

Dr. Babasaheb Ambedkar Technological University

(Established by Government of Maharashtra and Governed by Dr. Babasaheb Ambedkar Technological University, Maharashtra Act No. XXIX of 2014) www.dbatu.ac.in

Work Order

DBATU/Estate/LRTRGH/W.O./ 226 Date:-27/01/2021

To
M/S Gajrai Construction,
At/Post, Sai Nagar(East), Mangaon
Tal:- Mangaon, Dist:- Raigad,
402104

Subject: -Work Order for "Living Room Tiling Renovation of Guest House Suits at DBATU, Lonere".

- - 2) Your financial offer for subjected work opened on 19/09/2020.
  - 3) Your Letter of justification regarding subjected work dated 31/10/2020.
  - 4) LOA No. DBATU/Estate/LRTRGH/LOA/1887 dated 23/12/2020.
  - 5) Agreement executed with you today 28/01/2021 regarding subjected work.

Sir.

With reference to the subject cited above and the letter under reference no.04, you have remitted an amount of Rs.560/-(Rs. Five Hundred Sixty Only) as a tender fee, Rs.20,500/-(Rs. Twenty Thousand Five Hundred only) as Initial Security Deposit and Rs.1,84,396 (Rs. One Lakh Eighty Four Thousand Three Hundred Ninety Six only) as Additional Performance Security Deposit to the University as per the tender conditions for the subjected work. Hence, your B-I Tender for above subjected work amounting to Rs 8,09,292/-(Rs. Eight Lakhs Nine Thousand Two Hundred Ninety Two only excluding GST), which is 21% below the estimated cost of Rs.10,24,420/-(excluding GST) is finally accepted on behalf of Dr.Babasaheb Ambedkar Technological University, Lonere Dist. Raigad.

The above acceptance is subject to the following terms and conditions:-

1. You are now requested to start the work and complete the same within the stipulated period of 120 days in consultation/instructions/orders from University Estate Department. The time period of 120 days should be considered from the date of issue of this work order. If the work is not completed within stipulated period of 120 days, the compensation will be levied as per clause no.2 of conditions of contract of the tender document.