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               DISCLAIMER 
 
1. Detailed Time Table for the various activities to be performed in tendering process by the tenderer for 

quoting his offer is given in this Tender Document under “Tender Schedule”. Contractor should carefully 

note down the cut-off dates for carrying out each tendering process / activity.      

 

2. Every effort is being made to keep the website up to date and running smoothly 24 x 7 by the 

Government and the Service Provider. However, Government takes no responsibility and will not be 

liable for the website being temporarily unavailable due to any technical issue at any point of time.      

 

3. In that event, University will not be liable or responsible for any damages or expenses arising from any 

difficulty, error, imperfection or inaccuracy with this website. It includes all associated services or due to 

such unavailability of the website or any part thereof or any contents or any associated services      

 

4. Tenderers must follow the time table of tendering process and get their activities of tendering 

processes down well in advance so as to avoid any inconvenience due to unforeseen technical problem if 

any.      

 

5. University will not be responsible for any incomplete activity of tendering process of the tenderer due 

to technical error / failure of website and it cannot be challenged by way of appeal, arbitration and in the 

Court of Law. Contractors must get done all the tendering activities well in advance. 
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Dr. Babasabeb Ambedkar Technological University 
                 (Established by Government of Maharashtra and Governed by Dr. Babasaheb   
                    Ambedkar Technological University, Maharashtra Act No. XXIX of 2014) 

www.dbatu.ac.in 

 
Tender Notice              

     Offline Tenders in percentage rate in B-1 form for the following work are invited by the Registrar, Dr. Babasaheb Ambedkar 
Technological University, Lonere from registered contractors with appropriate class. 

Name of work Estimated 
cost 

(Rupees) 

Earnest 
money 

(Rupees) 

Time 
limit 

Tender Fee 
(Rupees) 

Class of 
Contract

or 

Tender Period 

Providing and fixing 
fiber glass reinforced 
polyester (FRP) door 
for toilet and WC at 
staff quarters.at 
DBATU Lonere 

9,32,937/- 9,500/- 
4 

Month 
560/-                                                                                                                    

VI and    
above 

 

As published on 
www.dbatu.ac.in 

 

Extension of tender, retender, corrigendum or change in schedule will not be published in Newspaper; it will be published only 
at www.dbatu.ac.in.Right to reject any or all Tenders without assigning any reason thereof is reserved by the University. 
                                                                                                                                              
                                                                                                                                                    
 
     
                                                                                                                                                             Registrar 
 



 
 

 

TENDER SCHEDULE  

Name of work : Providing and fixing fiber glass reinforced polyester 

(FRP) door for toilet and WC at staff quarters.at 

DBATU Lonere 

Period of download of bidding 

document online 

: As published on www.dbatu.ac.in 

 

Last date and time for receipt of 

online bids (bid due date) 

: As published on www.dbatu.ac.in 

 

Time, date of opening technical 

bids 

: As published on www.dbatu.ac.in 

 

Date & time of submission 

documents in original 

:  The bidder shall submit in sealed cover with name of work 

on the envelop hard copy of tender document duly signed 

by bidder to the office of Registrar, Dr. B. A. T. 

University, Lonere District - Raigad within 72 hours of the 

Bid lock time. 

Time, date of opening financial bids : As published on www.dbatu.ac.in. Or will be announced 

later 

Place of opening of technical bids : Dr. B. A. T. University, Lonere District - Raigad 

Officer inviting bids : Registrar, Dr. B. A. T. University, Lonere District - Raigad 

 
ADDRESS FOR COMMUNICATION 

 
 
 

The Registrar,  
Dr. Babasaheb Ambedkar Technological University, Lonere. 
“Vidyavihar”, A/P :- Lonere, Tal :- Mangaon  
Dist: - Raigad, Maharashtra, India, PIN: 402 103. 
Phone no: +91-2140-275142  
Fax No: +91-2140-275440 
University Engineer : 9421166351 
Email: registrar@dbatu.ac.in 
Email: vschavan1412@rediffmail.com 



 
 

 

1. INTRODUCTION 

1.1 About The University 

The district of Raigad is blessed with historical legacy of Chhattrapati Shivaji 

Maharaj and Bharat Ratna Dr. Babasaheb Ambedkar, both role models to the 

community.  The University provides an environment, ideal and conducive for 

nurturing academic progress and pursuit of knowledge. 

This University was established on 5th May 1989 by the Government of 

Maharashtra under the Dr. Babasaheb Ambedkar Technological University Act 

No. XXII,1989. 

We celebrated the Silver Jubilee Year in 2014. With the appointment of New 

Vice-Chancellor Dr. karbhari V. Kale, the state Government has declared this 

university as State Technical University to which the Engineering & Technology, 

Pharmacy, Architecture and Hotel Management and Catering Technology 

Institutes from the State shall get affiliated over the next few years. The 

University is committed to provide guidance and directions in quality technical 

education, research and development to meet the needs of industry, businesses, 

and the society, at large.  

The benefit of the research and education at the University has to flow to the eco-

system in its surrounding. 

At present, the University administers 8 UG and 06 PG Progammes in 

Engineering and Technology. It also has 08 Ph.D. programs. There are 

approximately 4500 students on the campus. The University has a conducted 

institute of its own, "Institute of Petrochemical Engineering", running Diploma 

Courses in eight streams of engineering and technology. The University extends 

its services to the society through a governmental scheme of "Community 

Polytechnic" by educating the dropouts and empowering them with technical 

skills. The University offers education especially to rural women through a 

Certificate Course in Nursing Technology. 

 
 
 
 
 



 
 

 

PRE-QUALIFICATION CRITERIA 

Prospective bidders meeting the following minimum pre-qualification criteria are only 
eligible to respond to this invitation for bid. 

Checklist of Eligibility criteria should be as per the following table: 

Criteria 
 

Supporting Documents 

1. a) The bidder should be a registered 
contractor  with CPWD/PWD or Irrigation 
Department of Maharashtra/MJP/Kokan 
Railway/MIDC in appropriate class w.r.t. 
estimated cost put to tender 
 

a) Valid Certified copy of Registration of the 
concerned authority. 
 
 
 
 2. Minimum available Bid Capacity as per given 

in clause 4.1.15 
Bid Capacity statement of the Contractor 
should be got certified from the Chartered 
Accountant. 

 
3. 
 

The bidder should be registered with 
statutory authorities as required 
 

a)Scanned copy of valid G.S.T. Certificate, 
b)Scanned copy of PAN Card  
c)Income Tax Returns Statement for the last 
Three Assessment Years. 
d)GST Returns for last financial years. 
 

4 Bidder should not have been blacklisted for 
any reason by any government institution / 
department in the last three years. 

An affidavit by competent authority/ Self 
Declaration. 

5. A) Work done in all classes of Civil Engg. 
B) Similar type of work carried out 
C) List of Works in hand 
D) Undertaking Of Machinery 
 

A) Form No. I (Page No.32) 
B) Form No. II (Page No. 33) 
C) Form No. III( Page No. 34) 
D) Format  Page No.35 
 

6. Other Important Documents mentioned in 
Cover-I  

Scanned copies of respective documents 

 
 
 
 
 
 
 
 
 
 
 

Sr. 
No. 
 



 
 

 

ORIGINAL AGREEMENT NO.B-1 
 

Name of work: - Increasing in depth of existing open well in front University Main 
Building.at DBATU Lonere 

 
1)  Name of Contractor  : .............................................................................. 
  
2)  Date of Receipt of Tender   : .............................................................................. 
 
3)  No. & Date of Work Order    : ............................................................................. 
 
4)  Amount put to tender   : 9,32,937/- 
 
5)  Percentage Quoted   : ............................................................................. 
 
6)  Amount of Contract   : ............................................................................. 
 
7)  Date of Commencement        : ............................................................................ 
 
8) Time stipulated for completion of work 4 (Months) from the date of written order to start 
the work. 
 
9) Date of Completion as per Agreement: ........................................................................... 
 
10) Actual Date of completion      : ............................................................................. 
 
11) Reference to Sanction of Extension of time: 
        1................................................... 

        2................................................... 

        3.................................................... 

Certified that this original Agreement contains 

Page 1 to 

 Fly Leaves ……………….........Nos. 

 Drawings………………...........Nos. 

 

 

 

 

 

 

Dr. Babasabeb Ambedkar Technological University 
(Established by Government of Maharashtra and Governed by 

Dr. Babasabeb Ambedkar Technological University Act No. XXIX of 2014) 
www.dbatu.ac.in 



 
 

 

 

DETAILS OF WORK 

 
Name of work: Providing and fixing fiber glass reinforced polyester (FRP) door for 
toilet and WC at staff quarters.at DBATU Lonere. 
 
Estimated Cost put to tender Rupees  :9,32,937.00* 

Earnest Money Rupees   : 9,500.00 
 
Receipts of Online payment of tender fee as well as EMD should be uploaded to the 
Tender at the time of submission.  02 (Two) % total Security Deposit Rupees 20,000.00 
(50% at the time of Agreement and 50% from R.A. bills). Time Stipulated for completion 
is4 (four) Calendar Month. 
 
TENDER SCHEDULE (Refer online schedule on portal www.mahatenders.ac.in) 
 

Sr. 
No. 

Stage Start Expiry 
Date Time Date Time 

1. Tender Download     
2. Bid preparation & submission     
3. Cover 1 Opening     
4. Cover 2 Opening     

 
Receipt of bid security and tender document fees : Upto..........................Time: 

........... 

(in original one day before of the opening of the    

technical bid's date and time)      

Cost of Tender Form     : 560.00 

Registration Class of Contractor   : VI and Above 
 

TO BE FILLED BY THE CONTRACTOR 

 I / We have quoted my /our offer in percentage rate in words as well as in figures. 

I/We further undertake to enter into contract in regular "B-1" form in Dr. B. A. T. 

University, Lonere. 

Name and signature of Contractor/    

Power of Attorney holder  : 

With complete address.  

 

 



 
 

 

Dr. BABASAHEB AMBEDKAR TECHNOLOGIGAL 
UNIVERSITY, LONERE 

INVITATION FOR TENDERS 
DETAILED TENDER NOTICE 

 
Name of Work: - Providing and fixing fiber glass reinforced polyester (FRP) door for 
toilet and WC at staff quarters.at DBATU Lonere. 
                      . 
Offline percentage rate tenders in 'B-1' Form are invited by the Registrar, Dr. Babasaheb 

Ambedkar Technological University at Lonere, Taluka: - Mangaon, District: - Raigad for 

the following work from Contractors registered in appropriate class of the Public Works 

Department, Irrigation Department, Kokan Railway, MJP or MIDC. The name of work, 

estimated cost, earnest money, security deposit, time limit for completion etc. are as 

under. 

Sr. 
No. 

 
Name of work 

 
Estimated 

cost (Rupees) 

 
Earnest 
money 

(Rupees) 

 
Class of 

Contractor 

 
Time limit  

 

1. 

Providing and fixing 
fiber glass reinforced 
polyester (FRP) door 
for toilet and WC at 
staff quarters.at 
DBATU Lonere. 

 

9,32,937/- 

 

9,500/- 

 
VI and 
Above 

 
4 Months  

 
Tender form, conditions of contract, specifications and contract drawings can be 

downloaded from the www.dbatu.ac.in after entering the details of payment towards 

Tender Fees as per the Tender Schedule. Further information regarding the work can be 

obtained from the office of the Registrar, Dr. Babasaheb Ambedkar Technological 

University, Lonere, Dist.:- Raigad (Phone No.02140-275 142 / 238) 

 
The Tender Fee as well as EMD shall be paid Online  & addressed to the Registrar, Dr. 

Babasaheb Ambedkar Technological University at Lonere, Taluka:- Mangaon, District:- 

Raigad, Pin Code - 402 103 with the name of the work written at the top of the envelope 

will be received in the office of the Registrar, Dr. Babasaheb Ambedkar Technical 

University at Lonere, Taluka:- Mangaon, District:- Raigad, Pin Code - 402 103 on or 

before ............... as per the Tender Schedule. Bids will be opened as per the Tender 



 
 

 

Schedule, in the presence of such intending Tenderer or his/their authorized 

representatives who may be present at that time. For late delivery or no delivery by postal 

authority/ courier service, the department will not be responsible. 

TENDERING PROCEDURE 

1.1       Blank Tender Forms. 

 Tender form can be downloaded from www.dbatu.ac.in. 

1.2      Pre-tender conference 

1.2.1 Pre-tender conference will be held as per the schedule, if required. 

1.2.2 The prospective tenderers are free to ask for any additional information or 

clarification either in writing or orally concerning the work, and the reply to the 

same will be given by the Registrar Dr. Babasaheb Ambedkar Technological 

University, Lonere and the same will be made available on www.dbatu.ac.in and 

this clarification referred to as common set of conditions/deviations (C.S.D.), 

shall form part of tender documents and which will also be common and 

applicable to all tenderers. The point/points if any raised in writing and/or 

verbally by the contractor in pre-tender conference and not finding place in 

C.S.D. issued after the pre-bid conference, is/are deemed rejected. In such case 

the provision in NIT shall prevail. No individual correspondence will be made 

thereafter with the contractor in this regards.  

1.2.3 The tender submitted by the tenderer shall be based on the clarification, additional 

facility offered (if any) by the University, and this tender shall be unconditional. 

Conditional tenders will be summarily REJECTED. 

1.2.4 All tenderers are cautioned that tenders containing any deviation from the 

contractual terms and conditions, specifications or other requirements and 

conditional tenders will be treated as non-responsive. The tenderer should 

clearly mention in forwarding letter that his offer (in Cover No. I & II) does 

not contain any conditions, deviations from terms and conditions stipulated 

in the tender. 

2. SHORT LISTING OF CONTRACTORS FOR FINANCIAL BIDDING 

PROCESS 



 
 

 

The Tendering Authority will first open the Technical Bid documents of all 

Contractors and after scrutinizing these documents will shortlist the Contractors 

who are eligible for Financial Bidding Process. The short listed Contractors will 

be intimated by e-mail 

3. OPENING OF THE FINANCIAL BIDS 

The Contractors must be present in the office of the Tender Opening Authority at 

the time of opening of Financial Bids. However, the results of the Financial Bids 

of all Contractors shall be available on the University website Portal immediately 

after the completion of opening process.  

4. TENDER SCHEDULE (KEY DATES) 

The Contractors are strictly advised to follow the Dates and Times allocated to 

each stage as given in tender notice. All the activities are time tracked and the. At 

the sole discretion of the tender Authority, the time schedule of the Tender stages 

may be extended.  

5 DOCUMENTS TO BE SUBMITTED 

5.1 COVER NO. I (TECHNICAL BID DOCUMENTS) 

 The first Cover clearly marked as “Cover No. I” shall contain scanned copy of 

following Documents: 

5.1.1 online payment towards Tenders fee. 

5.1.2 online payment of Rs 9,500/-(Rupees Ten Thousand Only) for the amount of 

earnest money. Earnest Money Deposit (E.M.D.) exemption certificate shall not 

be considered. 

5.1.3 Scanned Copy of Valid certificate as a Registered Contractor/Firm/Company with 

the Government of Maharashtra/India in appropriate class as may be applicable in 

original or attested copy thereof (Attested by a Gazetted Officer). 

5.1.4 Scanned copy of valid GST certificate. 

5.1.5 Scanned Copy of Affidavit by Competent Authority/Self Declaration, that Bidder 

not has been blacklisted. 

5.1.6 Undertaking of Machinery (Information to be given in Format Page No.35) 

5.1.7 Original scanned Copy of Pan Card. 



 
 

 

5.1.8 Scanned copy of details of work done during last three year with value of work 

unfinished.( Information to be given in Form no. I, Page No 32) 

5.1.9 Scanned copy of details of work of similar type and magnitude carried out by the 

contractor.(Information to be given in Form no. II, Page no.33) 

5.1.10 Details of list of works in hand and works tendered for.(Information to be given in 

Form no.III, Page No.34) 

5.1.11 Certified copy of Partnership Deed and Power of Attorney, in case of a firm 

tendering for work.(True copy attested by a Gazetted Officer). 

5.1.12 The contractor shall submit an affidavit in original (as per format given on Page 

No 36) to the tender accepting authority on due date as per tender schedule 

Regarding completeness, correctness and truthfulness of documents in Envelope 

No.1).  

a)Scanned copy of Affidavit in respect of genuineness of documents contained in 

the Cover No. 1 in the prescribed proforma provided with Tender Set on Stamp 

Paper of Rs. 100/- ( Proforma of Affidavit is attached with Tender).   

b) The Affidavit is also to be submitted physically as per schedule given in tender 

in original and will be the part and parcel of contract agreement. Contractor will 

be solely responsible and liable for action under Indian Penal Code for uploading 

or physical submission of any false / fraudulent document /information of 

envelope No. 1 and 2. Contractor will be solely responsible and also liable for 

action under Indian Penal Code for submission of any false information, false 

bills / invoice / vouchers of purchase of material in supporting proof of purchase, 

proof of testing / test results and any other required documents submitted by his 

staff / representative or by himself or subletting company /contractor during 

contract period or even after completion of work till finalization of bill and 

completion of defect liability period. 

If false information / documents are submitted as mentioned above, the contractor 

will be blacklisted and if contract is at initial stage then such contract will be 

terminated and no any compensation will be payable on any account to the 

contractor. University Staff / University  Officers / Divisional Accounts Officers 

will not be responsible for any complications due to submission of false / 



 
 

 

fraudulent documents by the contractor as mentioned above. Separate Affidavit 

shall be submitted for each work in original. Affidavit not confirming to these 

conditions will not be accepted and Envelope No. 2 will not be opened. 

5.1.13 Bidders who meet the minimum qualification criteria will be qualified only if 

their available bid capacity is more than the total bid value. The available bid 

capacity will be calculated as under :-    

Assessed Available Bid Capacity = [(A x N x 1.5) -B]  

Where …… 

 A =  maximum value of civil engineering works executed in any one year as a 

prime contractor during the last Five years (updated to 2019-2020) taking into 

account the completed works as well as completed value of works in progress. 

N =  Number of years prescribed for completion of the work for which bids are 

invited.  

B =  Value as 2019-2020 price level of existing commitments and ongoing works 

to be completed during next 06 (Six) months   

 Note :  The statement showing the value of existing commitments and ongoing 

work as well as the stipulated period of completion remaining for each of the 

works listed should be countersigned by the officer not below the rank of the 

Executive Engineer and Bid capacity statement of the contractor should be got 

certified from the Chartered Accountant. 

5.1.14 Scanned copies of all other documents mentioned in pre-qualification criteria 

5.1.15 Numbering should be done for all papers contained in Cover No. 1 amid indexed. 

5.1.16 All the documents from Sr. No.4.1.1 to 4.1.16 shall be given by contractor in 

Cover No.1 correctly and completely otherwise his Cover No.2 will not be 

opened.   

Even though the Bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have made.    

Misleading or false representations in the Statements, attachments submitted in 

proof of the qualification requirements.   



 
 

 

And / or  

Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc.   

 

5.2.    OFF LINE SUBMISSION 

All documents are to be submitted offline including tender fee and EMD. 

However in special circumstances the tender fee and EMD will be accepted 

offline. 

 

5.3 COVER II (FINANCIAL BID) 

1. The second envelope marked as “Cover No. 2” shall Contain only the 
main tender including the Common Set/ Deviation issued by the 
University after the pre-tender Conference.  

2. The second cover “COVER II” shall contain only the main tender. The 
Tenderer should quote his offer in terms of Percentage of Estimated 
rates at the appropriate place of B.O.Q. template to be submitted offline 
only in COVER II. Tenderer should not quote his offer anywhere directly 
or indirectly in COVER I. The contractor shall quote for the work as per 
details given in the main tender and also based on the detailed set of 
conditions / deviations issued / Additional stipulations made by the 
University from Registrar after pre- tender conference, if any. His tender 
shall be unconditional. 

3. Second Cover Shall also contains Form C1.(Page No. 31) 

5.4 SUBMISSION OF TENDER 

i.) HARD COPY SUBMISSION   

Submission of Hard Copy of  tender and necessary documents : 

Tenderer must submit the Hard copy to the office Registrar. 

a) Documents submitted online in Cover No.1 & 2 are put in separate 
Envelope as Cover No.1 (Technical Bid) and Cover No. 2 (Financial Bid) 
respectively and sealed Properly. 

 b) The above two sealed Cover No.1 and 2 shall be again put together in 
one common cover and sealed. The name of work, tender Notice Number 
(i.e. SGN) and Name and full address of Tenderer with mobile number 
shall be mentioned on the said common cover marked sealed Common 
cover properly covers corner.  



 
 

 

c) The above Common cover Containing Cover No.1 and 2 must be 
submit to the Registrar within the time and date specified in Tender 
Schedule Flashed on Web-site portal on working days (during office 
hours) only.  

d) No delay on account of any cause will be entertained for the receipt said 
Hard copy.  

e) If tenderer fails or neglect to submit Hard copy his online offer 
(Tender) will be considered for further tendering procedure.   

5.5 OPENING OF TENDERS 

On the date, specified in the Tender Schedule, following procedure will be 
adopted for opening of the Tender. 

(A) COVER  I : ( TECHNICAL BID DOCUMENTS ) 
First Cover I of the tender will be opened online to verify its contents as per 

requirements. If the scanned copies of various documents contained in this cover 

do not meet the requirements of the Department, a note will be recorded 

accordingly by the tender opening authority and the said tenderer’s Cover II will 

not be considered for further action and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and 

binding on the contractors. 

(B) COVER  II : (FINANCIAL BID) 

This Cover II shall be opened online after opening of Cover I, only if the contents 

of Cover I are found to be acceptable to the University. The tendered rates in 

percentage above/below the Estimated rates shall then be read out (From pg No. 

41) in the presence of bidders who remains present at the time of opening of 

Cover II. 

6. EARNEST MONEY 

Tenders should be deposited along with Earnest Money of Rs9,500.00/- (as 

indicated in tender document) via online/Demand Draft payment mode. No 

EMD exempt ion  cer t i f i ca te  wi l l  be  en ter ta ined  in  l i eu  o f  on l ine  

ga tewa y pa ymen t .  The earnest money will be refunded in due course in case 

of tenderers whose tenders are not accepted.  In case of successful tenderer, the 

Earnest money will be adjusted towards the initial security deposit and 

completing the tender documents by the Tenderer. The amount of Earnest Money 

will be forfeited to University in case the successful contractor does not pay the 



 
 

 

amount of initial security deposit within specified time limit.  

Earnest Money in the form of cheques or any other form except online will 

not be accepted. 

7. SECURITY DEPOSIT 

Successful Bidders will be required to pay a sum fixed by the Registrar as a  

security deposit i.e. 2% (The earnest money submitted by the Bidder 

will be converted into Security Deposit) and enter into agreement for 

the performance of the contractor. The security deposit will be returned to 

the vendor after the expiry of defect liability period and it should be extendable 

upto expiry of valid extension if any, as directed by Engineer-in-charge. 

7.1   ADDITIONAL PERFORMANCE SECURITY DEPOSIT  

A. If the tenderer has quoted the offer less than 1% below the estimated rates put 

to tender, then the tenderer shall have to submit Additional Performance 

Security Deposit in the form of Bank Guarantee /Demand Draft/ Fix Deposit 

Receipt of any Nationalized or Scheduled bank in favour of the University. 

B. The scanned copy of the Bank Guarantee / Demand Draft/ Fix Deposit 

Receipt shall be uploaded and submitted in online Envelope no. 2, through e-

tendering process, while the original Bank Guarantee / Fix Deposit Receipt 

shall be submitted in the sealed envelope in the office of the Registrar within 3 

working days from the last date prescribed for the receipt of tender.  

C. The amount of the Bank Guarantee /Demand Draft/ Fix Deposit Receipt shall 

be calculated by the tenderer in accordance with the following manner.   

a) If the offer submitted is below schedule 

“B” rates by more than 1% but less than 

10%of the estimated cost put to tender 

1% of the estimated cost put to tender 

b) If below by more than 10% of the 

estimated cost put to tender 

1% of the estimated cost put to tender plus an 

amount equal to the percentage by which the 

offer is below 10% of the estimated cost put 

to tender.( e.g. if the offer is 14.00% below, 

then performance Security will be 1%+(14%-

10%)=5.00% of the estimated cost put to 

tender. 

c) If offer is more than 15% below For balance amount, submission of double 



 
 

 

amount in the form of Demand Draft/Fixed 

Deposit Receipt / Bank Guarantee is 

mandatory for example 19% below rate 

Upto 10% below rate        =01% 

Upto 15% below rate        =05% 

(15%-10%) 

Upto 19% below rate         

(19%-15%=4% x 2)          =08% 

                             Total   = 14% 

 

 

Note:- (i) For more than 10% below and upto 15% below ‘b’ is applicable. 
           (ii) For more than 15% below ‘c’ is applicable. 
 

D. The Bank Guarantee / Fix Deposit Receipt shall be valid beyond 1 month after 

the expiry of Defect Liability Period. 

E.  After opening the online Cover No. 1, if it is found that the tenderer is not 

qualified for opening his online Cover No. 2, then his Bank Guarantee / Fix 

Deposit Receipt shall be returned within 7 days. Also after opening online 

Cover No.2, except the Bank Guarantee / Fix Deposit Receipt of 1st and 2nd 

lowest bidders, the Bank Guarantee /Demand Draft / Fix Deposit Receipt of 

other bidders shall be returned within 7 days. 

F. Bank Guarantee / Fix Deposit Receipt of the 2nd lowest bidder shall be 

returned 3 days after the issue of work order to the 1st lowest bidder. 

G.  If it is found that the Bank Guarantee as above submitted by the bidder is 

False / Forged then the Earnest Money submitted by such bidder shall be 

forfeited and request will be made to PWD for suspending his registration as a 

contractor of Public Works Department & he will be entered in the Black List. 

This is also applicable for Unregistered Bidder in such case he will be entered 

in the Black List. 

H. Refund of Additional Performance Security.  

i. The amount of the Additional Performance security shall be refunded 

within 3 months after completion of Defect Liability Period, as per the 

Government of Maharashtra, Public Works Department, Mantralaya, 

Mumbai G.R No.CAT-2017/CR-8/(II)/Bldg-2, Dt.27/9/2018. 



 
 

 

ii.  Non submission of Additional Performance Security deposit and 

performance security or submission of less amount of the Additional 

Performance Security deposit shall be liable to summarily rejection of 

his tender.  

iii. After complete tender process, if bidder submitted the Demand Draft 

with tender, then the lowest bidder will submit requisite amount of 

Bank Guarantee and then Demand Draft will be refunded with tender.   

8 TIME LIMIT 

(a) Work completion period as specified in the N.I.T. shall be reckoned from the 
date of work order for commencing the work and shall be inclusive of monsoon 
period. 

(b) The validity of tender is 120 Days. 

9 TENDER RATE 

No alteration in the form of tender and the schedule of tender and no additions in 

the scope of special stipulation will be permitted. Rates quoted for the tender shall 

be taken as applicable for all leads and lifts. 

10 TENDER UNITS 

The tenderers should particularly note the unit mentioned in the Schedule “B” on 

which the rates are based. No change in the units shall be allowed. In the case of 

difference between the rates written in figures and in words ,the correct rate will 

be the one, which is lowest of the two. 

11 CORRECTION 

No corrections shall be made in the tender documents. Any corrections that are to 

made shall be made by crossing the incorrect portion and writing the correct 

portions above with the initials of tenderer.  

12 TENDER  ACCEPTANCE 

Acceptance of tender will rest with Dr. Babasaheb Ambedkar Technological 

University, Lonere who reserves the right to reject any or all tenders without 

assigning any reason therefore. The tenderer whose tender is accepted will have to 



 
 

 

enter in to a regular B-1 agreement within 10 days of being notified to do so. In 

case of failure on the part of Tenderer to sign the agreement within the stipulated 

time, the earnest money paid by him shall stand forfeited to the University and the 

offer of the tenderer shall be considered as withdrawn by him. 

13 CONDITIONAL TENDER 

The tenderers who do not fulfil the condition of the notification and the general 

rules and directions for the guidance of contractor in the tender or incomplete in 

any respect are likely to be rejected without assigning any reason therefor. 

13.1  The Tenderers shall be presumed to have carefully examined the conditions of as 

prescribed in tender document and have fully acquainted themselves with all 

details of the site conditions and in general with all the necessary information and 

data pertaining to the work, prior to tendering for the work. 

13.2    The data whatsoever supplied by the University along with the tender documents 

are meant to serve only as guidelines for the tenderers while tendering and the 

Department do not take any responsibility whatsoever either for the accuracy of 

data for their comprehensiveness. 

13.3   The quarries for extraction of metal, murum etc. provided in the sanctioned 

estimate are as per survey conducted by the University. The Contractor should 

however examine these quarries and see whether full quantity of materials 

required for execution of the work strictly as per specification are available in 

these source before quoting the rates. In case the materials are not available due to 

reasons whatsoever, the contractor will have to bring the materials from any other 

source with no extra cost to Government. The rates quoted, should therefore be 

for all leads and lifts from wherever the materials are brought at site of work and 

inclusive of royalty to be paid to the University by the Contractor.    

13.4 No foreign exchange will be released by the Department for the purchase of 

plants and machinery for the work by the Contractor. 

13.5 All scanned pages of tender documents, conditions, specifications, corrections 

slips etc. shall be initialed by the tenderer. The tender should bear full signature of 

the tenderer, or his authorized power of Attorney holder in case of a firm. 



 
 

 

13.6 The Income Tax at prevailing rates including surcharges or percentage in force 

from time to time or at the rate as intimated by the competent Income Tax 

authority shall be deducted from bill amount whether measured bill or advance 

payment or secured advance. 

14 POWER OF ATTORNEY 

14.1 If the tenderers are a firm or company, they should mention the names of all the 

partners together with the name of the person who holds the power of Attorney, 

authorizing him to conduct all transactions on behalf of the body, along with the 

tender as per scanned copy uploaded in Cover I.  

14.2 The tenderer may, in the forwarding letter, mention any points be may wish to 

make clear but the right is reserved to reject the same or the whole of the tenders 

if the same become conditional tender thereby. 

14.3 The contractor or the firms tendering for the work shall inform the University if 

they appoint their authorized person on the work. 

15       VALIDITY PERIOD 

 The offer shall remain open for acceptance for minimum period of 120 days from 

the Date of opening of Cover No.2 (Financial Bid) and thereafter until it is 

withdrawn by the contractor by notice in writing duly addressed to the authority 

opening the tender and sent by Registered Post Acknowledgment due. 

 

16.     TESTING OF MATERIALS 

All the material shall be tested from time to time according to the frequency                   

chart attached in the tender. No separate charges will be given by the University 

and same have to borne by the Contractor himself 

17 Contractor is Liable for action under relevant clauses/sections of Indian Penal Code 

if any papers are found to be false/fraudulent paper/information submitted in Cover 

no.1, Also if during contract period and defect liability period, any false 

information, false bill of purchases submitted as supporting proof of purchase, 

proof of testing submitted by contractor staff or by contractor and even after the 

completion of contract and finalization of final bill. (As per Govt. resolution no. 



 
 

 

CAT-2018/C.R. 127/ Buld-2, Dated- 28.11.2018). 

18 Successful contractor shall submit a certificate on a 100 Rs. Stamp paper to the 

effect that “All the payments to the labour/ Staff are made in bank accounts of staff 

linked to Unique Identification Number (AADHAR CARD)‟‟ The certificate shall 

be submitted by contractor within 60 day from the commencement of contract. 

19. The successful tenderer will be required to produce, to the satisfaction of the 

specified concerned authority a valid concurrent license issued in his favor under 

the provisions of the Contract Labour (Regulation and Abolition) Act 1970 for 

starting the work. On failure to do so, the acceptance of the tender shall be liable to 

be withdrawn and also liable for forfeiture of the earnest money. 

20. The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act. 

21. Bidders convicted of an offence under the Bombay Prohibition Act, 1949, or 
the Bombay Opium Act, 1936, will be considered ineligible for being given 
contracts. 

 

22.       BID EVALUATION PROCESS 

22.1 Proposal Evaluation Process 

1. Proposals will be evaluated by a Committee of Experts (the "Committee") 
appointed by the university. Evaluations of bids will be only on the basis of 
information provided by the bidders in the proposals, or any additional 
information provided by the bidders against specific requests for clarifications 
sent by the university during the evaluation process. The bids submitted with 
required EMD only will be considered 

2. Evaluation of the bids will be done in the following sequence and at the end of 
every 
stage, short listed bidders will be informed of the results of evaluation 

   a.    Scrutiny of Bid Security and adherence to general guidelines 

b.  Evaluation of prequalification proposal 
c.  Evaluation of Technical proposal 
d.  Live demo and / or site visits if necessary 
e.  Opening of commercial proposal 
f.  Final evaluation of the Techno commercial bid and finalization of the bid 

Only those bids that have been technically qualified will be considered for 
opening the commercial bid. 

 



 
 

 

22.2 Technical Proposal Evaluation 
1. The Technical bid will be scrutinized for complying with the following 

requirements before going ahead with further evaluation of the bid. 
a. Proposal Covering letter as response to the RFP. 
b. statement on Clarifications as required 

 
Evaluation of the solution - the technical solution proposed by the bidder may 
be evaluated against the response to the RFP and on the basis of live 
demonstration of the solution including site visit/s required if any 

 The final decision of the technical evaluation of the proposals submitted by 
the bidders shall rest with the University and the decision of the expert 
committee appointed by the university on the technical evaluation of the 
proposals shall be final and binding on all the bidders. 

22.3    Presentation and live demo of the solution 
The committee shall invite each bidder to make a presentation and live demo of 
the proposed  work to the university at a date, time and venue determined by the 
University and the Solution Provider shall attend the same at his own cost. The 
purpose of such presentations and live demo would be to allow the bidders to 
present their solution to the university and to evaluate the same by the expert 
committee of the university in order to arrive at the final and considered decision. 
The bidders shall arrange for live site visits when demanded by the expert 
committee where similar solutions have been implemented or under 
implementation. Such site visits shall be done independently by the expert 
committee and the bidder shall not accompany any of the University officials or 
members of the expert committee. The expenses for the travel of the committee 
shall be borne by the University.  

22.4    Clarifications during evaluation 

1. During the time of the evaluation of the Bids, the University may seek 
clarifications from the bidder on specific items in the bids submitted by them. All 
such clarifications will be sent to the contact persons indicated in the proposal 
either by email. 

2. The primary role of clarifications in the evaluation process is to clarify 
ambiguities and uncertainties arising out of the evaluation of the bid documents. 
The clarifications provide the opportunity for the University to state its 
requirements clearly and for the bidder to more clearly state its proposal.  

3. If such clarifications are oral in nature, they will only be considered in the form of 
minutes of the meeting duly signed/agreed to by the all the participants. 

4. The bidder has the option to respond or not respond to these queries. If the bidder 
fails to respond within the stipulated time period, the University has the right to 
make assumptions on the Bids submitted by the SP/contractor and if such 
assumptions lead to disqualification of Bids, the University is not accountable for 
these omissions. 

5. All the responses to the clarifications will be part of the Technical Proposal of the 
respective bidders, and if the clarifications are in variance with the earlier 
information in the proposal, the information provided in later stages will be the 
part of the contract for implementation between SP/Contractor and the University. 



 
 

 

6. If any of the responses by the SP//Contractor to the queries sent by the University 
has commercial implications, these commercial aspects will not be 
accommodated in the evaluation process. 

22.5   Notification of Award and signing of contract 

1. The University will award the Contract to the bidder whose proposal has 
been determined to be the successful bidder based on the above evaluation 
method. 

2. The University reserves the right to negotiate further with the bidder whose 
proposal has been accepted as successful bidder. 

3. Prior to the expiration of the validity period, The University will notify 
through a "Letter of Intent", to the successful bidder in writing that their 
proposal has been accepted and invite them for signing a formal contract. 

4. Signing the contract- The University shall execute a formal contract with 
the SP//Contractor on mutually agreeable terms and conditions and as per 
the RFP and the bid submitted in response to the RFP by incorporating all 
necessary terms and conditions to protect the continuing interest of both the 
parties while implementing the said project. The contract shall clearly 
specify the deliverables under the scope of service, duration of the contract, 
payment terms, performance metrics and responsibility matrix of both the 
parties and protection of the interest of both the parties, penalty for non-
performance of both the parties, force majeure etc in accordance with the 
Indian contracts Act. Any amendment to the contract if required during the 
period of subsistence of the contract shall be carried out as addendum to the 
existing contract after both the parties agree to the terms thereof. 

 
22.6 Lack of Competition 

1. If a situation arises where if after evaluation of bids, the tendering authority ends 
up with one responsive Bid only and in such situation, the tendering authority 
would check as to whether while floating the tender all necessary requirements to 
encourage competition like standard bid conditions, industry friendly 
specifications, wide publicity, sufficient time for formulation of Bids, etc were 
fulfilled. If not, the tender would be re-floated after rectifying deficiencies. 

 2.   The bid process shall be considered valid even if there is one responsive Bid, 
provided that: 

i. the Bid is technically qualified 
ii. the price/percentage quoted by the bidder is assessed to be 

reasonable  
iii. the Bid is unconditional and complete in all respects 
iv. there are no obvious indicators of cartelization amongst bidders 

and 
v. the bidder is qualified as per the provisions of pre-qualification/ 

eligibility criteria in the bidding document 
3. The tendering authority shall prepare a justification note for approval by the 

next higher authority of the procuring entity and with the concurrence of the 
committee. 

4. In case of dissent by any member of bid evaluation committee, the next higher 
authority in delegation of financial powers shall decide as to whether to 
sanction the single Bid or re-invite Bids after recording reasons. 



 
 

 

5. If a decision to re-invite the Bids is taken, market assessment shall be carried 
out for estimation of market depth, eligibility criteria and cost estimate. 

 

22.7 Delay in Completion of Work 

 Please refer the Clause 2 of Conditions of Contract (page no.45). 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

 
 
 
 



 
 

 

 
 
 

 
Bid Formats 

 
Details Formats 

Response Formats for Technical Proposal Cover I 

Response Formats for Financial Proposal Cover II 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 

 

FORM NO. - I 
 

STATEMENT SHOWING WORK DONE IN ALL 
CLASSES OF CIVIL ENGINEERING 

CONTRACTION WORK DURING LAST THREE YEARS. 

 

NAME OF CONTRACTOR:-          
 
Sr. 

No. 

Name of 

the work 

Amount 

Put to 

Tender / 

Tendered 

Cost. 

(Rupees 

In Lakhs) 

Agreement 

No. 

Date of 

Comme-

ncement 

Amount of work done 

during each of last 

three years (Rs. in 

Lakhs) 

 
 

 
2020-21   2021-22  2022-23 

Amount of 

work still 

remaining to 

be executed 

2019-2020 

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

 

 

   

 

 

 

 

      

 
 
 

 
Outward No. and Date of Certificate issuing authority.     
 
 
 

Signature of bidder 
 
 
 
 
 
 
 
 



 
 

 

FORM NO. – II 

 
DETAILS OF WORKS OF SIMILAR TYPE AND 

MAGNITUDE CARRIED OUT BY CONTRACTOR 

NAME OF CONTRACTOR:-         
 
 
Sr. 

No. 

Name of 

the work 

Amount put to 

Tender/Tender

ed 

Cost(Rupees in 

Lakhs) 

Agreeme

nt No. 

Date of 

Commenc

ement 

Amount of Work done during 
each of last three years(Rs in 

lakhs) 

Date of 

Comple

tion 

Principle 

Feature 

in brief 

2020-21    2021-22   2022-23 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

 

 

   

 

 

 

 

      

 
 
 
 

Note :    This is only a standard form Details are to be furnished in this format in 
the form of type written statements which shall be enclosed in Cover-1. 
 
 
 
 
              Signature of bidder 
 
 
 
 
 
 
 



 
 

 

FORM NO. - III 

 
DETAILS OF LIST OF WORKS IN HAND AND WORKS 

TENDERED 
 FOR AS ON-------------------- 

 
NAME OF CONTRACTOR:-         
   
 

     (I) WORKS IN HAND 
 
Sr. 

No. 

Name of 

the 

work 

Agreement 

No. 

Tendered 

Cost. 

(Rupees 

In Lakh) 

Date of 

Commen

cement 

 

Stipulated 

Date of 

Completi

on 

Value of 
work 

already 
done (Rs. 
in Lakhs) 

Value of 
balance 

work 

Probable 

Date of 

Completi

on 

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

         

 
     (II) WORKS TENDERED FOR 
 
Sr. 

No. 

Name of  

the work 

Name and 

Address of 

Client 

Tendered 

Amount (Rs. 

in Lakhs) 

Time Limit 

 

Probable Date 

when decision is 

expected 

Other relevant 
details if any. 

1 2 3 4 5 6 7 

 

 

 

 

 

      

 
Note: This is only a standard form Details are to be furnished in this format in the 
form of type written statements which shall be enclosed in Cover-1. 

 
Signature of bidder 

 
 
 



 
 

 

 

UNDERTAKING  
 

 ¨ÉÒ……………………………………………………….´ÉªÉ ´É¹ÉäÇ………….                           

®úÉ½þhÉÉ®ú ………………ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉÉuÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, 

¨ÉÒ……………………………………………. ªÉÉ ¡ò¨ÉÇSÉÉ/ EÆò{ÉxÉÒSÉÉ |ÉÉä|ÉÉªÉ]õ®ú/¨ÉÖJÉiªÉÉ®ú 
‘’Providing and fixing fiber glass reinforced polyester (FRP) door for toilet and WC at staff 

quarters.at DBATU Lonere’’ +ºÉÚxÉ ªÉÉ EòÉ¨ÉÉºÉÉ ö̀Ò ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eäò±ÉÒ +É½äþ. ºÉnù®ú EòÉ¨É Eò®úhÉäEò®úÒiÉÉ +É´É¶ªÉEò 
ªÉÆjÉºÉÉ¨ÉÖOÉÒ VÉºÉä Asphalt Bouzer/ Concrete Mixer, <. ºÉ´ÉÇ |ÉEòÉ®úSÉÒ +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ (Machinery) ½þÒ ¨ÉÉZªÉÉ 
º´ÉiÉ:SªÉÉ ¨ÉÉ±ÉEòÒSÉÒ +ºÉÚxÉ ºÉÆ¤ÉÆÊvÉiÉ EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ ´É ºÉÆ¤ÉÆÊvÉiÉ ={É +Ê¦ÉªÉÆiÉÉ ½äþ ºÉÚSÉxÉÉ näùiÉÒ±É iªÉÉ´Éä³ýÒ iÉºÉäSÉ iÉÒ ¨ÉÒ 

EòÉ¨É ºÉȪ û Eò®úhªÉÉ{ÉÚ́ ÉÒÇ EòÉ¨ÉÉSªÉÉ Ê ö̀EòÉhÉÒ ÊxÉÊ´ÉnùÉ ¶ÉiÉÒÇxÉÖºÉÉ®ú ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉSÉä ¨ÉÒ ¨ÉÉxªÉ Eò®úÒiÉ +É½äþ. 
 

 ´É®ú xÉ¨ÉÚnù Eäò±ªÉÉ|É¨ÉÉhÉä ´É®úÒ±É +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ  ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉiÉ ¨ÉÉZªÉÉEòbÚ÷xÉ EòºÉÚ®ú ZÉÉ±ªÉÉºÉ ºÉÆ¤ÉÆÊvÉiÉ 
IÉäÊjÉªÉ +ÊvÉEòÉ®úÒ (Engineer in Charge) ºÉnù®ú EòÉ¨ÉÉSªÉÉ ÊxÉÊ´Énäù¤ÉÉ¤ÉiÉ VÉÒ EòÉªÉḈ ÉÉ½þÒ Eò®úiÉÒ±É iÉÒ ¨É±ÉÉ ¨ÉÉxªÉ +ºÉÚxÉ, 

ªÉÉ¤ÉÉ¤ÉiÉ ÊxÉÊ´Énäù¨ÉvÉÒ±É +]õÒ/¶ÉiÉÒÇxÉÖºÉÉ®ú ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ +É½äþ ´É ®úÉ½þÒxÉ. 
 

 
ªÉähÉä|É¨ÉÉhÉä |ÉÊiÉYÉÉ±ÉäJÉ ÊnùxÉÉÆEò                                            EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½Ò 

 
SELF UNDERTAKING OF CONTRACTORS WITHOUT OWNERSHIP OF MACHINERY 
 

 ¨ÉÒ……………………………………………………….´ÉªÉ ´É¹ÉäÇ………….                           

®úÉ½þhÉÉ®ú….………………ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉÉuÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, 

¨ÉÒ……………………………………………. ªÉÉ ¡ò¨ÉÇSÉÉ/ EÆò{ÉxÉÒSÉÉ |ÉÉä|ÉÉªÉ]õ®ú/¨ÉÖJÉiªÉÉ®ú 
“’Providing and fixing fiber glass reinforced polyester (FRP) door for toilet and WC at staff 

quarters.at DBATU Lonere.’’ +ºÉÚxÉ ªÉÉ EòÉ¨ÉÉºÉÉ`öÒ ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eäò±ÉÒ +É½äþ. ºÉnù®ú EòÉ¨É Eò®úhÉäEò®úÒiÉÉ +É´É¶ªÉEò 
ªÉÆjÉºÉÉ¨ÉÖOÉÒ VÉºÉä Asphalt Bouzer/ Concrete Mixer, <. ºÉ´ÉÇ |ÉEòÉ®úSÉÒ +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ (Machinery) ¨ÉÒ ¦ÉÉb÷ªÉÉxÉä 

+ÉhÉhÉÉ®ú +É½äþ º]äõ]õ¨ÉåÆ]õ ´É ¨ÉvÉÒ±É +]õÓÆ|É¨ÉÉhÉä +ºÉhÉÉ-ªÉÉ ªÉÉ ¨É¶ÉÒxÉ®úÒ ¦ÉÉb÷ªÉÉxÉä ={É±É¤vÉ Eò¯ûxÉ näù<ÇxÉ iÉºÉäSÉ +É´É¶ªÉEò 
EòÉMÉnù{ÉjÉä ºÉÉnù®ú Eò®úÒxÉ, ºÉÆ¤ÉÆÊvÉiÉ EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ ´É ºÉÆ¤ÉÆÊvÉiÉ ={É +Ê¦ÉªÉÆiÉÉ ½äþ ºÉÚSÉxÉÉ näùiÉÒ±É iªÉÉ´Éä³ýÒ iÉºÉäSÉ iÉÒ ¨ÉÒ 
EòÉ¨É ºÉȪ û Eò®úhªÉÉ{ÉÚ́ ÉÒÇ EòÉ¨ÉÉSªÉÉ Ê ö̀EòÉhÉÒ ÊxÉÊ´ÉnùÉ ¶ÉiÉÒÇxÉÖºÉÉ®ú ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉSÉä ¨ÉÒ ¨ÉÉxªÉ Eò®úÒiÉ +É½äþ. 
 

 ´É®ú xÉ¨ÉÚnù Eäò±ªÉÉ|É¨ÉÉhÉä ´É®úÒ±É +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ  ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉiÉ ¨ÉÉZªÉÉEòbÚ÷xÉ EòºÉÚ®ú ZÉÉ±ªÉÉºÉ ºÉÆ¤ÉÆÊvÉiÉ 
IÉäÊjÉªÉ +ÊvÉEòÉ®úÒ (Engineer in Charge) ºÉnù®ú EòÉ¨ÉÉSªÉÉ ÊxÉÊ´Énäù¤ÉÉ¤ÉiÉ VÉÒ EòÉªÉḈ ÉÉ½þÒ Eò®úiÉÒ±É iÉÒ ¨É±ÉÉ ¨ÉÉxªÉ +ºÉÚxÉ, 
ªÉÉ¤ÉÉ¤ÉiÉ ÊxÉÊ´Énäù¨ÉvÉÒ±É +]õÒ/¶ÉiÉÒÇxÉÖºÉÉ®ú ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ +É½äþ ´É ®úÉ½þÒxÉ. 
 

 

 

 

ªÉähÉä|É¨ÉÉhÉä |ÉÊiÉYÉÉ±ÉäJÉ ÊnùxÉÉÆEò                                               EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½Ò 
            

 
 
 
 
 



 
 

 

 [Affidavit on stamp paper of Rs.500/- registered before the Notary or Executive 
Magistrate] 

 

""xÉ¨ÉÖxÉÉ'' 
ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉ (Affidavit) 

 

¨ÉÒ ................................................´ÉªÉ……´É¹Éæ........... 
®É½þhÉÉ®ú............................... ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ {ÉjÉÉuÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, ¨ÉÒ 
.......................................................................... ªÉÉ ¡ò¨ÉÇSÉÉ/ EÆò{ÉxÉÒSÉÉ 
¨ÉÉ±ÉEò +ºÉÚxÉ ‘’ ’Providing and fixing fiber glass reinforced polyester 

(FRP) door for toilet and WC at staff quarters.at DBATU Lonere’’ ªÉÉ 
EòÉ¨ÉÉºÉÉ`Ò ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eò®úÒiÉ +É½äþiÉ. iªÉÉ ÊxÉÊ´ÉnäùSªÉÉ Ê±É¡òÉ¡òÉ G.1 ¨ÉvªÉä VÉÒ EòÉMÉnù{ÉjÉä 
ºÉÉnù®ú Eäò±ÉÒ +É½äþiÉ iÉÒ JÉ®úÒ, ¤É®úÉä¤É®ú ´É {ÉÚhÉÇ +É½äþiÉ. iªÉÉ¨ÉvªÉä EòÉähÉiªÉÉ½þÒ jÉÖ]õÒ, SÉÖEòÉ 
xÉÉ½þÒiÉ, ªÉÉSÉÒ ¨ÉÒ JÉÉjÉÒ Eäò±Éä±ÉÒ +ºÉÚxÉ +ºÉä ¶É{ÉlÉ{ÉÚ́ ÉÇEò JÉÉ±ÉÒ±É +]õÒ ´É ¶ÉlÉÒÇºÉ½þ ¨ÉÉxªÉ 
Eò®úÒiÉ +É½äþ. ªÉÉ EòÉMÉnù{ÉjÉÉÆ̈ ÉvªÉä EòÉ½þÒ SÉÖEòÒSÉÒ, Ênù¶ÉÉ¦ÉÚ±É Eò®úhÉÉ®úÒ, JÉÉä]õÒ ´É iÉºÉäSÉ +{ÉÚhÉÇ 
¨ÉÉÊ½þiÉÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ ¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 
 

1. VÉ®ú EÆòjÉÉ]õ EòÉ±ÉÉ´ÉvÉÒnù®ú¨ªÉÉxÉ, ¨ÉÒ ¨ÉÉZªÉÉ EòÉªÉÉÇ±ÉªÉÉxÉä ËEò´ÉÉ Eò¨ÉÇSÉÉ-ªÉÆÉxÉÒ ºÉÉ´ÉÇVÉÊxÉEò 

¤ÉÉÆvÉEòÉ¨É Ê´É¦ÉÉMÉÉ±ÉÉ EòÉähÉiÉÒ½þÒ JÉÉä]õÒ ¨ÉÉÊ½þiÉÒ ËEò´ÉÉ näùªÉEòÉºÉ¨É´ÉäiÉ iÉºÉäSÉ {ÉjÉ´ªÉ´É½þÉ®úÉiÉ 

JÉÉä]õÒ/ ¤ÉxÉÉ´É]õ ºÉÉÊ½þiªÉ JÉ®äúnùÒSÉÒ EòÉMÉnù{ÉjÉä ºÉÉnù®ú Eäò±ÉÒ +ºÉ±ªÉÉºÉ, ¨ÉÒ ¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ 
+ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 

 

2. VÉ®ú EÆòjÉÉ]õ EòÉ±ÉÉ´ÉvÉÒnù®ú¨ªÉÉxÉ +ÉÊhÉ EòÉ¨É ºÉ¨ÉÉ{iÉÒ xÉÆiÉ®ú, +ÆÊiÉ¨É näùªÉEò näùhªÉÉSªÉÉ 
iÉÉ®úJÉä{ÉªÉÈÆiÉ ºÉÉnù®ú Eäò±Éä±Éä EòÉähÉiÉä½þÒ EòÉMÉnù{ÉjÉä JÉÉä]õÒ/¤ÉxÉÉ´É]õ ËEò´ÉÉ ¡òºÉ´ÉÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ 
nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 
 

3. VÉ®ú EòÉ¨É ºÉ¨ÉÉ{iÉÒxÉÆiÉ®, nùÉä¹É nùÉÊªÉi´É EòÉ±ÉÉ´ÉvÉÒ nù®ú¨ªÉÉxÉ ËEò´ÉÉ iªÉÉxÉÆiÉ®ú EòÉähÉiªÉÉ½þÒ 

´Éä³ýÒ, EòÉähÉiÉÒ½þÒ ¨ÉÉÊ½þiÉÒ ËEò´ÉÉ EòÉMÉnù{ÉjÉä JÉÉä]õÒ/¤ÉxÉÉ´É]õ, ¡òºÉ´ÉÒ ËEò´ÉÉ Ênù¶ÉÉ¦ÉÚ±É Eò®úhÉÉ®úÒ 

+Éfø³ý±ªÉÉºÉ ¨ÉÒ ¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 

 
EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½þÒ 

 
 
 
 
 
 



 
 

 

 
FORM B -1 

PRECENTAGE RATE TENDER & CONTRACT FOR WORKS 
 
Name of work: Providing and fixing fiber glass reinforced polyester (FRP) door for 
toilet and WC at staff quarters.at DBATU Lonere 

 
General Rules and Directions for the Guidance of Contractors 

1.     All works proposed to be executed by contract shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the Registrar DBATU, 

Lonere and signed by the Registrar DBATU, Lonere. This form will state the work 

to be carried out as well as the date for submitting and opening tenders, and the time 

allowed for carrying out the work also the amount of earnest money to be deposited 

with the tender, and the amount of the security deposit and performance guarantee to 

be deposited by the successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs, drawings and estimated rates, 

scheduled rates and any other document required in connection with the work shall 

be signed by the Registrar for the purpose of identification and shall also be open for 

inspection by contractors at the office of Registrar DBATU, Lonere during office 

hours. 

Where the works are proposed to be executed according to the specifications 

recommended to a contractor and approval by a competent authority on behalf of the 

Building and Works committee, such specification with designs and drawings shall 

form part of the accepted tender. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 

Such tender will be treated as signed tender. For physical tender it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power-of-attorney authorizing 

him to do so, such power of attorney to be produced with the tender, and it must 

disclose that the firm is duly registered under the Indian Partnership Act, 1952.  

2. (A) I) The contractor shall pay along with the tender the sum of........... as and by way 

of earnest money. The contractor may pay the said amount by forwarding along with 

the tender e-print of online payment for the said amount. The said amount of earnest 

money shall not carry any interest what-so-ever. 



 
 

 

II) In the event of his tender being accepted, subject to the provisions of sub-clause (iii) 

below, the said amount of earnest money shall be appropriated towards the amount 

of security deposit payable by him under conditions of General Conditions of 

contract. 

III) If, after submitting the tender, the contractor withdraws his offer or modifies the 

same, or if, after the acceptance of his tender the contractor fails or neglects to 

furnish the balance of the security deposit, within 10 days from receipt of acceptance 

letter without prejudice to any other rights and powers of the University, hereunder, 

or in law, University shall be entitled to forfeit the full amount of the earnest money 

deposited by him. 

IV) In the event of this tender not being accepted, the amount of earnest money 

deposited by the contractor shall, unless it is prior thereto forfeited under provisions 

of sub-clause (iii) above, be refunded to him on his passing receipt there for. (B.&C. 

Dept. Resolution No.CAT-1272/44277-Q DT-3-3-73.) 

3. Receipts for payments made on account of any work, when executed by a firm, 

should also be signed by all the partners except where the contractors are described 

in their tender as a firm, in which case the receipt shall be signed in the name of the 

firms by one of the partners, or by some other person having authority to give 

effectual receipt for the firm (holding the power of attorney). 

4. Any person who submits a tender shall fill up the usual printed form stating at what 

percentage above or below the rates specified in Schedule B (Memorandum showing 

items of work to be carried out) he is willing to undertake the work. Only one rate or 

such percentage on all the estimated rates/ schedule rates shall be named. Tenders, 

which propose any alternation in the works specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions will be liable for rejection. No printed form of tender shall include a 

tender submit a separate tender for each. Tender shall have the name and numbers of 

the work to which they refer written outside the envelope. 

5. Registrar or his duly authorized Assistant shall open tenders in the presence of 

contractors who have submitted tenders or their representatives who may be present 

at the time, and he will enter the amounts of the several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, the contractor 

shall for the purpose of identifications, sign copies of the specifications and other 



 
 

 

documents mentioned in Rule 1. In the event of tender being rejected, the Registrar 

shall authorize the other officer concerned to refund the amount of the earnest money 

deposited to the contractor making the tender, on his giving a receipt for the return of 

the money. 

6. The officer competent to dispose off the tenders shall have the right of rejecting all 

or any of the tenders. 

7. No receipt for any payment alleged to have been made by a contractor in regard to 

any matter relating to this tender or the contract, shall be valid and binding on 

University unless it is signed by the Registrar. 

8. The memorandum of work to be tendered for and schedule of materials to be 

supplied by the DBATU and their rates shall be filled in and complete by the office 

of the university engineer before the tender form is issued. If a form issued to an 

intending tendered has not been so filled in and completed, he shall requested the 

said office to have this done before he completes and delivers his tender. 

9. All work shall be measured net by standard measure and according to the Rules and 

customs of the Public Works Department and their rates shall be with reference to 

local custom and Indian standards and standards laid by PWD.. 

10. Under no circumstances shall any contractor be entailed to claim enhanced rates for 

any item in contract. 

11. All corrections and additions or pasted slips should be initialed. 

12. The measurements of work will be taken according to the usual methods used in the 

Public Works Department and no proposals to adopt alternative methods will be 

accepted. The University Engineer's decision as to what is “the usual method in use 

in the Public Works Department" will be final. 

13. The tendering Contractor shall furnish a declaration along with the tender showing 

all works for which he has already entered into contract and the value of the work 

that remain to be executed in each on the date of submitting the tender. 

14. In view of the difficult position regarding the availability of foreign exchange, no 

foreign exchange would be released by the University for the purchase of plant and 

machinery required for the execution of the work contracted for. 

(GCD/CFM/1058/62517 OF 26.5.1959) 

15. The contractor will have to construct shed for storing controlled and valuable 

materials brought by Contractor at work site having double locking arrangement at 



 
 

 

Contractors cost. The material will then be taken for use in the presence of the 

University person. No materials will be allowed to be removed from the site of 

works. 

16. The contractors shall also give a list of machinery in their possession and which they 

propose to use on the work. 

17. Successful tender shall have to produce to the satisfaction of the accepting authority 

a valid and current license issued in his favour under the provisions of Contract 

Labour (Regulation and Abolition Act, 1973) before starting the work. Failing 

which, acceptance of the tender shall be liable for withdrawal and earnest money 

shall be forfeited to the University (refer Government of Maharashtra, Irrigation and 

Power Department's letter NO. Lab 1076h 181/(666E-17), Dated 8/9/1976. 

18. The contractor shall comply which the provisions of Apprentices Act, 1961 and the 

rules and orders issued the under from time to time. If he fails to do so, his failure 

shall be breach of the contract and the Vice-Chancellor/Registrar, may in is 

discretion cancel the contract. The contractor shall also the liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 



 
 

 

 
TENDER FOR WORKS 

 

 I/We hereby tender for the execution, for the Registrar (here-in before and herein 
after called as the University) of the work specified in the underwritten through 
online memorandum  within the time specified in such memorandum at *--------------
----In words-------------------------------------------------------- per cent below/above the 
estimated cost entered in Schedule B (Memorandum showing items of work to be 
carried out) and in accordance in all respects with the specification, designs, drawing 
and instructions in writing referred to in Rule I thereof and in Clause 12 of the 
annexed conditions of contract and agree that when material for the work are to 
provided by the University, Such materials and the rates to be paid for them shall be 
as provided in ' Schedule A'  hereto. 

 The tenderer shall quote his offer through online. 
 

 MEMORANDUM 
 
 

Name of work : Providing and fixing fiber glass reinforced polyester (FRP) door 
for toilet and WC at staff quarters.at DBATU Lonere 
(b) Estimated cost   :  9,32,937/-   
(c) Earnest Money   :  9,500/- 
To be converted into security deposits  
for the successful tenderer 
(d) Security Deposit(Total 2%) 
(i) Amount (Not less than the amount :  9,500/-     
Earnest Money) (1%)          
(ii) To be deducted from running :  9,500/- 
bills. (1%) 

 
 

(e) Percentage, if any, to be deducted from  
bills so as to make up the  
total amount required as security deposit  
by the time, half the work, as measured  2% (Two percent)    
by the costs, is done.  
          
(f)   Time allowed for the work from date of 4 Months    
 written order to commence.        
                            

2. I/We agree that this offer shall remain open for acceptance for a minimum 
period of 120 days from the date fixed for opening the same means Cover No.2  
and thereafter until it is withdrawn by me/us by notice in writing duly addressed to 
the authority opening the tenders and sent by registered post A.D. or otherwise 

Total Rs.  20,000.00 



 
 

 

delivered at the office of such authority. Online Payment No. and date in respect of 
the sum of Rupees 9500.00/- (Rupees Nine Thousand Five Hundred) only. 
Representing the earnest money is herewith forwarded.  The amount of earnest 
money shall not bear interest and shall be liable to be forfeited to the University 
should I/We fail to (1) abide by the stipulation to  keep the offer open for the 
period mentioned above or (2) sign and complete the contract documents as 
required by the Registrar and furnish the security deposit as specified in item (d) of 
the memorandum contained in paragraph 1 above within the time limit laid down 
in clause (I) of the annexed General Conditions of contract. The amount of earnest 
money may be adjusted towards the security deposit or refunded to me/us if so 
desired by me/us in writing, unless the same or any part thereof has been forfeited 
as aforesaid. 

 

   3.Should this tender be accepted I/We hereby agree to abide by and fulfill all the 

terms and provisions of the conditions of contract annexed hereto so far as 

applicable, and in default thereof to forfeit and pay to DBATU  the sum of money 

mentioned in the said conditions Receipt No. ......................................... dated 

from the University or Bank herewith forwarded representing the earnest money 

a) The full value of which is to be absolutely forfeit to the University should I / 

We do not deposit in full amount of security deposit specified in the above 

memorandum in accordance with (d) of clause (i) of the tender for works shall be 

refunded.  

      Contractor   :-  Signature of Contractor   

          before submission of the tender. 

  Address   :-     

    Dated The Day of Month 2020 ------------------- 

    (Witness)   :-          

                                                                          Signature of witness to contractor's   

    Address   :- 

    (Occupation)   :- 

    The above tender is hereby accepted by me for and on 

    Behalf of Dr. Babasaheb Ambedkar Technological University, Lonere. 

Registrar 

 

 

 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONDITIONS OF CONTRACT 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

CLAUSE 01 

Security Deposit 

 

 

The person/persons whose tender may be accepted (hereinafter called 
the contractor, which expression shall unless excluded by or no 
repugnant to the context include his heirs, executors, administrators, 
and assigns) shall (A) within 10 days (which may be extended by 
Registrar concerned up to 15 days if the Registrar thinks fit to do so) 
of the receipt by him of the notification of the acceptance of his 
tender deposit with the University in cash or Government securities 
endorsed to the Registrar ( if deposited for more than 12 months) of 
sum sufficient which  will made up the full security deposit specified 
in the tender or (B) (Permit University at the time of making any 
payment to him for work done under the contract to deduct such as 
will amount to * Two percent of all moneys so payable such 
deductions to be held by University by way of security deposit) 
provided always that in the event of contractor  depositing a lump 
sum by way of security deposit as contemplated at above, then and in 
 Resolution such case, if the sum so deposited shall not amount to 
Two percent of the total estimated cost of the work, it shall be lawful 
for University at the time of making any payment to the contractor for 
work done under the contract to make up the full amount of Two 
percent   by deducting a sufficient sum from every such payment as 
last aforesaid until the full amount of the security deposit is made up. 
All compensation or other sums of money payable by the sale of 
sufficient part of his security deposit or from the interest arising  there 
from, or from any  sums which may be due or may become due by 
Government to the contractor under any other contract or transaction 
of any nature on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deduction or 
sale as aforesaid, the contractor shall, within ten days thereafter, 
make good in cash or Government securities endorsed as aforesaid 
any sum or sums which may have been deducted from, or raised by 
sale of his security deposit or any part thereof. The security deposit 
referred to when paid in cash may, at the cost of the depositor, be 
converted into interest bearing securities provided that the depositor 
has expressly desired this in writing. 

The security deposit will not be accepted in forms of insurance 
company bonds as per Government orders contained in 
No.CCM/PWD/4250 DATED 27-12-1956. 
 
Note: - This will be the same percentage as that in the tender at (e) on 
Page No.41. 
 
If the amount of the security deposit to be paid in a lump sum within 
the period specified at (A) above is not paid, the tender/contract 



 
 

 

already accepted shall be considered as cancelled and legal steps taken 
against the contractor for recovery of the amounts. The amount of the 
security deposit lodged by a contractor shall be refunded along with 
the payment of the final bill, if the date upto which the contractor has 
agreed to maintain the work in good order is over. If such date is not 
over, only 50% amount of security deposit shall be refunded along 
with the payment of the final bill. The amount of security deposit 
retained by the University shall be released after expiry of period upto 
which the contractor has agreed to maintain the work in good order is 
over.  In the event of the contractor failing or neglecting to complete 
rectification work within the period  upto which the contractor has 
agreed to maintain the work in good order, the subject to provision of 
clause 17 and 20 hereof the amount of security Deposit retained by 
University shall be adjusted towards the excess cost incurred by the 
department on rectification work. 

CLAUSE 02 

Compensation for 
delay 

The time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall be reckoned form 
the date on which the order to commence  work is given to the 
contractor. The work shall throughout the stipulated period of the 
contract be proceeded with, with all due diligence (time being deemed 
to be the essence of the contract on the part of the contractor) and the 
contractor shall pay as compensation an amount equal to one percent 
or such smaller amount as the Registrar (whose decision in writing 
shall be final) may decide of the amount of the estimated cost of the 
whole work as shown by tenderer for every day that the work remains 
uncommented or unfinished after proper dates. And further to ensure 
good progress during execution of the work, the contractor shall be 
bound, in all cases in which the time allowed for any work exceeds on 
month to complete. 

           25% of the work in   = ⅟4 th of the time 
  50% of the work in   = ½ of the time 
                     
  75% of the work in   = ⅓ of the time. 
  100% of the work in   =         4 (Months) 

  
Full work to be completed in stipulated time period mentioned in 
work order including Monsoon.  

 
 In the event of contractor failing to comply with this condition he shall 

be liable to pay as compensation an amount equal to one percent or 
such smaller amount as Registrar or his authorized representative 
(whose decision in writing shall be final) may decide of the said 
estimated cost of the whole work for every day that due quantity, of 
work remains incomplete. Provided always that the total amount of 
compensation to be paid under the provisions of this clause shall not 
exceed 10% of the estimated cost of the work as shown in the Tender. 



 
 

 

Penalty clause operates for work continued beyond initial/extended 
time period for portion of left over work. 

Clause 03 
In event when 
whole of security 
deposit is forfeited 

In any case in which under any clause of this contract the contractor 
shall have rendered himself liable to pay compensation amounting to 
the whole of this security deposit (whether paid in one sum or 
deducted by installments) or in the case of abandonment of the work 
knowing to serious illness or death of the contractor or any other 
cause, the Registrar or his authorized representative  shall have power 
to adopt any of the following courses, as he may deem best suited to 
the interest of University :- 

(A) To rescind the contract (for which rescission notice in writing to 
the contractor under the hand of Registrar shall be conclusive 
evidence) and in that case the Security Deposit of the contractor 
shall stand forfeited and he absolutely at the disposal of 
University. 

 
(B) To carry out the work or any part of the work departmentally 

debiting the contractor with  the cost of the work expenditure 
incurred on tools and plant and charges on additional supervisory 
staff including the cost of work-charged establishment employed 
for getting unexecuted part of the work completed and crediting 
him with the value of the work done departmentally in all crediting 
him with the in all respects in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms 
of his contract. The certificate of the Registrar to the costs and 
other allied expenses so incurred and as to the value of the 
 work so done  departmentally shall be final and conclusive 
 against the contractor. 

 (C) To order that the work of the contractor be measured up and to 
take such part thereof as shall be unexecuted, out of his hands and 
to give it to another contract or to complete, in which case all 
expenses incurred on advertisement for fixing a new contracting 
 agency, additional supervisory staff including the cost of 
work-charged establishment and the cost of the work executed by 
the new contract agency will be debited to the contractor and at the 
value of the work done or executed through the new contractor shall 
be credited to the contractor in all respects and in the same manner 
and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the incurred as 
aforesaid for or in getting the unexecuted work done by the new 
contractor and as to the value of the work so done shall be final and 
conclusive against the contractor. 
 In case the contract shall be rescinded under clause (a) above 
the contractor shall not be entitled to recover or be paid, any sum 
for any work there for actually performed by him under this 



 
 

 

contract unless and until the Registrar shall have certified in writing 
the performance of such work and the amount payable to him in 
respect thereof and he shall only be entitled to be paid the amount 
so certified. In the event of either of the courses referred to in 
clause (b) or (c) being adopted and the  cost of the work executed 
departmentally or through a new contractor and other allied 
expenses exceeding the value of such work credited to the 
contractors, the amount of excess shall be deducted from any 
money due to the contractor by University under the contract or 
otherwise howsoever or from his security deposit or the sale 
proceeds thereof provided, however that the contractor shall have 
no claim against University even if the certified value of the work 
done departmentally or through a new contractor exceeds the 
certified cost of such work and allied expenses, provided always 
that whichever of the three course mentioned in clauses (a), (b) or 
(c) is adopted by the Registrar, the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having 
purchased, or procured any materials, or entered  into any 
engagements, or made any advance on account of, or with a view of 
the execution of the work or the performance of the contract. 

Clause 04 
Action when the 
progress of any 
portion of the 
work is 
unsatisfactory 

If the progress of any particular portion of the work is unsatisfactory, 
the Registrar shall not-with-standing that the general progress of the 
work is in accordance with the conditions mentioned in clause 2, be 
entitled to take action under clause 3(b) after giving the contractor 10 
days’ notice in writing. The contractor will have no claim for 
compensation, for any loss sustained by him owing to such action. 

Clause 05 
Contractor 
remains liable to 
pay compensation 
if action not taken 
under clause 4 and 
clause 5 and 
Power to take 
possession of or 
require removal of 
or sell contractors 
plant 

In any case in which any of the powers conferred upon the Registrar 
by clauses 3 and 4 hereof shall have become exercisable and the same 
shall not have been exercised, then on-exercised there of shall not 
constitute a waiving of any of the conditions hereof an such powers 
shall not-with-standing be exercisable in the event of any future case 
of default by contractor for which under any clauses here of he is 
declared liable to pay compensation amounting to the whole of his 
security deposit and the liability of the contractor for past and future 
compensation shall remain unaffected. In the event of the Registrar 
taking action under sub-clause (a) or (c) of clause 3, he may, if he so 
desires, take possession of all or any tools, plant materials and stores 
in or upon the works or the site thereof or belonging to the  contractor, 
or procured by him and intended to be used for the execution of the 
work or any part thereof, paying or allowing for the same in account at 
the contract rates, or in the case of contract rates not being applicable 
at current market rates, to be certified by the Registrar whose 
certificate thereof shall be final. In the alternative, the Registrar  may, 
after giving notice in writing to the contractor or his clerk of the work, 
foreman or other authorized agenda require him remove such tools, 
plant, materials, or stores from the premises within a time to be 
specified in such notice; and in the event of the     contractor failing to 



 
 

 

comply with any such requisition, the Registrar may remove them at 
the contractor's expenses or sell them by auction or private sale on 
account of the contractor's and at his risk in all respects; and the 
certificate of the Registrar as to the expenses of any such removal and 
the amount of the proceeds and expense of any such sale .shall be final 
and  conclusive against the contractor. 
 

Clause 06 
Extension of time If the contractor shall desire an extension of the time for completion of 

work on the ground of his having been unavoidably hindered in its 
execution or on any other ground, he shall apply in writing to the 
Registrar, before the expiry of the period stipulated in the tender or 
before the expiration of 30 days from the date on which he was 
hindered as aforesaid or on which the cause for asking for extension 
occurred, whichever is earlier and the Registrar, may if in his opinion, 
there were reasonable grounds for granting an extension after 
obtaining approval  from the competent authority of the University. 
The decision of the Registrar in this matter shall be final. 
 

Clause 07 
Final Certificate On the completion of the work the contractor shall be furnished with a 

certificate by the Registrar of such completion, but no such certificate 
shall be given nor shall the work be considered to be complete until 
the contractor shall have removed from the premises on which the 
work shall have been executed, all scaffolding, surplus materials and 
rubbish, and shall have cleaned off, the dirt form all wood work, 
doors, windows, wall, floor or other parts of any building in or upon 
which the work has been executed or of which he may have had 
possession for the purpose of executing the work, nor until the work 
shall have been measured by the Registrars or his Authorized 
representative of where the measurement have been taken by his 
subordinates until they have received approval of the Registrar or his 
authorized representative, the said measurements being binding the 
conclusive against contractor. If the contractor shall fail to comply 
with the requirement of this clause as to the removal of scaffolding, 
surplus materials and rubbish and cleaning of dirt on or before the date 
fixed for the completion of the work, the Registrar or his authorized 
representative may at the expense of the contractor, remove such 
scaffolding, surplus materials and rubbish and dispose of the same as 
he thinks fit and clean off such dirt as aforesaid and the contractor 
shall forthwith pay the amount of all expenses so incurred, but shall 
have no claim in respect of any such scaffolding or surplus materials 
as aforesaid except for any sum actually realized by the sale thereof. 
 
 

Clause 08 
Payment on 
intermediate 
certificate to be 

No payment shall be made for any work, estimated to cost less than 
rupees one thousand till after the whole of work shall have been 
complete and certificate of completion given. But in the case of works 



 
 

 

regarded as 
advances 

estimated to cost more than rupees one thousand, the contractor shall 
on submitting a monthly bill therefore, be entitled to receive payment 
proportionate to the part of the work then approval and passed by the 
Registrar, whose certificate of if such approval and passing of the sum 
so payable shall be final and conclusive against the contractor. All 
such intermediate payments shall be regarded as payments by way of 
advance against the final payments only and not as payment for work 
actually done and completed, and shall not preclude the Registrar from 
requiring any bad, imperfect or unskillful work to be removed or taken 
away and reconstructed, or re-erected not shall any such payment  be 
considered as an admission of the due performance of the contract or 
any part thereof in any respect on the accruing of any claim, nor shall 
it conclude, determine, or affect in any other way the powers of the 
Registrar as to the final settlement and adjustment of the accounts or 
other wises, or in any other way vary or affect the contract. The final 
bill shall be submitted by the contractor within Three (03) month of 
the date fixed for the completion of the work, otherwise the Registrar 
or his authorized representative's certificate of the measurements and 
the total amount payable for the work shall be final and binding on all 
parties. 

Clause 09 
Payment at 
reduced rates on 
account items of 
works not 
accepted as 
completed to be at 
the discretion of 
the Registrar 

The rates for server items of works estimated to cost more than 
Rs.1,000/- agreed to within, shall be valid only when the item 
concerned is accepted as having been competed fully in accordance 
with the sanctioned specifications. In cases where the items of work 
are not accepted as so completed, Registrar or his authorized 
representative may make payment on account of such items at such 
reduced rates as they may consider reasonable in the preparation of 
final or on running account bills. 

Clause 10 
Bills to be 
submitted 
monthly. 

A bill shall be submitted by the Contractor each month on or before 
the date fixed by the Registrar or his authorized representative for all 
work executed in the previous month, and the Registrar or his 
authorized representative shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified; and the 
claim, so far as it is admissible, shall be adjusted, if possible, within 
ten days from the presentation of the bill. If the Contractor does not 
submit the bill within the time fixed as aforesaid, the Registrar or his 
authorized representative may depute a subordinate to measure up the 
said work in the presence of the Contractor or his duly authorized 
agent whose countersignature to the measurement list shall be 
sufficient warrant, and the Registrar or his authorized representative 
may prepare a bill from such list which shall be binding on the 
Contractor in all respects. 
 

Clause 11 
Bills to be on 
printed form. 

The Contractor shall submit all bills on the printed forms to be had on 
application at the office of Registrar .The charges to be made in the 



 
 

 

bills shall always be entered at the rates specified in the tender or in 
the case of any extra work ordered in pursuance of these conditions 
and not mentioned or provided for in the tender, at the rates here in 
after provided for such work. 
 

Clause 12 
Stores supplied by 
the University. 

If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied from the store of 
University or if it required that the contractor shall use certain stores 
to be provided by the Registrar(such material and stores and the prices 
to be charged therefore as here in after mentioned being so far as 
practicable for the convenience of the Contractor but not so as in any 
way to control the meaning or effect of this contract specified in the 
schedule or memorandum hereto annexed) the contractor shall be 
supplied with such material and stores as may be required from time 
to time to be used by him for the purpose of the contract only and the 
value of the full quantity of the materials and stores so supplied shall 
be set off or deducted from any sums then due, , or thereafter to 
become due to Contractor under the Contractor, or otherwise from the 
security deposit, or the proceeds of the sale thereof, if the security 
deposit is held in Government securities, the same or a sufficient 
portion thereof shall in that case be sold for the purpose. All materials 
supplied to the Contractor shall remain the absolute property of 
University and shall on no account be removed from the site of the 
work, and shall at all times be open to inspection by the Registrar. 
Any such materials unused and in perfectly good condition at the time 
of completion or determination of the contract shall be returned to the 
University store, if the Registrar so requires by a notice in writing 
given under his hand, but the Contractor shall not entitled to return 
any such materials except with consent of the Registrar and he shall 
have no claim for compensation on account of any such materials 
supplied to him as aforesaid but remaining unused by him or for any 
wastage or  damage to any such materials. 

Clause 12 A 
Stores supplied by 
the University. 

All stores of controlled materials such as cement, steel etc, supplied to 
the contractor by University should be kept by the contractor under 
lock and key and will be accessible for inspection by the Registrar or 
his agent at all times. 

Clause 13 
Works to be 
executed in 
accordance with 
specifications, 
drawings, orders 
etc. 

The contractor shall execute the whole and every part of the work in 
the most substantial and workman like manner, and both as regards 
materials and every other respect in strict accordance with 
specifications. The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating 
to the work signed by the Registrar or his authorized representative 
and lodged in his office and to which the contractor shall be entitled to 
have access for the purpose of inspection at such office, or on the site 



 
 

 

of the work during office hours. The contractor will be entitled to 
receive three sets of contract drawing and working drawing and one 
certified copy of the accepted tender along with the work order free of 
cost. Further copies of the contract drawings and working drawing if 
required by him, shall be supplied at the rate of Rs.500/- per set of 
contract drawings and Rs.100/- per working drawing except where 
otherwise specified. 

Clause 14 

i) Alteration in 
specifications and 
designs not to 
invalidate 
contract. 
 ii) Rates for work 
not entered in 
estimate or 
schedule of rate of 
district. 
 iii) Extension of 
time in 
consequence of 
addition or 
alterations. 

The Registrar shall have power to make any alternations in, or 
additions to the original specifications, drawing, designs and 
instructions that may appear to him to be    necessary or advisable 
during the progress of the work, and  the contractor shall be bound to 
carry out the work in accordance with any instructions in this 
connections which may be given to him in writing signed by the 
Registrar or his authorized representative  and such alternation shall 
not invalidate the contract, and any additional work which the 
contractor may be directed to do in the manner above specified as part 
of the work shall be carried out by the contractor on the same 
conditions in all respect on which he agreed to do the main work and 
at the same rates as are specified in the tender for the main work. And 
if the additional and altered work included any class of work for 
which no rates is specified in the tender for the main work. And if the 
additional and altered work included any class of work for which no 
rates is specified in this contract, then such class of work shall be 
carried out at the rates entered in the Schedule of Rates of the P.W.D. 
Navi Mumbai circle prevailing at the time when the extra items crop 
up or at the rates mutually agreed upon between the Registrar and the 
contractor, whichever are lower. If the additional or altered work, for 
which no rate is entered in the schedule of Rates of the Division, is 
ordered to be carried out before the rates are agreed upon then the 
contractor shall, within seven days of the date of receipt by him of the 
order to carry out the work, inform the Registrar of the rate which it is 
his intention to charge for such class of work, and if the Registrar does 
not agree to this rate he shall by notice in writing be at liberty to 
cancel his order to carry out such class of work and arrange to carry 
out in such manner as he may consider advisable, provided always 
that the contractor shall commence work or incur any expenditure in 
regard there to before the rates shall have been determined  as lastly 
here in before mentioned, then in such case he shall only be entitled  
to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of the determination of the rates as aforesaid 
according to such rate or rates as shall be fixed by the Registrar. In the 
event of a dispute, the decision of the Registrar will be final. 

 
Where, however, the work is to be executed according to the designs, 
drawing and   specifications recommended by the contractor and 
accepted by the competent authority the alterations above referred to 
shall be within the scope of such designs drawings and specification 



 
 

 

appended to the tender. The time limit for the completion of the work 
shall be extended in the proportion that the increase in its cost 
occasioned by alterations or additions bears to the cost of the original 
contract work, and the certificate of the Registrar as to such proportion 
shall be   conclusive. 
 

Clause 15 
No claim to any 
payment 
compensation for 
alteration in or 
restriction of  
work                              

(1) If at any time after the execution of the contract documents, the 
Registrar shall for any reason what-so-ever (other than default on the 
part of contractor for which the University is entitled to rescind the 
contract) desires that the whole or any part of the work specified in the 
tender should be suspended for any period or that the whole or part of 
the work should not be carried out at all, he shall give to the contractor 
a notice in writing of such desire and upon the receipt of such notice 
the contractor shall forthwith suspend or stop the work wholly or in 
part as required, after having due regard to the appropriate stage at 
which the work should be stopped or suspended so as not to cause any 
damage or injury to the work already done or endanger the safety 
thereof provided that the decision of the Registrar as to the stage at 
which the work or any part of it could be or could have been safely 
stopped or suspended shall be final and conclusive against the 
contractor. The contractor shall have no claim to any payment or 
compensation whatsoever by reason of or in pursuance of any notice 
as aforesaid, on account of any suspension, stoppage or curtailment 
except to the extent specified hereinafter. 
(2) Where the total suspension of work ordered as aforesaid continued 
for a continuous period  exceeding 90 days, the contractor shall be at 
liberty to withdraw from the contractual obligations under the contract 
so far as it pertains to the unexecuted part of the work by giving a 10 
days prior notice in writing to the Registrar, within 30 days of the 
expiry of the said period of 90 days, of such intention and requiring 
the Registrar to record the final measurements of the work already 
done and to pay final bill. Upon giving such notice, the contract shall 
be deemed to have been discharge from his obligation to complete the 
remaining unexecuted work under this contract. On receipt of such 
notice the Registrar shall proceed to complete the measurement and 
make such payment as may be finally due to the contractor within a 
period of 90 days from the receipt of such notice in respect of the 
work already done by the contractor. Such payment shall not in any 
manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 
(3) Where the Registrar requires the contractor to suspend the work 
for a period in excess of 30 days at any time or 60 days in the 
aggregate, the contractor shall be entitled to apply to the Registar 
within 30 days of the resumption of work after such suspension for 
payment of compensation to the extent of pecuniary loss suffered by 
him in respect of working machinery rendered idle on the site or on 
account of his having had to pay the salary or wages of labour 



 
 

 

engaged by him during the said period of suspension, provided always 
that the contractor shall not be entitled to any claim in respect of any 
such working machinery, salary or wages for the first 30 days whether 
consecutive or in the aggregate of such suspension or in respect of any 
suspension whatsoever occasioned by unsatisfactory work or any 
other default on his part. The decision of the Registrar in this regard 
shall be final and conclusive against the contractor. 
 

(4) In the event of 
(I) Any total stoppage of work on notice from the Registrar   

under clause (I) in that behalf. 
(II)Withdrawal by the contractor from the contractual 

obligations to complete the remaining unexecuted work 
under sub-clause (2) on  account of continued suspension 
of work for a period exceeding 90 days. 

(III)Curtailment in the quantity of item or items originally 
tendered on account of any alteration, omission or 
substitutions in the specifications, drawings, designs, or 
instructions under clause 14 (I) where such curtailment 
exceeds 25% in quantity and the value of the quantity 
curtailed beyond 25% at the rates for the item specified in 
the tender is more than Rs.5000/- 

 

It shall be open to the contractor, within 90 days from the service of 
(I) the notice stoppage of work or (II) the notice of withdrawal from 
the contractual obligations under the contract on account of the 
continued suspension or work or (III) notice under 15 (I) resulting in 
such curtailment, to produce to the Registrar, satisfactory 
documentary evidence that he had purchased for agreed to purchase 
material for use in the contract work before receipt by him of the 
notice of stoppage, suspension or curtailment and require the 
University to take over on payment such material at the rates 
determined by the Registrar, provided, however such rate shall in no 
case exceeds the rates at which the same were acquired by the 
contractor. The University shall thereafter take over the material so 
offered, provided the quantities offered are not in excess of the 
requirements of the unexecuted work as specified in the accepted 
tender and are of quality and specifications approved by the  Registrar. 
 

Clause 15 A   
No claim to any 
payment or 
compensation on 
account of for 
alteration or   

 Restriction of 
work. 

The Contractor shall not be entitled to claim any compensation from 
University for loss suffered by him on account of delay by University 
in the supply of materials entered in the supply of materials, entered in  
Schedule A where such delay is caused by- 
(I) Difficulties relating to the supply or railway wagons. 
(II) Force majeure. 
(III) Act of God. 
(IV) Act of enemies of the State or any other reasonable cause 
beyond the control of Government.  

 



 
 

 

In the case of such delay in the supply of materials, University shall 
grant such extension of time for the completion of the work on 
recommendation of architect in accordance with the circumstances of 
the case. The decision of the Registrar as to the extension of time shall 
be accepted as final by the contractor. 

Clause 16   

Time limit for 
unforeseen 
claims. 

Under no circumstances whatever shall the contractor be entitled in 
any compensation from University on any account unless the 
contractor shall have submitted a claim in writing to the Engineer-in-
charge within one month of the cause of such claim occurring. 

Clause 17  
Action and 
compensation 
payable in case of 
bad work. 

If any time before the security deposit or any part thereof is refunded 
to the contractor it shall appear to the Registrar or his authorized 
representative in charge of the work, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with materials 
of inferior quality, or that any materials or articles provided by him for 
the execution of the work are unsound, or of quality inferior to that 
contracted for, or are otherwise not in accordance with the contract, it 
shall be lawful for the otherwise not in accordance with the contract, it 
shall be lawful for the Registrar or his authorized representative  to 
intimate this fact in writing to the contractor and then not-with-
standing the fact that the work, materials or articles complained or 
may have been in advertently passed, certified and paid for, the 
contractor shall be bound forthwith to rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may 
require, or if so required, shall remove the materials or articles so 
specified and provided, other proper and suitable material or articles at 
his own charges and cost and in the event of his failing to do so within 
a period to be specified by the Registrar in the written intimation 
aforesaid, the contractor shall be liable to pay compensation at the rate 
of one percent on the amount of the estimate for every day not 
exceeding ten days during which the failure so continues and in the 
case of any such failure Registrar may rectify or remove and re-
execute the work or remove and replace the materials or articles 
complained of, as the case may be, at the risk and expense in all 
respects of the contractor. Should the Registrar consider that any such 
inferior work or materials as described above may be accepted or 
made use of it shall be within his discretion to accept the same at such 
reduce rates as he may fix therefore. 

Clause 18   
Works to be open 
to inspection and 
Contractor or 
responsible agent 
to be present 

All works under or in course of execution or executed in pursuance of 
the contract shall at all times be open to the inspection and supervision 
of the. Registrar and his subordinates, and the contractor shall at all 
times during the usual working hours, and at all other times at which 
reasonable notice of the intention of the Registrar and his subordinates 
to visit the work shall have been given to the contractor, either himself 
be present to receive orders and instruction or have a responsible agent 
duly accredited in writing present for that purpose. Orders given to the 



 
 

 

contractors duly authorized agent shall be considered to have the same 
force and effect as if they had been given to the contractor himself. 

Clause 19 
 Notice to be 
given before 
work is covered 
up 

The contractor shall give not less than five days’ notice in writing to 
the Registrar or his authorized representative of the work before 
covering up or otherwise placing beyond the reach of measurement 
any work in order that the same may be measured and correct 
dimension therefore taken before the same is so covered up or placed 
the reach of measurement any work without the consent in writing of 
the Registrar or his authorized representative of the work, and if any 
work shall be covered up or placed beyond the reach of measurement, 
without such notice having been given or consent obtained the same 
shall be uncovered at the contractor's expense, and in default thereof 
no payment or allowance shall be made such work or for the materials 
with which the same was executed. 

   Clause 20   
Contractor 
liable for 
damage done, 
and for 
imperfections 
 
 
 
 
 
P.W.D. 
Resolution 
No.CAT-
1087/CR-
94/Bldg.2 
Dt.14-6-89 

If during the period of 24 (Twenty Four) Months from the date of 
completion as certified by the Registrar pursuant to clause 7  of the 
contract or 12 Months after  commissioning the work whichever is 
earlier in the opinion of the Registrar or his authorized representative 
they said work is defective in any manner whatsoever, the contractor 
shall forthwith on receipt of notice in that behalf from the Registrar or 
his authorized representative duly commence execution and 
completely, carry out at his cost in every respect all the work that may 
be necessary for rectifying & setting right the defects specified therein 
including dismantling and reconstruction of unsafe portions strictly in 
accordance with and in the manner prescribed and under the 
supervision of the Registrar. In the event of the contractor failing or 
neglecting to commence execution of said rectification work within 
the period prescribed therefore in the said notice and or to complete 
the same as aforesaid as required by the said notice, the Registrar get 
the same as aforesaid as required by the said notice, the Registrar get 
the same executed and carried out departmentally or by any other 
agency at the risk on account and the cost of the contractor. The 
contractor shall forthwith on demand pay to the University the amount 
of such cost charges and expenses sustained or incurred by the 
University of which the certificate of the Registrar or his authorized 
representative shall be final and binding on the contractor. Such costs, 
charges and expenses shall be deemed to be arrears of land revenue 
and in the event of the contractor failing or neglecting to pay the same 
on demand as aforesaid without prejudice to any other rights and 
remedies of the University; the same may be recovered from the 
contractor as arrears of land revenue. The University shall also be 
entitled to deduct the same from any amount which may then the 
payable or which may thereafter become payable by the University to 
the contractor either in respect of the said work or any other  work 
whatsoever or form the amount of the security deposit retained by 
University. The defect liability period in particular for waterproofing 
treatment (Measurement   Building work) shall be Ten years and for 



 
 

 

anti-termite treatment shall be Ten years. 
Clause 21    
Contractor to 
supply plant, 
ladder, scaffolding 
etc.               
Contractor is 
liable for damages 
arising from no 
provision of light, 
fencing etc. 

The contractor shall supply at his own cost all material (except such 
special  materials, if any, as may, in accordance with the contract, be 
supply from University  stores), plant, tool, appliances, implements, 
ladders, cordage, tackle scaffolding and temporary works requisite or 
proper for the proper execution of the work, whether, in the original, 
altered or substituted  from, and whether included in the specification 
or other documents forming part of the contract or referred to in these 
conditions or not and which may be necessary for the purpose of 
satisfying or complying with requirements of the Registrar us to any 
matter as to which under these conditions he is entitled to be satisfied, 
or which he is entitled to require together with the carriage therefore 
to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials 
necessary for the purpose of setting out works and counting weighing 
and assisting in the measurement or examination at any time and from 
time to time of the work or the materials, failing which the same may 
be provided by the Registrar at the expenses of the contractor and 
expenses may be deducted from any money due to the contractor 
under the contract or from his security deposit or the proceeds of sale 
thereof, or of sufficient portion thereof. The contractor shall provide 
all necessary fencing and lights required to protect the public from 
accident, and  shall also be bound to  bear the expenses of defense of 
every suit, action or other legal proceeding, that  may be brought 
by any person for injury sustained owing to neglect of the above 
precaution, and to pay any damages and cost which may be awarded 
in any such suit, action or proceeding to any such person, or which 
may with the consent of the contractor be paid for compromising any 
claim by any such person. Proceedings to any such person or which 
may with consent of the contractor be paid for compromising any 
claim by any such person. 

Clause 21 A :- 

 The contractor shall provide suitable scaffolds and working platforms 
gangways and stairways and shall comply with the following 
regulations in connection therewith- 

 
(a) Suitable scaffolds shall be provided for workmen for 

all works that cannot be safely done from a ladder or 
by other means. 

(b) A scaffold shall not be constructed, taken down or 
substantially altered except. 

(i) Under the supervision of a competent and responsible 
person; and  

 (ii) As for as possible by competent workers possessing 
adequate experience in this kind of work. 
 (c)  All scaffolds and appliances connected therewith and 
all ladders shall :- 



 
 

 

 (i) Be of sound material  
 (ii) Be of adequate strength having regard to the loads and 
strains to which they will be subjected, and 
 (iii) Be maintained in proper condition. 
 (d)  Scaffolds shall be so constructed that no part thereof 
can be displaced in consequence of normal use. 

 (e) Scaffolds shall not be over-loaded and so far as 
practicable the load shall be evenly distributed. 

 (f) Before installing lifting gear on scaffolds special 
precautions shall be  taken to ensure the strength and stability of the 
scaffolds. 
 (g) Scaffolds shall be periodically inspected by a 
competent person. 
 (h) Before allowing a scaffold to be used by his workmen 
the contractor shall whether the scaffold has been erected by his 
workmen or not, take steps to ensure that it compels fully with 
regulations here in specified. 
 (i) Working platform, stairways shall- 
 (i) Be so constructed that no part thereof can sag unduly 
on unequally. 
 (ii)  Be so constructed and maintained, having regard to the 
prevailing conditions as to reduce as for as practicable risks of 
persons tripping or slipping and, 
 iii)  Be kept free from any unnecessary obstruction. 

(j) In the case of working platform, gangways, working 
places and stair  ways at a height  Exceeding 7.5 meters (to be 
specified) 

i)  Every working platform, gangway shall be closely 
boarded unless other adequate measures are taken to ensure 
safety. 

ii)  Every working platform and gangway shall have 
adequate width, and 

iii)  Every working platform, gangway, working place and 
stairway shall be  suitable fenced. 

(k) Every opening in the floor of  building or in a working 
platform shall except for the time and to the extent required to 
allow the excess of persons or the transport or shifting or 
material be provided with suitable means to prevent the fall of 
 persons or material. 

(l) When person are employed on a roof where there is a 
danger of failing from a height exceeding 7.5 meters (to be 
specified) suitable precautions shall be taken to prevent the fall 
of persons or materials. 

(m) Suitable precautions shall be taken to prevent persons 
being struck by  articles which fall from scaffolds or other 



 
 

 

working places. 
(n) Safe means of access shall be provided to all working 

platform and other working places. 
(o) The contractor/(s) will have to make payments to 

labourers as per  Minimum Wages Act 1948. 

Clause 21 B 

 The contractor shall comply with the following regulations as regards 
the Hoisting Appliances to be used by him :- 

(a) Hoisting machines and tackle including their 
attachments anchorage’s and  supports shall- 
(i) Be of good mechanical construction, sound material 
and adequate  strength and free from patent defect; 

         And 
(ii) Be kept in good repair and in good working order. 
(b) Every rope used in hoisting or lowering material or as a 
means of suspension shall be  suitable quality and adequate 
strength and free from patent defect. 
(c) Hoisting machines and tackle shall be examined and 
adequately tested after erection on the site and before use and 
be re-examined in position at intervals to be prescribed by the 
 Registrar or his authorized representative. 
(d) Every chain, ring, hook, shackle, swivel and pulley 
block used in hoisting or lowering  materials or as a means 
of suspension shall be periodically examined. 

(e) Every crane driver or hoisting appliance operator shall 
be properly qualified. 
(f) No person who is below the age of 18 years shall be in 
control of any hoisting machine, including any scaffold, 
which, or give signals to the  operator. 
(g) In the case of every hoisting machine and of every 
chain, ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering or as a  means of suspension the safe 
working load shall be ascertained by adequate means. 
(h) Every hoisting machine and all gear referred to in 
preceding regulation shall be plainly marked with the safe 
working load. 
(i) In the case of a hoisting machine having a variable safe 
working load, each safe working load and the conditions 
under which it is applicable, shall be clearly indicated. 
(j) No part of any hoisting machine or of any gear referred 
to in regulation (g)  above shall be  loaded beyond the safe 
working load except for the purpose to testing. 
(k) Motors, gearing transmissions, electric wiring and 
other dangerous parts of hoisting appliance shall be provided 
with efficient safeguards. 
(l) Hoisting appliances shall be provided with such means 
as will reduce to a minimum the risk of the accidental 
descent of the load. 



 
 

 

(m)  Adequate precaution shall be taken to reduce to a 
minimum the risk of any part of suspended load becoming 
accidentally displaced. 

Clause 22   
Measure for 
prevention of fire 

The contractor shall not set fire to any standing jungle, trees, 
brushwood or grasses without a written permit from the Registrar, 
when such permit is given, and also in all cases when destroying cut 
or dug up trees, brushwood, grass etc. by fire, the contractor shall take 
necessary measured to prevent such fire spreading to or otherwise 
damaging surrounding property. The contractor shall make the own 
arrangements for drinking water for the labour employed him and 
provide sanitary and other arrangements. 

Clause 23    
Liabilities of 
contractor for any 
damage done in or 
out side work 
areas 

Compensation for all damages done intentionally or unintentionally by 
contractor’s labour whether in or beyond the limits of mentioned 
clause 22 shall be  estimated by the Registrar or such other officer as 
he appoint and the estimate of the  Registrar on   appeal shall be final 
and the contractor shall be bound to pay the amount of the assessed 
compensation on demand, failing which the same will be recovered 
from the contractor as damages in the manner prescribed in clause 1 or 
deducted by the Registrar from any sums that may be due or become 
due from University to contractor under this contract or otherwise. 
The contractor shall bear expense of defending any action or other 
legal proceeding that may be brought by any person of injury the 
spread sustained by him owing to neglect of precautions to prevent the 
spread of fire and he shall pay any damages and cost that may be 
awarded  by the court in consequence. 

Clause 24   
Employment of 
female labour 

The employment of female labours on works in neighborhood of 
soldier’s barrack should be avoided as far as possible. The Contractor 
shall employ the labours from the nearest Employment Exchange. 

Clause 25   
Work on Sunday No work shall be done on a Sunday/Holiday Without the sanction in 

writing of the Registrar or his authorized representative. 
Clause 26     
Work not to 
sublet, Contract 
may be rescinded 
and security 
deposit forfeited 
for 
subletting it 
without approval 
or bribing a 
University officer 
or if contractor 
 become insolvent 

The contractor shall not be assigned or sublet without the written 
approval of the Registrar or his authorized representative.                                                                                                                              
And if the contractor shall assign or sublet his contract, or attempt so 
to do, or become insolvent or commence any proceedings to get 
himself adjudicated and insolvent or make any composition with his 
creditors. Or attempt so to do or if  bribe gratuity, gift loan, perquisite,                                                                              
reward or advantage pecuniary or otherwise shall either directly or 
indirectly be given, promise, or offered by line contractor or any of his 
servants or  agent to any public officer or person in the employ of 
University in any way relating to his office or employment, or if any 
such officer or person shall become in any way directly or indirectly 
inserted in the contract, the Registrar may other up on by notice  in 



 
 

 

writing rescind the contract, and the security deposit of the contractor 
shall hereupon stand forfeited and be absolutely at the disposal of 
University, consequences shall ensure as if; the contract had been 
rescinded under Clause 3 here of and in addition the contractor shall 
not be entitled to recover or be paid for any work  there for actually 
performed under the contractor.         
 

Clause 27  
Sum payable by 
way of 
compensation to 
be considered as 
reasonable 
compensation 
without reference 
to actual loss 

All sums payable by a contractor by way of compensation under any 
of these conditions shall be considered as a reasonable compensation 
to be applied to the use of University without reference to the actual 
loss or damage sustained, and whether any damage has or has not been 
sustained. 
 

Clause 28. 
Changes in 
constitution of 
firm to be notified 

In the case of tender by partners, any change in the constitution of a 
firm all be forthwith notified by the contractor to the Registrar for 
information. 
 

Clause 29   
Direction and 
control of 
registrar 

All works be executed under the contractor shall be executed under 
the direction and subject to the approval in all respect of the Registrar, 
for the time being, who shall be entitled to direct at what point or 
points and in what manner they are to be commenced, and from the to 
time carried on. 

Clause 30   

Direction and 
control of 
registrar 

( 1) Except where otherwise specified in the contract and subject to 
the powers delegated to him by University under the Code-Rules then 
in force, the decision of the Registrar for the time being shall be final, 
conclusive and binding on all parties  of the contract upon all 
questions realign to the meaning of the specifications, designs, 
drawings and instruction herein before mentioned and as to the quality 
of workmanship, or materials used, on the work, or as to any other 
question, claim right, matter or things whatsoever in any way arising 
out of  or relating to the contract designs, drawings, specifications, 
estimates instructions, order or other condition or whereas concerning 
the works or the execution or failure to executed the same whether 
arising during the progress of the work, or after the completion 
abandonment thereof. 
(2) The contractor may, within thirty days of receipt by him of any 
order passed by the Registrar of the Circle as aforesaid, appeal against 
it to the  University  with the contract work or project provided that : 

(A)The accepted value of the contract exceeds Rs.10.00 Lakhs 
(Rupees Ten Lakhs) 
(B) Amount of claim is less than Rs.1.00 Lakh (Rupees One Lakh). 
(3) The decision of competent authority of University in case of 



 
 

 

appeal made by the contractor University shall be final and binding 
upon him. 

Clause 31 

Store of 
European as 
American 
manufacture to 
be obtained 
from 
Government. 

The contractor shall obtain from the University store or stores and 
articles of European or American manufacture which may be required 
for the work, or any part thereof or in making up any articles required 
thereof in connection therewith unless he has obtained permission in 
writing from the Engineer-in-charge to obtain such stores and articles 
elsewhere.  The value of such stores and articles as may be supplied to 
the contractor by the Engineer-in-charge will be debited to the 
contractor in his account at the rates shown in the schedule, in form A 
attached to the contractor and if they are not entered in the said 
schedule, they shall be debited to him a cost price which for the 
purpose of this contract shall include the cost of carriage and all other 
expenses whatsoever, which shall have been of carriage and all other 
expenses whatsoever which shall have been incurred in obtaining 
delivery of the same at the stores aforesaid. 

Clause 32 
Lump-sum in 
estimates. 

When the estimate on which a tender is made includes lump sums in 
respect of part of the work, the Contractor shall be entitled to payment 
in respect of the items of work involved or the part of the work in 
question at the same rates as  payable under this Contract for each 
items, or if the parts of the work in question is not in the opinion of 
the Engineer-in-charge capable of measurement, the Engineer-in-
charge may at his discretion pay the lump sum  amount entered in  the  
estimate and  the  certificate in  writing of  the Engineer-in-charge  
shall be final and conclusive against the Contractor with regard to any 
sum or sums payable to him under the provisions of this clause. 

Clause 33  
Actions where no 
specifications 

In the case of any class of work for which there is no such 
specification as is mentioned in Rule I such work shall be carried out 
in accordance with the P.W.D. specifications, and the event of there 
being no P.W.D.  Specifications, then in such case the work shall be 
carried out in all respects in accordance with all instruction and 
requirements of the Registrar. 

Clause 34 
Definition of work The expression ''work'' or ''works'' where used in these conditions, 

shall unless there be something in the subject or context repugnant to 
such construction, be constructed to mean the work or works 
contracted to be executed under or in virtue of the contract, whether 
temporary or permanent and whether original, altered, substituted or 
additional. 
 

Clause 35   
Contractor’s 
percentage 
whether applied to 
net or gross 

The percentage referred to in the tender shall be deducted from/added 
to the gross amount of the bill before deducting the value of any stock 
issued. 



 
 

 

amount of bill  

Clause 36  

Quarry All quarry fees, royalties, Octroi dues and ground rent for stacking 
materials, if any, shall be paid by the contractor. 

Clause 37   
Compensation 
under workmen’s 
compensation act 

The contractor shall be responsible for and shall pay any to his 
workmen payable under the workmen's Compensation Act, 1923 (VIII 
of 1923), (hereinafter called the said Act) for injuries caused to the 
workmen. If such compensation is payable/paid by University as 
principal under sub-section (I) of section 12 of the said Act on behalf 
of the contractor, it shall be recoverable by University from the 
contractor under sub-section (2) of the said section. Such 
compensation shall be recovered in the manner laid down in clause I 
above. 

Clause 37 A 

 The contractor shall be responsible for and shall pay the expenses of 
providing medical aid to any workman who may suffer a bodily injury 
as a result of an accident. If such expenses are incurred by University 
the same shall be recoverable from the contractor forth with and be 
deducted without prejudice to any other remedy of University from 
any amount due or that may become due to the contractor. 

Clause 37 B 

 The contractor shall provide all necessary personal safety equipment's 
and first aid apparatus available for the use of the person employed on 
the site and shall maintain the same in condition suitable for 
immediate use at any time and shall comply with the following 
regulation in connection therewith. 
(A) The workers shall be required to use the equipment so 
provided by the  contractor and the contractor shall take adequate 
steps to ensure proper use of 
            Equipment by those concerned. 
(B)      When work is carried on in proximity to any place where there 
is a risk of drawing all necessary equipment shall be provided and 
kept ready for use and all necessary steps shall be taken for the prompt 
rescue of any person in danger. 
(C) Adequate provision shall be made for prompt first-aid 
treatment of all injuries likely to be sustained during the course of the 
work. 

Clause 37 C 

 The contractor shall duly comply with the provision of the Apprentice 
Act 1961 (III of 1961) the rules made there under and the orders that 
may be issued from time to time under the said Act and the said Rules 
and on his failure of neglect to do so he shall be subject to all the 
liabilities Provide by act and said rule. 
(Govt. circular No.CAT-6076/3336/ (400)/Bldg.2 dt.16-8-1985.) 

Clause 38   



 
 

 

Claims for 
quantities entered 
in tender or 
estimate 

(1)Quantities shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being either more or less 
than those entered in the tender or estimate.   

(2)Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rate shall be permitted in 
respect of any of the items so long as, subject to any special provision 
contained in the specifications prescribing a different percentage of 
permissible variation in the quantity of the items does not exceed the 
tender quantity by more than 25 percent and so long as the value of 
the excess quantity beyond this limit at the rate of the items specified 
in the tender, is not more than Rs.5,000/-.  

                  (3)  “The contractor shall, if ordered in writing by the Engineer so to 
do, also carry out any quantities in excess of the limit mentioned in 
sub-clause (1) hereof on the same conditions as and in accordance 
with the specifications in the tender and at the rates (I) derived from 
the rates entered in the current schedule of rates and in absence of 
such rates, (II) at the rate prevailing in the market, the said rates 
increased or decreased as the case may be by the percentage which 
the total tendered amount bears to the estimated cost of the work as 
put to tender based upon the schedule of rates applicable to the year 
in which the tenders were invited. For the purpose of operation of 
this clause, this cost shall be worked out from the D.S.R. 
prevailing at the time of acceptance of tender.    

                 4) Claim arising out of reduction in the tendered quantity of any item 
beyond 25 percent will be governed by the provision of clause 15 
only when the amount of such reduction beyond 25 per cent at the 
rate of items specified in the tender is more than Rs. 5,000/-.   

Clause 39  
Employment of 
famine labours 
etc. 

The contractor shall employ any famine, convict or other labour of a 
particular kind or class if ordered in writing to do so by the Registrar. 

Clause 40 
Claims for 
compensation for 
delay in start of 
work 

No compensation shall be allowed for any delay caused in the starting 
of the work on account of acquisition of land or, in the case of 
clearance works, on account of any delay in according sanction to 
estimates. 

Clause 41   
Claims for 
compensation for 
delay in start of 
work 

No compensation shall be allowed for any delay caused in the starting 
of the work on account of water, standing in borrows pits or 
compartments. The rates are inclusive for hard or cracked soil, 
excavation in mud, sub-soil water or water standing in borrows pits 
and no claim for an extra rate shall be entertained unless otherwise 
expressly specified. 

Clause 42   
Entering upon or 
commencing any 
portion of work 

The contractor shall not enter upon or commence any portion of work   
except with the written authority and instruction of the Registrar or his 



 
 

 

authorized representative of the work. Failing such authority the 
contractor shall have no claim to ask for measurements of the payment 
for work. 

Clause 43  
Minimum age 
persons employed, 
the employment of 
donkeys and or 
other animals and 
the payment of 
fair wages 

i) No contractor shall employ any person who is under the age or 18 
years. 

               (ii) No contractor shall employ donkeys or other animals with 
breaching of   string or      thin ropes.  The breaching must be at least 
three inches wide and should be of tape (Newar). 
 (iii) No animal suffering from sores, lameness or emaciation or which 
is immature animal shall be employed on the work. 
(iv) Registrar or his authorized representative is authorized to remove 
from the work, any person or animal found working which does not 
satisfy these conditions and no responsibility shall be accepted by 
University for any delay caused in the completion of the work by such 
removal. 
(v) The contractor shall pay fair and reasonable wages to the workmen 
employed by him in the contract under taken by him. In event of any 
dispute arising between contractor and his workmen on the grounds 
that the wages paid are not fair and reasonable, the dispute shall be 
refereed without delay to the Registrar who shall decide the same. The 
decision of the Registrar shall be conclusive and binding on the 
contractor but such decision shall not in any way affect the conditions 
in the contract regarding the payment to be made by University at the 
sanctioned tender rates. 
(vi) Contractor shall provide drinking water facilities to the workers, 
Similar                       amenities shall be provided to the workers 
engaged on   large work in urban areas. 
(vii) All facilities provided in the contractor labour (Regulation & 
Abolition Act 1971), The Maharashtra Contract Labour regulation & 
Abolition rule 1971 should be provided. 

Clause 44   
Method of 
payment 

Payment to contractors shall be made by cheque drawn or online  
them, provided the amount exceed Rs.10.  Amounts not exceeding 
Rs.10 will be paid in cash. 

Clause 45 
Acceptance of 
conditions 
compulsory before 
tendering for the 
work 

Any contractor who does not accept these conditions shall not be 
allowed to tender for works. 

Clause 46  
Employment in 
scarcity labours 

If Government declares a state of scarcity or famine to exist in any 
village situated within 10 miles of the work, the contractor shall 
employ upon such parts of the work, as are suitable for unskilled 
labour, any person certified to him by the Registrar, or be any person 
to whom the Registrar may have delegated this duty in writing to be in 
need of relief and shall be bound to pay to such person in wages not 



 
 

 

below the minimum which Government may have fixed in this behalf. 
Any dispute which may arise in connection with the implementation 
of this clause shall be decided by the Registrar  whose decision shall 
be final and binding on the Contractor 

Clause 47 

 The price quoted by the contractor shall not in any case exceed the 
control price, if any, fixed by  Government or reasonable price which 
it is permissible for him to charge a private purchase for the same 
class and description of goods under  the provision of Hoarding or 
Profiteering prevention Ordinance, 1948 as amended from time to 
time. If the price quoted exceeds the controlled price or the price 
permissible under Hoarding and Profiteering Prevention Ordinance, 
the contractor will specifically mention this fact in his tender along 
with the reasons for quoting such higher prices. The purchaser at his 
discretion will in such case exercise the right of revising the price at 
any stage so as to confirm with the controlled price on the permissible 
under the Hoarding and Profiteering Prevention Ordinance. This 
discretion will be exercised without prejudice to any other action that 
may be taken against the contractor. 

Clause 47(A) 

 a) Bidder shall quote his rate considering the provisions covered under  
GST Act. 2017.             
b) Provisional Amount of GST @ 2% i.e.1% CGST+1% SGST will be 
deducted at source (TDS) after the enforcement of Section 51 of 
Maharashtra Goods and Service Act.2017.              
c) Bidder shall quote his rate excluding GST.            
d) GST shall be paid on the amount of bill of the work done as per 
prevailing guidelines rate of GST during the period of work done as 
applicable. Necessary evidence is required.             
e) The rates quoted by the contractor shall be deemed to be inclusive 
of the labour welfare cess and other taxes (other than GST) that the 
contractor will have to pay for the performance of this contract. The 
Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 

Clause 48 

 In case of materials that may remain surplus with the contractor from 
those issued for the work contracted for, the date of ascertainment of 
the materials being surplus will be taken as the date of sale for the 
purpose of sales tax and sales tax will be recovered on such sale. 
 

Clause 49 
Government 
Circular No. CAT-
1284/(120)/Bldg-2 
Dt.14-8-85 

The Contractor shall employ the unskilled labour to be employed by 
him on the said work only from locally available labours and shall 
give preference to those persons enrolled under Maharashtra 
Government Employment and Self Employment Department's 
Scheme. 
Provided, however, that if the required unskilled labours are not 



 
 

 

available locally, the contractor shall in the first instance employ such 
number of persons as is available and thereafter may with previous 
permission, in writing of the Registrar of said work, obtain the rest of 
requirement of unskilled labour from outside the above scheme. 

Clause 50 

 The contractor shall comply with the provision of the apprentices Act 
1961 & the rules and orders issued there under from time to time, if 
he fails to do so this failure will be a breach of the contract and the 
Registrar, may in his discretion may cancel the contract. The 
contractor shall also be liable for precautionary liability arising on 
account of any violation by him of the provision of Act. 
The contractor shall pay laborers, skilled and unskilled according to 
prescribed wages by Minimum Wages Act, 1948 applicable to the 
area in which work lies. 
The contractor to take precautions against accidents which take place 
on account of labour using loose garments while working on 
machinery. 

Clause 51 

 All amounts whatsoever which the contractor is liable to pay to the 
University in connection with the execution of the work including the 
amount payable in respect of (I) materials and / or stores supplied 
issued hereunder by the University to the contractor. (II) hire charges 
in respect of heavy plant, machinery and equipment given on hire, by 
the University to the contractor for execution by him of the work and 
/ or on which advances have been given by the University to the 
contractor shall be deemed to be arrears of Land Revenue and 
University to the contractor shall be may without prejudice to any 
other rights and remedies of the University recover the same from the 
contractor as arrears of land revenue. (CAT-1274/40364/Desk-2, 
dt.7/12/76) 

Clause 52 

 The contractor shall duly comply with all the provision of the contract 
Labour (Regulation and Abolition) Act.1970 (37 of 1970) and the 
Maharashtra Contract Labour (Regulation and Abolition) Rules, 1971 
as amended from time to time and all other relevant statutes and 
statutory provision concerning payment of wages particularly to 
workmen employed by the contractor and working on site of work. In 
particular the contractor shall pay wages to each worker employed by 
him on the site of the work at the rates prescribed under the 
Maharashtra Contractor Labour (Regulation and Abolition) Rules, 
1971. If the contractor fails or neglects to pay wages at the said rates 
or makes short payment and the University makes such payment of 
wages in full or part thereof less paid by the contractor, as the case 
may be, the amount so paid by the University to such worker shall be 
deemed to be an arrears of land revenue and the University shall be 
entitled to recover the same as such from the contractor or deduce the 
same from any other amount payable to him by the University. 



 
 

 

Clause 53 

 The contractor shall engage apprentice such as brick layer, carpenter, 
wiremen, plumber, as well as blacksmith recommended by the State 
Apprenticeship Advisor Director of Technical Education, Dhobi 
Talaw, Mumbai 400 001. In the construction work (as per circular of 
Government of Maharashtra, Education Department No.CAT/1086/ 
CR-243/K/Bldg.32dt.11.8.1987) 

Clause 54 
(Govt. of 
Maharashtra 
P.W.D. resolution 
No. 
CAT/1086/CR-
243/K/Bldg-
2,dt.11/8/87) 

A. The anti-malaria and other health, measures shall be as directed by 
the joint Director (Malaria and Filaria) of Health Service, Pune. 
B. Contractor shall see that mosquitogenic conditions are not created 

so as to keep vector population to minimum level. 
C. Contractor shall carry out anti malaria measures in the area as per 
guidelines prescribed under National Malaria Eradication Programme and as 
directed by the  Joint Director (M&F) of Health Services, Pune. 
D. In case of default in, carrying out prescribed anit malaria measured 
resulting in increase in malaria incidence, contractor shall be liable to pay to 
            Corporation the amount spent by University on anti malaria measures 
to control the situation in addition to fine. 
E.        RELATIONS WITH PUBLIC AUTHORITIES:- 

 The contractor shall make sufficient arrangements for draining away 
the sewage water as well as water coming from the bathing and 
washing places and shall dispose off this water in such a way as not 
to cause any nuisance. He shall also keep the premises clean by 
employing sufficient number of sweepers. 
The contractor shall comply with all rules, regulations, bye-laws and 
directions given from time to time by any local or public authority in 
connection with this work and shall pay fees or charges which are 
livable on him without any extra cost to University. 

Clause 55 
The Building and 
Other 
Construction 
workers 
(Regulation of 
Employment and 
Conditions of 
Service) Act 1996 
and the Cess Act 
of 1996 

All the establishments who carryon any building or other construction 
work and employs 10 or more workers are covered under this Act. All 
such establishments are required to pay Cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety 
measures at the Building or construction work and other welfare 
measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The Employer 
to whom the Act applies has to obtain a registration certificate from 
the Registering Officer appointed by the Government. 

Clause 56 
Mandatory testing 
of Material 
Penalty 

Mandatory Testing of Material Penalty :-  It is mandatory on the part 
of contractor to carry out all the required tests of various construction 
materials as mentioned in schedule “B” of the tender. If the contractor 
fails to submit required test result to the various construction in 
materials as mentioned in the items schedule “B”  he will be liable to 
deposit the amount at penal rate of Five times of the amount of 
particular test which he has not carried out. Contractor will be 



 
 

 

informed by the Engineer – in – charge through letter. On receipt of 
letter, contractor will have to either deposit the said amount or to carry 
out the required test within ten day. If he again fails to carry out the 
required tests in stipulated time, the said tests will be carried out by 
the Department and total expenditure incurred on the testing charges 
plus five times amount of testing charges will be recovered from the 
contractors bill.  As this recovery is only due to the negligence on the 
part of contractor to carry out work as per Tender condition and 
Executive Engineer‟s decision will be final and binding on the 
contractor and it can not challenged by the contractor by way of 
Appeal, Arbitration or in the Court of Law. Considering above, 
relevant clause shall be included in DTP. Tender Percentage for 
Royalty, Testing charges and Man Power While preparing D.T.P.  the 
schedule “B” /BOQ amount shall be divided as (A) work portion and  
(B)  Royalty charges, Testing charges and Man power for Dept. For 
B-1 Tender the percentage shall be applied to work portion (A) only. 
For B-2 tender the rate of item shall be applied to work portion (A) 
only. In above both case the part “B” of schedule B/BOQ will be 
intact. Considering above, relevant clause shall be including in DTP. 

Please refer 
1. सावजिनक बांधकाम िवभाग, ासन िनणय, मांक – सीएटी/२०१७/ .  ०८/ इमा – ०२ िदनांक – १२ एि , 
२०१७  
2. ासन ु प क मांक – सीएटी/२०१७/ .  ०८/ इमा – ०२ िदनांक –२९ जून,  २०१७  
3. Govt. Circular No. Sankirn-2017/C.R.121/Part II/Bldg.2 dt. 19/09/2017 
 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

ADDITIONAL 
CONDITIONS/INSTRUCTIONS TO 

TENDERERS WHILE TENDERING FOR 
THE WORKS. 

 



 
 

 

ADDITIONAL CONDITIONS/INSTRUCTIONS TO TENDERERS WHILE 
TENDERING FOR THE WORKS. 

Person tendering for the work covered by the schedule will be required to complete the 
work within the periods specified below: 

Name of work To start from the 
date of issue of 
work order 

To complete 

Providing and fixing fiber glass 
reinforced polyester (FRP) 
door for toilet and WC at staff 
quarters.at DBATU Lonere 

….. Within 4 months including 
monsoon 

 

1. COMPETENCY OF TENDER: 

 The work will be awarded only to that contractor who is considered to be 
 substantially responsive bidder, capable of performing the class of work to be 
 completed. Before passing the final award any or all bidders may have to show  
 that he has the necessary experience, facilities, ability and financial resources to 
 execute the work in satisfactory manner and also within the stipulated time.  

2. PAYMENTS: 

 The tenderers must understand clearly that the rates  quoted are for completed  
 work and include all costs due to labour, all leads and lifts involved  and it 
 further  necessitated scaffolding, plant, supervision, service works, power etc. and 
 to include all to cover the cost of high and round the clock work as and when 
 required and no claim for additional payment beyond the prices or rates quoted 
 will be entertained and the tenderers will not entitled subsequently to make any 
 claim on the ground of any representation or on any promise by any person 
 (whether member in the employment of  University or not) or on the ground 
 of any failure on his part to obtain all necessary information for the 
 purpose of making his tender and fixing the  several prices and rates therein him 
 from any risks or liabilities arising out of the tender. 

a) RUNNING BILLS 

 One payment in the month may be granted by the Registrar if the  progress of        
work is satisfactory. Contractor shall submit bills to the Registrar in appropriate 
forms. 

b) FINAL BILLS 

 The contractor should submit final bill within one month after completion of the 
 work and the bill will be paid within 3 months if it is in order. Disputed item and 
 claims if any shall be excluded from the final bill and settled separately later on. 

 



 
 

 

c) ADDITIONAL CONDITION ABOUT AVAILABILITY OF FUNDS 

 The payment of bills will be made as per the availability of funds. No claims will  
 be entertained for delayed payments. If situation arises, the work will be stopped 
 as safe and will be withdrawn under clause 15 for which no compensation will be 
 allowed. 

3. ERASER: 

 Persons tendering are informed that no erasers or any alterations by them in the  
 text of the document set herewith will be allowed and any such eraser or an 
 alteration will be disregarded. If there is any error in writing, no overwriting 
 should be done but the wrong words or figures should be struck out and the 
 correct one written above or near it in an unambiguous way. Such correction 
 should be initialed and dated. 
 
4. ACCEPTANCE: 

 Intimation of acceptance of tender will be given by a telegram or a letter sent by 
 Registered Post to the address given below the signature of the tenderer in the 
 tenders. The tenders which do not fulfill any of the above conditions or those in 
 the form and which are incomplete in any respect shall be liable for rejection. 

5. PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT
 ACCIDENT: 

i) No live electric lines should be allowed to run along the ground in the blasting 
 zone and they should be at least about 10. Ft. above ground if not more. 

ii) The wiring cable should not be taken near the live electric line and it should be 
 preferably shot firing cable as supplied by the supplier of explosives. If such a 
 cable is not available, a substitute cable recommended by the explosive suppliers 
 should only be used. Under no circumstances should cable made up of several 
 pieces jointed and tapped be used. 

iii) The blasting shed from where the exploder is to finally operated should be at 
 least 150 Meters away from the area to be blasted. It should have a strong root 
 which can with stand the impact of flying stones at this range. 

iv) Only trained hands should be allowed to handle explosives, cable detonators etc. 

6.1 CONTRACTOR TO INFORM HIMSELF FULLY: 

 The contractor shall be deemed to have carefully examined the work and site 
 conditions including labour, the general and special conditions, the specifications, 
 schedules and drawing shall be deemed to have visited the site of the work and to 
 have fully informed himself regarding the local conditions and carried out his own 
 investigations to arrive at the rates quoted in the tender. In this regard, he will be 
 given necessary information to the best of the knowledge of University but 
 without any guarantee about it. 
 If he shall have any doubt as to the meaning of any portion of these general 
 conditions or the special condition, to the scope of working of the specifications 
 and drawings or any other matter concerning the contract, he shall in good time, 
 before submitting his tender, set forth the particulars thereof and submit them to 



 
 

 

 the Registrar in writing in order that such doubts may be clarified authoritatively 
 before tendering.  Once a tender is submitted, the matter will be decided in 
 accordance with tender conditions in the absence of such authentic pre-
 clarification. 

6.2 ERROR, OMISSIONS AND DISCREPANCIES: 
 
(A) In case of errors, omissions and / or disagreement between written and scaled 
 dimensions in the drawing or between the drawings and specifications etc. The 
 following order of preference shall apply. 

 (I) Between actual scaled and written dimensions or descriptions on a   
  drawing, the latter shall be adopted. 

 (II) Between the written or shown description of dimensions in the drawings  
  and corresponding one in the specifications, the latter shall apply. 
 (III) Between the quantities shown in schedule of quantities and those arrived   
  at from the drawings, the latter shall be preferred. 

 (IV) Between the written description of the item in the schedule of quantities  
  and the detailed description in the specification of the same item, the latter 
  shall be adopted. 

(B) In all cases of omission and / or doubts of discrepancies in the dimensions or 
 description of any item or specifications, a reference shall be made to the 
 Registrar, whose elucidation, elaboration or decision shall be considered as 
 authentic. The contractor shall be held responsible for any errors that may occur 
 in the work through lack of such reference and precaution. 

(C) In case of discrepancy between percentage rate quoted in figures and words, the 
 lowest of two will be considered for acceptance of tender. 

(D) The special provision in detailed specifications and wording of any item shall gain 
 precedence over corresponding contradictory provision if any, in the standard 
 specification of PWD handbook where reference to such specifications is given 
 without reproducing the details in contract. 

6.3 WORKING METHODS AND PROGRESS SCHEDULES: 

(a) The Contractor shall submit within the time stipulated by the Registrar in writing 
the details of actual methods that would be adopted by the contractor for the execution 
of any item as required by Registrar at each of the location, supported by necessary 
detailed drawings and sketches including those of the plant and machinery that would 
be used their locations arrangement for conveying and handling materials such item of 
work. The Registrar reserves the right to suggest modification of make correction in the 
method proposed by the contractor whether accepted previously or not at any stage of 
the work to obtain the desired accuracy, quality and progress which shall be binding on 
the contractor. No claim on account of such change in method of execution will be 
entertained by University so long as specifications of the item remain unaltered. 

 

 



 
 

 

PROGRESS SCHEDULE: 

(b) The Contractor shall furnish within the period of one week of the order to start the 
work, progress schedule in CPM/PERT chart quadruplicate indicating the date of actual 
start, the monthly progress expected to be achieved and anticipated completion date of 
each major item of work to be done by him, also indicating and setting up materials, 
plants and machinery. 

(c) The contractor shall employ sufficient plant, equipment and labour as may be 
necessary to maintain the progress schedule. The working and shift hours restricted to 
one shift a day for operation to be done under the University supervision shall be such 
as may be approved of the Registrar. They  shall not be varied without the prior 
approval of the Registrar. Night work requiring supervision shall not be permitted 
except when specifically allowed by Registrar on each item, if requested by contractor. 
The contractor shall provide necessary lighting arrangements etc. for night work as 
directed by  Registrar without extra cost to University. 

(d) CONSTRUCTION EQUIPMENT AND LOCATION: 

 The contractor shall be required to give a trial run of the equipment's for 
 establishing, their capability to achieve the laid down specifications and tolerance 
 to the satisfaction of the Registrar before commencement of the work. All 
 equipment provided shall be of proven efficiency and shall be operated and 
 maintained at all times, in a manner acceptable to the Registrar  and no equipment 
 or personal will be removed from site without permission of the Registrar.  

6.4 TREASURE TROVE: 

 In the event of discovery by the contractor or his employees, during the progress 
 of the works of any treasure, fossils, minerals or any other articles or value of 
 interest, the contractor shall give immediate intimation there of the Registrar such 
 treasure or things which shall be the property of the University. 

6.6  COLLECTION OF MATERIAL :- 

(I) Where suitable and approved University's quarries exist the Contractor or  piece 
worker will be allowed if otherwise there is no objection to obtain the materials to 
the extent required for the work from the quarry. He will be, however liable to 
pay compensation, if any damage caused to the quarry either deliberately or 
through negligence or for wastage of materials by himself or his staff or labour. 
The contractor shall pay necessary royalty in advance and shall submit detailed 
accounts of materials quarried as directed. 

(II) Where no suitable University's quarries exist or when the quantity of the 
 material required cannot be obtained from a University's quarry the 
 contractor or piece worker shall make his own arrangements to obtain the material 
 from existing or a new quarry in Government waste land, private land or land 
 belonging to other states or Talukas etc. After opening the quarry but before 
 starting collection, the quarry shall be got approved from the Registrar or his   
         representatives. The contractor or piece worker shall pay all royalty 
 charges, compensation etc. No claims or responsibility on account of any of 
 obstructions caused to execution of the work by difficulties arising out of  private 
owners of the land will be entertained. 



 
 

 

(III) The rates in the tender, include all incidental charges such as opening of a new 
 unsuitable material, dewatering, quarry, cost of blasting power and fuse, lift and 
 lead, repairs to existing cart tracks, making new cart tracks, control charges, 
 etc. 

(IV) The rates in the tender are for the delivery of the approved material on road side, 
 properly stacked at the places specified by the Registrar and are  inclusive of  
         conveyance charges in respect of the leads and lifts. No claims on  account of  
         change in lead will be entertained. 

(V) No material shall be removed from the land within the road boundary or from the 
 land touching it without the written permission of the Registrar or his 
 authorized representative. If any material is unauthorisely obtained from such 
 places, the contractor or piece worker shall have to make good the damages and      
         pay such compensation, in addition as may be decided by the Registrar and 
 will have to stop further collection. 
(VI)  Any material that falls on any University Road from the vehicle etc. during 

conveyance shall be immediately picked up and removed by the contract or piece 
worker failing which it will be got removed departmentally at its cost and 
compensation will be deducted from bill. No heap shall be left prior to stacking 
even temporarily on the road surface or in any way so as to cause any obstruction 
or danger to the traffic. The contractor or the piece worker shall be liable to pay 
for any claims of compensation etc. arising out of any accident, etc. any such 
materials causing obstruction of danger etc. will be got removed departmentally at 
his cost and no claim for any loss or damage to the material, thus removed will be 
entertained. The contractor shall also be responsible for the damage or accident 
etc. arising out of any material that falls on the road or track, not in charge of the 
department and shall attend to any complaints which may be received. 

(VII) The materials shall not be stacked in place where it is liable to be damaged or lost 
 due to traffic passing over it, to be washed away by rain or floods, to be buried 
 under the landslides etc. or the slip down an embankment of hill side etc. No 
 claims for any loss due to these and caused will be entertained. 

(VIII)Before stacking, the materials shall be free from all earth, rubbish, vegetable 
matter and other extraneous substance and in the case of metal, screened to 
gauge if so directed when ready. It shall be stacked entirely clear of the road way 
on ground which has been cleaned of vegetation and leveled. On high banks, 
what  roads etc. where it may not be practicable to stock entirely clear of the 
road way it may  be stacked with the permission of the Registrar on terms in such 
a way as to cause minimum danger and obstruction to the traffic or as may be 
directed by him. 

(IX) The size of the stack of the materials other than rubble shall be 3 x 1.5 x 0.60 
meter or such other size as may be directed by the Registrar and all but ones      
stack in 200 meters shall be of the same uniform size and shall be uniformly 
distributed over whole lengths. One stack (at the end) in each 200 meters may be 
or length different form the rest in order to adjust total quantity to be required but 
its width and height will be the same as those of the rest. 

(X) The University Engineer shall supply the contractor with statement showing 
 200 meters wise quantities that will be required and the order in which the 



 
 

 

 collection is to be done. No materials in excess of requirements in that 200 
 meters shall be stacked. Any excess quantity shall be removed at the expense of 
 the contractor or piece worker to where it is required before the material in that 
 200 meter is finally measured. 

(XI) In stacking materials the deposition shall commence at the end of the kilometers 
 farthest from the quarry and be carried continuously to the other end (unless 
 otherwise directed by the Registrar). Stacking in one 200 meters shall be
 completed before it is started in another unless directed otherwise in writing by 
 the Registrar, Measurements of the materials stacked in a 200 meters will not be 
 recorded until the full quantity required has been stacked unless otherwise 
 authorized by Registrar in writing. Collection and spreading shall not be carried 
       out at the same time in one and the same kilometer or in two adjoining 
 kilometer except with the written permission of the Registrar. 

(XII) Unless otherwise directed, the materials shall be collected in the following order 
 according to availability of space. (1) Rubble (if included in tender) (2) Metal, (3) 
 Soft Murum and (4) Hard Murum. Hard Murum shall be stacked on the side 
 opposite to that on which soft Murum has been stacked. Similarly, metal collected 
 for petty repairs shall be stacked on the side opposite to metal for new layer, 
 where metal for two layers has to be stacked, as in the case of new roads, the 
 metal for each layer shall be stacked on the opposite sides of the road.  

(XII) All road material shall be examined and measured before it is spread. The labour 
 for measurements and check measurements where are by the contractor or piece 
 worker. Immediately after the measurements are recorded, the stacks shall be 
 marked by the contractor or piece worker by while wash or otherwise as may be 
 directed by the Registrar to prevent from any possibility of the same 
 material being measured and recorded over again and to prevent any unauthorized 
 tampering with the stacks. If the contractor or the piece worker fails to attend the 
 measurements of materials after receiving the notice from the Registrar or his 
        subordinate stating date and time of the intention to measure the work, the same  
        shall be measured nevertheless and no complaint in this respect will be 
        entertained later on. If the contractor or piece worker fails to supply 
 sufficient labour or the materials required at the time of measurements or check 
 measurements, after due notice has been given to him, the expenses incurred on 
 account of employing departmental labour or material etc shall be charged against 
 his account. 

(XIV) No deduction will be made for voids. 

6.7 AGENT AND WORK ORDER BOOKS:- 

 The contractor shall himself engage an authorized all time agent on the work 
 capable of managing and guiding the work and understand the specifications and 
 contract condition. A qualified and experienced Engineer shall be provided by 
 the contractor as his agent for technical matter in case the Registrar 
 considers essential for the work and so directs contractors. He will take orders as 
 will be given by the Registrar or his representative and shall be responsible for 
 carrying them out. 



 
 

 

This agent shall not be changed without prior intimation to the Registrar and his 
representative on the work site. The Registrar has the unquestionable right to ask 
for change in the quality and strength of contractor's supervisory staff and to order 
removal from of any of such staff. The contractor shall comply with such an 
effect replacements to the satisfaction of the Registrar. 

 A work order book shall be maintained on site and it shall be the property of the 
 University and the contractor shall promptly sign orders given therein by the 
 Registrar or his superior officers and comply with them. 

 The compliance shall be reported by the contractor to the Registrar in good time 
 so that it can be checked. The blank work order with machine numbered pages 
 will be provided by the University free of charge for this purpose. The contractor 
 will be allowed to copy out instruction there in from time to time. 

6.8 INITIAL MEASUREMENTS FOR RECORD:- 

 Where for proper measurement of the work, it is necessary to have an initial set of 
 levels or other measurements taken, the same as recorded in the authorized field 
 book or measurement book of University by the Registrar or his authorized 
 representative will be signed by the contractor who will be entitled to have a true 
 copy of the same made at his cost. Any failure on the part of the contractor to get 
 such levels etc. recorded before starting the work will render him liable to accept  
 the decision of the Registrar as to the basis of taking measurements. Like-wise the 
 contractor will not cover any work which will render its subsequent measurement 
 difficult or impossible without first getting the same jointly measured by himself 
 and the authorized representative of the Registrar. The record of such 
 measurements on the University side will be signed by the contractor and he 
 will be entitled to have a true copy of the same made at his cost. 

6.9 HANDING OVER OF WORK:- 

 All the works and materials before finally taken over by University, it will be 
 the entire liability of the contractor to guard, maintain and make good any 
 damages of any magnitude. Interim payments made for such work will not 
 alter this position. The handing over by the contractor and taking over by the 
 Registrar or his authorized representative will be always in writing copies of 
 which will go to the  Registrar or his authorized representative and the 
 contractor. It is, however, understood that before taking over such work, 
 University will not put it into regular use as distinct from casual or incidental 
 one, except as specifically mentioned elsewhere in this contract, or as mutually 
 agreed to. 

6.10 ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC:- 

 The Engineer on a written request by contractor will, if in his opinion the request 
 is reasonable and in the interest of work and its progress, assist the contractor in 
 securing, the priorities for deliveries, transport, permits for controlled materials 
 etc. where such are needed. The University will not however be responsible for 
 the non-availability of such facilities or delays on this behalf and no claims on 
 account of such failure of delays shall be allowed by the University. 



 
 

 

 The contractor shall have to make his own arrangement for machinery required 
 for the work. However if the same is conveniently available with the University 
 it may be spared as per the rules in force on recovery of necessary Security 
 Deposit and rent at the rate approved from time to time by the independent 
 agreement to this contract and the supply or non supply of machinery shall not 
 form a ground for any claim or extension of time for this work. 

7. SAMPLES AND TESTING OF MATERIALS:- 

i) All materials to be used on work shall be got approved in advance from the 
 Registrar and shall pass the test and / or analysis required by him which will be  

 a) As specified in the specifications of the items concerned and/or 

 b) Red book 

 c) As specified by the Indian Road Congress Standard Specification and code 
  of practice for Road and Bridges or 

 d) I.S.I. Specifications (whichever and wherever applicable) or 

 e) As per M.O.R.T. & H specifications for Roads and Bridges III edition  
  Section 900 quality control for road work. 

 f) Such recognized specifications acceptable to the Registrar as   
            equivalent there to or in the absence such authorized specifications. 

 g) Such requirements test and/or analysis as may be specified by the   
  Registrar in the order of procedure given above. 

 h)  As per specifications mentioned in Drawings. 

ii) The contractor shall at his risk and cost make all arrangement and/or shall provide 
 for all such facilities as the Registrar may require for collecting, preparing   
         required number of samples for test or analysis at such time and to such  places     

as may be directed by Registrar and bear all such charges, such samples  shall 
also be deposited with Registrar. 

iii) The contractor shall as and when required submit at his cost the samples of 
 materials to be tested to analyzed and if, so directed, shall not make use of or 
 incorporate in the work any material represented by the samples until the required 
 test or analysis have been made and after the test of the materials, finally accepted 
 by the Registrar. 

iv) The contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to be 
taken on an account of and as a result of testing of the materials. 

v) The contractor or his authorized representative will be allowed to remain present 
 in the departmental laboratory while testing samples furnished by him. However, 
 the results of all the tests carried out in the University laboratory in the 
 presence or absence of the contractor or his authorized representative will be 
 binding on the contractor. 

vi)    Quality Control Tests: The contractor shall at his own cost set up laboratory at 
site of work to carry out the routine tests on materials which are to be used for 



 
 

 

the work. This laboratory shall be approved by the Registrar. The  testing shall be 
done as per frequencies mentioned in the specification/ additional                
specification of each item of Schedule B. The 50% of the test included in 
Annexure "A" shall be carried out in Vigilance and Quality Control Laboratory 
at the cost of contractor and balance 50% in the site laboratory or if it is not 
possible to establish laboratory at site of work all the test mentioned in Annexure 
"A" shall be carried out in Vigilance and Quality Control Laboratory of 
Government (such as PWD, Government colleges etc.) at the cost of contractor.  

vii) In case of materials procured by the contractor, testing as required by the coded 
and specifications shall be arranged by him at his own cost. Testing shall be done 
in the presence of authorized representative of the Registrar at the  nearest 
approved laboratory. If additional testing other than as required by specification 
is ordered, the testing charges also shall be borne by the University if the test 
results are satisfactory and by the contractor if the same are not satisfactory. 

viii) In case of material specified by the University if the contractor demands certain 
 testing the charges thereof shall be paid by the contractor if the same are not 
 satisfactory. 

7.1 QUALITY CONTROL ON WORKS AND MATERIALS: 

The contractor shall be responsible for the quality of the work in the entire 
construction work within the contract. He shall therefore, have his own 
independent and adequate set up for ensuring the same. This shall include 
establishing field laboratory for testing required W.B.M. & B.T. works. The plant 
laboratory shall be equipped with the equipment's and apparatus required for the 
testing. This equipment's shall be in working condition. The Registrar or his 

representative will verify these equipment's in the laboratory at plant site. The 
work shall not be started (particularly the hot mix B.T. work) unless and until the 
laboratory is equipped with equipment's .Asphalt testing laboratory shall be 
established by the contractor at his cost preferably at his plant site and  all 
asphalt consignments shall be tested in his laboratory before putting it to  use in 
the presence of representative of Registrar. 

7.2 CO-ORDINATION :- 

 When several agencies for different sub-works of the project are to work 
 simultaneously on the project site, there must be full coordination between the 
 contractors to ensure timely completion of the whole project smoothly. The 
 scheduled dates for completion specified in each contract shall therefore, by 
 strictly adhered to. Each contractor may make his independent arrangements for 
 water power housing etc if they so desire. On the other hand the contractors are at 
 liberty to come to mutual agreement in this behalf and make joint arrangements 
 with the approval of the Registrar. No contractor shall take or cause to be taken 
 any steps or action that may cause disruption, discontent, or disturbance of work,
 labour or arrangement etc. of the contractor and shall be dealt-with accordingly. 

 In case of any dispute or disagreement between the contractors, the Registrar's 
 decision regarding the coordination, co-operation and facilities to be provided by 
 any of the contractor shall be final and binding on the contractors concerned and 
 such a decision shall not vitiate any contract nor absolve the contractor of his 



 
 

 

 obligations  under the contractor nor consider from the grounds for any claim 
 or compensation. 

7.3 TEMPORARY QUARTER : 

 The contractor shall at his own expense maintain sufficient experienced 
 supervisory  staff etc. required for the work and shall make his own 
 arrangements for housing such staff with all necessary amenities. General layout 
 plan for such structures shall be got approved from the Registrar. It will  be the 
 responsibility of the contractor to get his lay out plan of temporary  structure 
 approved from the local competent authority. 

7.4    PAYMENTS : 
 
The contractor must understand clearly that the rates quoted are for completed 
work and include all costs due to labour, scaffolding, plant, machinery, power, 
lead and lifts etc. and should also include all expenses to cover the cost of 
lighting, night work if and when required and no claim for additional payment 
beyond the rates quoted will be entertained. 

 
7.5 PATENTED DEVICES, MATERIALS AND PROCESSES 
  
 When the contractor desires to use any designed device, materials or process 
 covered by letter of patent or copy right, the right for such use should be secured 
 by suitable legal arrangement and agreement with patent owner and copy of their 
 agreement shall be filed with the Registrar if so desired by the latter. 
  
7.6 WATER SUPPLY: 
 
 Availability of adequate water for works and sources there of shall be confirmed 
 by the contractor before submitting the tender. 
 
 The contractor shall make his own arrangements at his own cost for entering into 
 contract with concerned authorities for obtaining the connection and carry the 
 water up to the work site as required by him. The location of the pipe line with 
 respect to the road shall be decided by Registrar and shall be binding on  the 
 contractor. 
 
 The contractor is advised to provide water storage tank of adequate capacity to 
 take care of possible shutdown of water supply system. 
 
7.7  ELECTRICITY: 
 
 The contractor will have to make his own arrangement at his own cost for 
 obtaining or providing electric supply at work site. 
 Electrical supply for the University use at work site shall be provided by the 
 contractor. No charges would be payable by the University. 
 

8  SAFETY MEASURES AND AMENITIES : 
 
8.1 SAFETY MEASURES: 



 
 

 

 
 The contractor shall take all necessary precautions for the safety of the workers 
 and preserving their health while working on such job as require special 
 protection and precautions wherever required. The contractor shall also comply 
 with the directions issued by the Registrar in this behalf from time to time and at 
 all times. 
(1)   Providing protective foot-wear to workers, in situations like mixing and placing 
 of mortar or concrete, in quarries and place where the work is to be done under 
 too much wet conditions as also for movements over surface infected with  oyster      
         growth etc. 
(2)  Providing protective head wear to workers, working in quarries etc. To protect        
 them against accidental fall of materials from above. 
(3)  Taking such normal precautions like providing hand rails to the edges of the     
 floating plant form or barges, not allowing nails or metal parts or useless          
 timber to spread around etc. 
 
8.2 AMENITIES: 
(1)     Supporting workmen with proper belts, ropes etc. When working on any         
   masts, cranes, grabs, hoist, dredger etc. 
 
(2)     Taking necessary steps towards training the workers concerned of the use of       
  machinery before they are allowed to handle it independently and taking all         
  necessary precautions in and around the areas where machines, hoists and     
  similar units are working. 
  
(3)  Providing adequate number of boats (if at all required for plying in the water to 
 prevent overloading and over-crowding. 
 
(4)     Providing life belts to all men working at such situations from where they may        
  accidentally fall in water. Equipping the boats with adequate number of life           
  boats etc. 
(5) Avoiding bare live-wires etc. as would electrocute workers. 
 
(6)     Making all platforms, staging's and temporary structures sufficiently strong      
  and not causing the workmen and supervisory staff to take undue risks. 
 
(7)  Providing sufficient first aid trained staff and equipment to be available     
 quickly at the work site to render immediate first aid treatment in case of           
 accidents due to suffocation, drowning and other injuries. 
 
(8)  Take all necessary precautions with regard to use of divers. 
 
(9)    Providing full length boots, leather hand gloves, leather jackets with fireproof     
 aprons to cover the chest and back reaching upto knees plain goggles for the   
 eyes to the labour working with hot asphalt, handling vibration in cement        
 concrete and also where use of any or all these items is, essential in the interest       
 of health and well-being of the labourers in the opinion of the Registrar. 
 
 



 
 

 

8.3 EXPLOSIVE:- 
 
 The contractor shall at his own expense construct and maintain proper magazines, 
 if such are required for the storage of explosive for use in connection with the 
 work and such magazines, being situated constructed and maintained in 
 accordance with the  Government/University Rules applicable in that behalf. The 
 contractor  shall at his own expenses obtain such license as may be necessary 
 for storing and using explosive. Notwithstanding that the location etc. or  storage 
 of explosives are approved by the Registrar, the University, shall not bear any 
 responsibility whatsoever in occurrence what-so-ever in  connection, therewith, 
 all operations of the contractor in or for which explosives  employed being at the 
 risk of contractor and upon his sole responsibility and the contractor hereby gives 
 to University an absolute indemnity in respect thereof. 
 
8.4 DAMAGE BY FLOODS OR ACCIDENTS:- 

 
 The contractor shall take all precautions against damage by floods or form 
 accident etc. No compensation will be allowed to the contractor on this account or 
 for correcting and repairing any such damage to the work during construction . 
 The contractor shall be liable to make good at his cost plant or materials 
 belonging to the University lost or damaged or from any other cause while is in 
 his charge. 
 
8.5.  RELATION WITH PUBLIC AUTHORITIES:- 
 
 The contractor shall comply with all rules, regulations, bye-laws and directions 
 given from time to time by any local or public authority in connection with this 
 work and shall himself pay all charges which are livable on him without any extra 
 cost to the University. 
 

POLICE PROTECTION:- 
 
 For the Special Protection of camp of the contractor's works, the University will 
 help the contractor as far as possible to arrange for such protection with the 
 concerned authorities. The cost shall be borne by the contractor. 
 
8.6 INDEMNITY:- 
 
 The contractor shall indemnify the University against all actions, suits, claims 
 and demands brought or made against it in respect of anything done or committed 
 to be  done by the contractor in execution of or in connection with the work of 
 this contract  and against any loss or damage to the University in consequence 
 to any action or suit being brought against the contractor for anything done or 
 committed to be done during the execution of this contract. 
 
 The University may at its discretion and entirely at the cost of the contractor 
 defend such suit, either jointly with the contractor or single in case the latter 
 chooses not to defend the case. 
 



 
 

 

8.7 MEDICAL & SANITARY ARRANGEMENTS TO BE PROVIDED FOR  
 LABOUR EMPLOYED IN THE CONSTRUCTION BY THE 
 CONTRACTOR :- 
 
(a)      The contractor shall provide an adequate supply of pure and wholesome water  
  for the use of laboures on work and in campus.  
(b)     The contractor shall construct trench or semi-permanent latrines for the use of the 
  Labours. Separate latrines shall be provided for men and women. 
(c)     The contractor shall build sufficient number of huts on a suitable plot of land for     
  use of the labouers according to the following specifications:- 
(1)     Huts with Bamboos and Grass may be constructed. 
(2)   A good site not liable to submergence shall be selected on high ground remote         
 from jungle but well provided with trees shall be choosen wherever it is available.         
 The neighborhood of tank, jungle, trees or wood should be particularly avoided. 
 Campus should not be established close to large cutting of earth work. 
(3)    The lines of huts shall have open space of at least ten meters between, rows, when 
  a good natural site cannot be procured, particular attention should be given to the  
  drainage. 
(4)     There should be no overcrowding. Floor space at the rate of 3 Sq. Meter per head          
 shall be provided. Care should be taken to see that the huts are kept clean and in        
 good order. 
(5)    The contractor must find his own land and if he wants University land, he  
 should apply for it. Assessment for it, if demanded will be payable by contractor.          
 However the department does not bind itself for making available the required        
 land. 
(a)    The contractor shall construct a sufficient number of bathing places, washing  
 places should also be provided for the purpose of washing clothes. 
(b)    The contractor shall engage a Medical Officer with a travelling dispensary for a        
 Camp containing 500 or more persons if there is no University or other private        
 dispenser situated within 8 kms, from the camp''. In case of emergency the               
 contractor shall arrange at his cost of transport for quick medical help to his sick          
 worker. 
(c)    The contractor shall provide the necessary staff for effecting satisfactory  
 conservancy and cleanliness of the camp to the satisfaction of the    
 Registrar. At least one sweeper per 200 persons should be   
 engaged. 
(d) The assistant Director of Public Health shall be consulted before opening   
  a labour camp and his instruction on matters such as water supply,   
  sanitary conveniences the camp site accommodation and food supply   
  shall be followed by the contractor. 
(e)  The contractor shall make arrangements for all anti-malarial measures to be  
 provided for the labours employed on the work. The anti-malarial measures shall 
 be provided as directed by the Assistant Director of Public Health. 
(f)    The anti-malarial and other health measures shall be as directed by the joint - 
 Director (Malaria and Filaria) Health Services, Pune or respective one. 
(g)  Contractor shall see that mosquitogenic conditions are not created so as to keep 
 vector population to minimum level. 



 
 

 

(h)    Contractor shall carry out anti malaria measures in the area as per guidelines   
 prescribed under National Malaria Eradication Programme and as directed by the 
 joint Director, (M. & F.), of Health Services Pune. 
(i)  In case of default in carrying out prescribed antimalarial measures resulting in  
 increase in Malaria incidence, contractor shall be liable to pay to University, the 
 amount spent by University on anti-malaria measure to control the situation in 
 additional to fine. 
(j)   The contractor shall make sufficient arrangement for draining away the surface and 
 silage water as well as water coming from the bathing and washing places and  
 shall dispose of this waste water in such way as not to cause any nuisance. He 
 shall  also keep the premise clean by employing sufficient number of sweepers. 
(k)  The contractor shall comply with all rules, regulation bye-law and directions 
 given from time to time by any local or public authority in connection with this 
 work and shall pay fees or charges which are livable on him without any extra 
 cost to University. 
(I)  In addition to above all provisions of the relevant labour act pertaining to basic  
 amenities to be provided to the labourer shall be applicable which will be  
 arranged by the contractor. 
 
9. MISCELLANEOUS : 

9.1 For providing electric wiring or water lines etc. recesses shall be provided if 
necessary through walls, slabs, beams etc. and later on refilled it with bricks or 
stones. Chipping cement mortar without any extra cost. 

9.2 In case it becomes necessary for the due fulfillment of contract for the contractor 
to occupy land outside the University, the contractor will have to make his own 
arrangements with the land owners and pay such rents, if any, are payable as 
mutually agreed between them. 

9.3 The contractor shall duly comply with the provision of the Apprentices Act 1961 
(iii of 1961) and the rules and orders made there under from time to time under 
the said Rules and on his failure or neglect to do so he shall be subject to all the 
liabilities and penalties provided by the said Act and Rules. 

9.4 It is presumed that the contractor has gone carefully through the standard 
specification (Vol. I & II 1981 edition) M.C.R.T & H specifications for Road and 
Bridges work (Fourth Revision 2001), and Schedule of Rate of the division/state, 
and studied the site conditions before arriving at rates quoted by him. The special 
provision and detailed specification of wording of any item shall gain precedence 
over the corresponding contrary provision (if any) in the standard specification 
given without reproducing the details in contract. Decision of Registrar shall be 
final in case of interpretation of specification. 

9.5 If the standard specifications fall short for the items quoted in the schedule of this 
contract reference shall be made to the latest Indian Standard specifications, 
I.R.C. codes. If any of items of this contract do not fall in reference quoted above, 
the decision and specifications as directed by the Registrar shall be final. 

9.6 The stacking and storage of building materials at site shall be in such a manner as 
to prevent deterioration or inclusion of foreign materials and to ensure the 
preservation of the quantity, properties and fitness of the work. Suitable 
precaution shall be taken by Contractor to protect the materials against 
atmospheric action fire and other hazards. The materials likely to be carried away 



 
 

 

by wind shall be stored in suitable stores or with suitable barricades and where 
there is likelihood of subsidence of soil; heavy materials shall be stored on paved 
platforms. Suitable separating barricades and enclosure as directed shall be 
provided to separate materials brought by contractor and from different sources of 
supply. 

 
10. INSTRUCTION REGARDING EXECUTION OF WORKS HAVING      
 VERY HIGH RATES AND VERY LOW RATES: 
  

In case of high rates quoted by the contractor for a particular item, the payment 
for that item shall be made at part rate based on C.S.R. rate initially; Full rate 
shall be released only after entire work is satisfactorily completed. 

 
11. DEFINITIONS: 
  
   Unless excluded by or repugnant to the context : 
 
 a) The University : The university means the Registrar or a competent   
 authority Dr. Babasaheb Amberdkar Technical University, Lonere, Dist Raigad.  
 b) The Registrar or his authorized representative means Registrar or the   
 Architects and or University Engineer.  
 c) The Contractor : The person whose tender may be accepted shall be referred to 
 as Contractor and shall include their legal representatives, assigns or successors. 
 d) The expression "Contract" as used in tender papers shall mean the deed to  
 contract together with its original accompaniment and those latter incorporated in 
 it by mutual consent. 
 e) The expression "Plant" as used in the tender papers shall mean every temporary 
 and necessary or considered necessary by the Engineer to executive contract, 
 complete and maintain the works and used in altered, modified, substituted and 
 additional work ordered in the time and the manner here in provided and all 
 temporary materials and special and other articled of appliances of every, sort, 
 kind and description whatsoever intended or used thereof. 

f) "Drawings " shall mean the drawings referred to in the specifications and any 
modifications of such drawings approved in writing by Registrar and such other 
drawings as may from time to time be furnished or approved in writing by the 
Registrar. 
g) "Provisional Sum" or "Provisional lump sum" shall mean lump sum included 
by university in tender documents and shall represent the estimated value of work 
for which details are not available at the time of issue of tender. 
h) "Provisional items" shall mean items for which approximate quantities have 
been included in the tender documents. 
i) "The Site" shall mean the lands and/or other places, on under, in or through 
which the work is to be executed under the contract including any other lands or 
places which may be allotted by University used for the purpose of contract. 
j) The "Work" shall mean the works to be executed in accordance with the 
Contract or part(s) thereof as the case may be and shall include all extra or 
additional, altered or substituted works as required for performance of the 
contract. 
k) The '"Contracts sum" shall mean the sum for which the tender is accepted. 



 
 

 

l) The "Accepting Authority" shall mean the officer competent to accept the 
Contract. 
m) The "Day" shall mean a day of 24 hours from midnight to midnight 
irrespective of the number of hours worked in any day in that week. 
n) The "Temporary Works" shall mean all temporary works of every kind 
required in or about the execution, completion, or maintenance of the works. 
o) "Urgent works" shall mean any measure which, in the opinion of the Registrar 
or his authorized representative become necessary during the progress of the 
works to obviate any risk or accident or failure or which become necessary for 
security of the work or the persons working, thereon, where the context so 
requires, words importing the singular only also include the plural and vice-versa. 
Heading and marginal notes, if any, to the general conditions shall not be deemed 
to form part there of or be taken into consideration in  the interpretation or 
construction thereof the contract. 
Wherever there is mention of "Schedule of Rates" of the Divisions or simply 
D.S.R. in this tender, it will be taken to mean as "The Schedule of the rate of the 
P.W.D. Division, Mahad in whose jurisdiction the work lies." 

 
12 TESTING ETC : 

 
The Contractor shall be responsible for the quality of the work in the entire 
construction work within the contract. He shall, therefore, have his own 
independent and adequate setup for ensuring the same. This shall include 
establishing field laboratory for testing required for cement concrete, earthwork, 
WBM and B.T. works. 

 
13.  AUTHORITIES OF THE REGISTRAR OR HIS AUTHORISED 
      REPRESENTATIVE : 

  
  The duties of the representative of the Registrar are to watch and supervise 
 the work and to test and examine any material to be sued or workmanship 
 employed in connection with the works. 

The Registrar may from time to time, in writing delegate to his 
representative any powers and authorities vested in the Registrar and shall  furnish  
to the contractor a copy of all such delegations of powers and authorities. Any 
written instructions of approval given by the representative of the Registrar to the 
contractor within the terms of such delegations (but not otherwise) shall bind the 
contractor and the University as through it had been given by the Registrar, 
provided always as follows. 

  Failure of the representative of the Registrar to disapprove any work or 
 materials shall not prejudice the power of the Registrar thereafter to 
 disapprove such work or materials and so order the putting down, removal 
 or breaking up thereof.  
  
14. LAY OUT OF WORK:- 
 
14.1 Layout of the work will be done by the contractor in consultations with the 
 Registrar or his representative or University Engineer, some permanent marks 
 should however be established to indicate the demarcation of the structure or any 



 
 

 

 component thereof made to this permanent marks in measurement books and 
 drawing singed by the contractor and the University Engineer. 

 
14.2 SETTING OUT:- 
 
I) ROAD WORKS : 

 
a)  The contractor shall establish working bench marks in the area soon after taking 

 possession of the site. The working bench mark shall be at the rate of four per 
 kilometer and also at or near all drainage structures, over bridge under passes. The 
 working bench marks/ levels should be approved from the Registrar. Checks must 
 be made on these bench marks once every month and adjustments if any got 
 agreed with the Registrar and recorded. An upto date record of all bench marks 
 including approved adjustment, if any, shall be maintained by the contractor and 
 also a copy supplied to the Registrar for his record. 
 

b)  The lines and levels of formation, side slopes, drainage, carriageways and 
 shoulder shall be carefully set out and frequently check, care being taken to 
 ensure that correct gradients and cross sections are everywhere obtained.  
 

c)  In order to facilitate the setting out of the works, the center line of the carriageway 
 or highway must be accurately established by the contractor and approved by the 
 Registrar. It must then be accurately referenced in a manner satisfactory to the 
 Registrar, every 50 m intervals in plain and rolling terrain and 20 m intervals in 
 terrain and in all curve points as directed by the Registrar, with marker pegs and 
 chain age boards set or near the fence line, and a schedule of reference 
 dimensions shall be prepared and supplied by the contractor to the Registrar. 
 This marker shall be maintained until the works reach finished formation levels 
 and are accepted by the Registrar. 

 
d)  On construction reaching the formation level stage the centre line shall again be 

 set out the contractor when approved by the Registrar shall be accurately 
 referenced in a manner satisfactory to the Registrar by marker pegs set at the outer 
 limits of the formation. 

 
15. STACKING AND STORAGE AND GUARDING OF MATERIALS:-  

 
15.1 The stacking and storage of material at site shall be in such a manner as to prevent 

deterioration or intrusion of foreign matter and to ensure the preservation of their 
quality, properties and fitness for the work. Suitable precautions shall be taken by 
the contractor to protect the material against atmospheric action, fire and other 
hazards. The materials likely to be carried away by wind shall be stored in 
suitable stores or with suitable barricades and where there is likely hood of 
subsidence of soil, heavy materials shall be stored on paved platforms. 

 Suitable separating barricades and enclosures as directed shall be provided to 
separate materials brought by contractor and materials issued by University to 
contractor under schedule “A” same applies for the materials obtained from 
different sources of supply. 

 



 
 

 

15.2 The contractor shall at his own expense engage watchman for guarding the 
materials and plant and machinery and the work during day and night against any 
pilferage or damage and also for prohibiting trespassers. 

 
15.3 No materials brought to the site shall be removed from the site without the prior 

approval of the Registrar. 
 
16 INSPECTION 
 
16.1 The contractor shall inform the Registrar in writing when any portion of the work 

is ready for inspection giving him sufficient notice to enable him to inspect the 
same without affecting the further progress of the work. 

 
16.2 The contractor shall provide at his cost necessary ladders and such arrangements 

as are considered safe by the Registrar for proper inspection of all parts of the 
work. 

 
16.3 Contractor shall extend his full co-operation and make all necessary arrangement 

when needed for carrying out inspection of the work or any part of the work by 
the local representatives, M.L.As, M.Ps and officers and dignitaries/delegates of 
various Government departments, local bodies, private sectors etc. No 
compensation shall be paid to the contractor on this account. 

 
16.4 The work shall be carried out by the contractor without causing damage to the 

existing University property and/or private property. If any such damages are 
caused, the contractor shall pay for restoration of the property to the original 
conditions, and any other consequent damages. 

 
16.5 In the event of an occurrence of an accident involving serious injuries or death of 

any person, at site of the work or quarry or at any place in connection with the 
work the same shall be reported in writing within twenty four hours of the 
occurrence to the Registrar and Commissioner of Workmen’s compensation. 
 

16.6 The contractor after completion of work shall clean the site of all debris and 
remove all unused materials other than those supplied by the University and all 
plant and machinery, equipment, tools etc. belonging to him within one month 
from the date of completion of the work, or otherwise the same will be removed 
by the University at his cost or disposed off as per University procedure. In case 
the material is disposed of by University, the sale proceeds will be credited to the 
contractor’s account after deducting the cost of sale incurred. However, no claim 
of contractor regarding the price or amount credited will entertained afterwards. 

 
16.7 All constructional plant, provided by the contractor shall when brought on to the 

site be deemed to be exclusively intended for the construction and the contractor 
shall not remove the same or any part thereof (save for the purpose of moving it 
from one part of the site to another) without the consent in writing of the Registrar 
who shall record the reasons for withholding the consent. 

 
 



 
 

 

17.  RESTRICTIONS BECAUSE OF LOCAL TRAFFIC:  
 

As there is local traffic by the side of construction during construction for the 
bridge or road, the contractor will have to take proper precaution such as proper 
barricading, fencing, lighting, information and cautionary boards for safe and 
smooth flow of traffic, and keeping the concerned authorities informed about the 
work in progress. 
  

18. COMPLETION CERTIFICATE: 
 

18.1 The work shall not be considered to have been completed in accordance with the 
terms of the contract until the Registrar shall have certified writing to that effect. 
No approval of material or workmanship or approval of part of work during the 
progress of execution shall bind the Registrar or in any way prevent him from 
even rejecting the work which is claimed to be completed and to suspend the issue 
of his certificate of completion until such alteration and modification or 
reconstruction have been effected at the cost of contractor as shall enable him to 
certify that the work has been completed to his satisfaction. 

 
18.2 After the work is completed the contractor shall give notice of such completion to 

the Registrar and within 30 days of receipt of such a notice the Registrar shall 
inspect the work and if there is no defect in the work shall furnish the contractor 
with a certificate indicating the date of completion. However, if there are any 
defects which in the opinion of the Registrar are rectifiable he shall inform the 
contractor the defects noticed. The contractor after rectification of such defects 
shall then inform the Registrar and Registrar on his part shall inspect the work and 
issue the necessary completion certificate within 30 days if, the defects are 
rectified to his satisfaction and if not, he shall inform the contractor indicating 
defects yet to be rectified. The time cycle as above, shall continue. 

 
18.3 In case defects noticed by the Registrar which in his opinion are not 
 rectifiable but otherwise work is acceptable at reduced payment, work shall be  
 treated as completed. In such cases completion certificate shall be issued by the 
 Registrar within 30 days indicating the un-rectifiable defects for  which 
 reduction in payments is being made by him. 
 
18.4 The issue of completion certificate shall not be linked up with the site clearance 
 on completion of the work. 
 
19. ANCILLARY WORK : 
 

The contractor shall submit to Registrar in writing the details of all ancillary 
works including layout and specifications to be followed for its construction 
Ancillary work shall not be taken up in hand unless approved by  Registrar. The 
Registrar reserves the right to suggest modifications or make complete changes in 
the layout and specifications proposed by the contractor at any stage to  ensure 
the safety on the work site. The contractor shall carry out all such modifications to 
the ancillary works at his own expenses as ordered by Registrar. 
 



 
 

 

   20. SPECIAL CONDITIONS: 
 

20.1 The Contractor should ensure that all safety precautions are observed by their 
 labour. Working closed to the State Highway and while closing the state Highway 
 precaution is taken including insurance etc. for their labour at the cost of the 
 contractor and the contractor will bear all the expenses, compensation etc. if any 
 accident occurs to the labour etc. No claim in this regard on whatsoever account 
 shall be entertained and this decision of the University will be final and 
 conclusive. 
 
20.2 The contractor shall observe the rules and regulation imposed by traffic police for 
 smooth flow of traffic on the diversion road and shall not be entitled for claims 
 any compensation arising thereof. 
 
20.3 In the case of delay in handing over the land required for the work, due to 
 unforeseen cause, the contractor shall not be entitled for any compensation 
 what-so-ever from the University on the ground that the machinery or the labour 
 was idle for certain period. Contractor may, however apply for extension of time 
 limit which may be granted on the merit of the case. 
 

21. THE MODIFICATIONS/AMENDMENTS/ADDITIONSTO THE 
SPECIFIATION FOR ROAD WORKS: 

 
1) Cement to be used for works, shall be any of the following with prior approval of 

Registrar. 
 
a) Ordinary Portland cement 33/43/53 grade cement confirming to IS: 269 
 
 Independent testing of cement used shall be done by the contractor at site and in 

the laboratory approved by the Registrar before use. Any cement with lower 
quality than those shown in manufacturer’s certificate shall be debarred from use. 

 In case of finely ground cement or imported cement, the Registrar may direct the 
contractor to satisfy him as to the acceptability of such cement, especially with 
regard to creep and shrinkage effect. 

 
 Any consignment or part of a consignment of cement which has deteriorated in 

any way or specification shall not be used in the works and shall be removed from 
the site by the contractor without charge to the Employer. 

 
 Cement shall be transported, handled and stored on the site in such a manner as to 

avoid deterioration contamination. Each consignment shall be stored separately so 
that it may be readily identified and inspected and cement shall be used in the 
sequence in which it is delivered at site. 

 
 The contractor shall prepare and maintain proper records on site in respire of the 

delivery, handling, storage and use of cement and these records shall be available 
for inspection by the Registrar at all times. 

 



 
 

 

22. REJECTION OF MATERIALS NOT CONFROMING TO 
SPECIFICATIONS: 

 
 Any stock or batch of materials (s) of which sample (s) does not conform to the 

prescribed test and quality, shall be rejected by the Registrar and such material 
shall be removed from site by the contractor at his own cost. Such rejected 
materials shall not be made acceptable by any modifications Materials not 
corresponding in character and Quality with approved samples will be rejected by 
the Registrar or his representative and shall be removed from site at the 
contractor’s own cost. 

 
23.  HOT MIXED AND HOT LAID BITUMINOUS CONSTRUCTION  

(a)  Job mix formula satisfying specification requirement should be worked out based on 
laboratory test and got approved by the Engineer. Engineer will have independent 
test made before approving the job mix formula.  

 

(b) The plant should be checked for capability to produce mix conforming to the 
specification.  If necessary, trial stretches should be laid and checked 
approximately.  

 
 
 

 

(c) Control should be exercised on temperature of binder in the boiler, aggregate in the 
dryer and mix at the time of laying and rolling.  

 

(d)  From the mix collected from the discharge point of the plant, extraction test for 
binder content and aggregate gradation should be performed to check the quality of 
mix discharged from the plant.  

 
 

(e)  Thickness and density of the compacted mix should be checked by taking core 
sample.  

 

23.1 Each Truck/Tipper load of bituminous load shall be weighed on a standard weigh 
bridge on plant site. The contractor shall arrange to provide a Weigh Bridge of 
minimum 20 Tones capacity at suitable location.  The weigh bridge shall be put to 
use after checking calibration is completed by competent Authority (inspector of 
weight and measures). The record of weight of bituminous load thus obtained shall 
be kept in measurement book.  The weightment of the bituminous load shall be 
done by the contractor at his expense in the presence of authorized representative of 
the Registrar.  The quantity of mix (weight basis) physically arrived at site shall be 
tallied with the quantity arrived at by volumetric measurement. The register 
showing dispatch of bituminous load from plant, vehicle No. time of dispatch, 
temperature at the time of dispatch etc. shall be kept in prescribed form at hot mix 
plant site.  Similarly the register showing vehicle number, time of arrival of vehicle 
at site, weight of vehicle with bituminous load, temperature of the mix at site etc. 
shall be kept by the University  in the presence of contractor or his authorized 
representative (if he or his authorized representative is present at the site at that 
time.)  Both the registers shall be filled daily and contractor shall sign the register 
every day in token of acceptant of contains in the register. The record maintained in 
the form of the register shall ensure quantity of the materials only.  The 



 
 

 

maintenance of these register does not absolve the contractor of his contractual 
obligation towards quality of the work.  

 

23.2 Contractor and Engineer-in-charge shall maintain the details of mix in the prescribed 
proforma 

 

23.3 The Contractor shall erect hot mix plant in working condition and commission the 
same within 15 days after receipt of the work order and start the work under 
guidance of Registrar.   

23.4 Failure to satisfy the condition 23.3 shall disqualify the contractor and further action 
as deem fit shall be taken by the University. 

 
 
  24 INSPECTION OF OPERATIONS: 
  

The Registrar and any person authorized by him shall at all times have access to 
the works and to all workshops and places (including required documents) where 
work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every 
facility for & every assistance in or in obtaining the right to such access. 
 

 25 SITE OFFICE CUM FIELD: - LABORATORY: 
  

The contractor shall arrange to provide a well-furnished and fully equipped field 
laboratory which shall be manned by adequately qualified technical staff. The 
laboratory shall preferably be located adjacent to the plant site and shall be 
provided with amenities like water supply, electric supply, toilet block etc. the 
laboratory equipment shall confirm to clause 121.3 of M.O.R.T & H. 
specifications (Fourth Revision 2001) of road and bridge work and other relevant 
standard codes. This shall be considered as incidental to work and no separate 
payment whatsoever will be made for the same. 

 
    26. SUPPLY OF COLOURED RECORED PHOTOGRAPHS AND ALBUMS: 
  

The Contractor shall arrange to take dated post and size coloured photographs at 
the rate of 10 photographs per Building/kilometer for road/as per instruction of 
Registrar at various stages/facts of the work including interesting and novel 
features of the work as desired by the Registrar and supply them in five copies 
each in separate albums of appropriate size. He shall also arrange for the Video 
Filming of important activities of the work during the currency of the contract and 
edit it to a video film of 60 to 180 minutes playing time. 
 
It shall contain narration of the various activities in English/Marathi by a 
competent narrator. The cassette shall be of acceptable quality and the film shall 
be capable of producing colour pictures. This shall be considered as incidental to 
the work and no additional payment whatsoever will be made for the same. 
 
 
 
 
 



 
 

 

27. SUPPLY OF SAFETY JACKETS TO LABOURERS/SUPERVISORS 
 ENGINEER: 
 

As a safety measure during the execution of work all labours, construction and 
supervisory staff shall be provided with an orange colour jacket in fluorescent 
blue so as to make them starkly visible from a distance even during evening 
hours. 
 

28. APPROVAL OF CONSTRUCTION MATERIALS AND CONSTRUCTION 
 ACTIVITES: 
 

Approval of all materials and their makes/brands for the work shall be obtained in 
writing form Registrar or his representative before its use in the Project. Before 
taking up of any construction activity the construction work done earlier shall be 
got approved in writing. Any failure on this account may result in rejection of the 
work for which the contractor will be solely responsible. 

Materials and job mix if require, etc. shall be got approved in writing at 
least 15 days in advance of the commencement of corresponding activity. The 
testing charges shall be borne by the contractor. Beside the Prescribed rests and 
frequencies any other test or tests over the prescribed frequency shall also be 
carried out by the contractor at his own cost if so directed by Registrar or his 
authorized representative. 
 

29. Contractor shall conduct roughness index test as specified and without any cost to 
      University before starting of bituminous work and after completion of 
 bituminous Work as a measure to check the improvement in riding quality of the   
 road. 
 
30. The Contractor at his own cost shall provide and fix informatory Boards (Total 2 
  Nos.) at either end of project each on the left side of the traffic direction and 
 facing the traffic without causing any hindrance to traffic. Details of the board 
 shall be as directed by the Registrar. The board shall be of size 1.80 meter vertical 
 x 1.6 meter horizontal. The back ground of the board will be in traffic yellow 
 colour with lettering in Black colour. The information should be displayed in 
 Marathi, Hindi and English language. The lettering should be proportionate. 
 The Board shall be maintained properly at the cost of contractor till expiry 
 of defect liability period of the work. 

 
31. The contractor shall carryout independently necessary tests as per clause 903, 
 Table 900-4 of M.O.R.T. & H specifications for road and bridge works fourth 
 revision 2001 to ensure that modified bitumen used meets requirements laid down 
 in I.R.C. SP.53-2002 at his own cost. 
 
32. QUALITY CONTROL TEST :- 

The contractor shall at his own cost set up laboratory at site of work to carry out 
the routine tests on materials which are to be used for the work. This laboratory 
shall be approved by the Registrar. The  testing shall be done as per 
frequencies mentioned in the specification/ additional specification of each item 
of Schedule B. The 50% of the test included in Annexure "A" shall be carried out 



 
 

 

in Vigilance and Quality Control Laboratory at the cost of contractor and balance 
50% in the site laboratory or if it is not possible to establish laboratory at site of 
work all the test mentioned in Annexure "A" shall be carried out in Vigilance 
and Quality Control Laboratory of Government (such as PWD, Government 
colleges etc.) at the cost of contractor.  

      33. R.C.C. PIPE: - The contractor shall purchase the R.C.C Pipes of required 
 categories from MSSIDC/small industries and necessary documentary evidence 
 for purchase of pipes shall be produced to the Registrar during the  execution of 
 work. 

 
34. CONDITION RELATING TO INSURANCE OF CONTRACT WORK 
  

Contractor shall take out necessary Policy / Policies so as to provide adequate 
Insurance cover for execution of the awarded contract work for total contract 
value and complete contract period from the “Directorate of Insurance, 
Maharashtra State, Mumbai only its postal address for Correspondence is “264, 
MHADA, First Floor, Opp. Kalanagar, Bandra (East), Mumbai 400051” 
(Telephone Nos.  6590690 / 6590846 and Fax No. 6592461) Similarly, all 
workmen‟s appointed to complete the contract work are required to insure under 
workmen‟s compensation insurance police. Insurance Policy / Policies taken out 
from any other company will not be accepted. If any contractor have effected 
Insurance with any insurance Company the same will not be accepted and the 
amount of premium calculated by the Directorate of Insurance will be recovered 
directly from the amount payable to the Contractor for the executed contract 
work. 
 

35. DIARY 
  

Contractor shall maintain through the construction period, a diary in the form of a 
register regarding the following: 
i) Daily presence of all categories of labours, 
ii) Daily availability and use of machinery and equipment’s on work, 
iii) Daily procurement, Consumption and balance of materials on site, 
iv) Daily record of various visiting authorities along with name of the officers 

visited and timing 
v) Details of work executed per day. The register shall be closed on daily 

basis and signature of University Engineer or his representative should be 
taken over it. 

 
36.BUILDING AND OTHER CONSTRUCTION WELFARE CESS 

 
Building and other construction worker welfare cess 1% or at the rates awarded 
from time to time as intimated by the competent authority of building and other 
construction worker Welfare Act 1996 shall be deducted from bill amount. 
Whether bill advance payment or secures advance. 
 

     37.  DEFECT LIABILITY PERIOD (CLAUSE 20) – 24 MONTHS   



 
 

 

1. The Defect liability period of the work is 24 months. Contractor is responsible 
to submit necessary test certificate from competent authority before and after the 
execution of work as the case applicable. 
 

38 .Contractor is liable for action under Indian Penal Code if any papers are 
 found false / fraudulent paper / information submitted in Cover no.1, if 
 during contract period and defect liability period, any false information, false 
 bill of purchases supporting proof of purchase, proof of testing submitted by 
 contractor staff, subletting company or by contractor & during contract 
 period and even after the completion of contract ( finalisation of final bill ). 
 (As per Govt. resolution no.CAT-2018/C.R.127/Buld-2, Dated-28.11.2018) 

 
39. PRICE ADJUSTMENT CLAUSE 

Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants excluding bitumen, cement and steel in 
accordance with the following principles and procedures and as per formula given 
in the contract data. The price variation clause shall be read as follows: (a) The 
price adjustment shall apply for the work done from the start date given in the 
contract data upto end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. (b) The price adjustment 
shall be determined during each month from the formula given in the contract 
data. (c) Following expressions and meanings are assigned to the work done 
during each month:  
R = Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of secured 
advance recovered, if any during the month. It will exclude value for works 
executed under variations for which price adjustment will be worked separately 
based on the terms mutually agreed.  
To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover 
the contingency of such other rise or fall in costs. 
 The formula (e) for adjustment of prices are: R = Value of work   
 

A)  Adjustment for labour component   
Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula:  
VL= 0.85 x P1/lOO x R x (LI- Lo )/Lo  
VL= increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour. 
 Lo= the consumer price index for industrial workers for the State on 28 days 
preceding the date of opening of Bids as published by Labour Bureau, Ministry of 
Labour, Government of India  
LI= The consumer price index for industrial workers for the State for the under 
consideration as published by Labour Bureau, Ministry of Labour, Government of 
India. 
 PI= Percentage of labour component of the work.   



 
 

 

B)  Adjustment of POL (fuel and lubricant) component Price adjustment for increase 
or decrease in cost of POL (fuel and lubricant) shall be paid in  accordance with 
the following formula:  
 Vf = 0.85 x P/100 x R x (F1- FO)/Fo 
 Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants.   
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of lac at nearest center on the day 28 days prior to the date of opening 
of Bids.  

F1 = The official retail price of HSD at the existing consumer pumps of IOC at 
nearest center for the 15th day of month of the under consideration. 

 P, = Percentage of fuel and lubricants component of the work.   
Note :- For the application of this clause, the price of High Speed Diesel oil has 
been chosen to represent fuel and lubricants group   

C)   Adjustment of Other materials Component (Excluding bitumen, steel and cement)                                  
Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula:  
Vm = 0.85 x Pm /100 x R x (MI - M0 )/M0  
Vm= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than cement, steel, 
bitumen and POL  
MO = The all India wholesale price index (all commodities) on 28 days preceding 
the date of opening of Bids, as published by the Ministry of Industrial 
Development, Government of India, New Delhi. 
MI = The all India wholesale price index (all commodities) for the month under 
consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi. 
Pm= Percentage of local material component (other than cement, steel, bitumen 
and POL of the work.   

D)  Price adjustment for Bitumen component – Price adjustment for increase or 
decrease in cost of Bitumen procured by the contractor shall be paid in 
accordance with the following formula.   
Formula for Bitumen component 
 V1  =  QB ( B1 – B0) 
 Where –  
V1 = Amount of price variation in Rupees to be allowed for Bitumen component 
QB = Quantity of Bitumen (VG-30) in metric tonnes used in the permanent works 
and approved enabling works during the quarter under consideration 
 B1 = Current, average ex-refinery price per metric tonne  of Bitumen (VG-30) 
under consideration excluding taxses (GST) during the quarter under 
consideration. 
 B0 = Basic rate of Bitumen in rupees per metric ton as considered for working 
out value of  “ R”. or average ex-refinery price in rupees per metric ton excluding 
taxes (GST) of Bitumen for the grade of bitumen under consideration prevailing 
quarter preceding the month in which the last date prescribe for receipt of  tender 
falls, whichever is higher.   



 
 

 

E)  Price adjustment for Cement component – Price adjustment for increase or 
decrease in cost of Cement procured by the contractor shall be paid in accordance 
with the following formula.    
Formula for Cement Component:  
V2 =       QC ( CI1 – CI0)     
 Where –  
 V2  = Amount of price escalation in Rupees to be allowed for cement component. 
QC = Quantity of Cement  in metric tones used in the permanent works and 
approved enabling works during the quarter under consideration 
 CI1 = Current, average rate of cement in rupees per metric toneexcluding taxes 
(GST) as per purchased voucher indicating name of work by supplier produced by 
contractor  
 CI0 =  Basic rate of Cement  in rupees per metric ton as considered for working 
out value of  “R” or average ex-factory price in rupees per metric ton excluding 
taxes (GST) of Cement under consideration prevailing quarter preceding the 
month in which the last date prescribe for receipt of  tender falls, whichever is 
higher  

F)  Price adjustment for Steel component – Price adjustment for increase or decrease 
in cost of Steel procured by the contractor shall be paid in accordance with the 
following formula.   
Formula for HYSD & Mild Steel/TMT Component  
V3 =          QS ( SI1 – SI0)          
Where –   
V3  =   Amount of price variation in Rupees to be allowed for  HYSD &Mild 
Steel/TMT component 
 QS = Quantity of HYSD & Mild Steel/TMT  in metric tonnes used in the 
permanent works and approved enabling works during the quarter under 
consideration 
 SI1=  Current average rate of HYSD & Mild Steel/TMT  in rupees per metric 
tonne excluding taxes (GST) as per purchased voucher indicating name of work 
by supplier produced by contractor  
SI0 =  Basic rate of HYSD & Mild Steel/TMT  in rupees per metric ton as 
considered for working out value of “R”. or average ex-factory price in rupees per 
metric ton excluding taxes (GST) of HYSD & Mild Steel/TMT  under 
consideration prevailing quarter preceding the month in which the last date 
prescribe for receipt of  tender falls, whichever is higher   
Component percentage as given  below are as of the total cost of work put to 
tender.    
1. Labour Component – P1   6.00%  
2. Material Component – Pm   88.00%  
3. POL Component – P    06.009%        100.00%   
Basic Rates  (excluding GST) 
   
1. Cement                                           - Rs.    4,700/-                  Per Metric Tonne 
2. Bitumen VG-30 Grade                 - Rs.  29,200/-                  Per Metric Tonne 
3. T.M.T. FE 500 Steel                      - Rs.                     /-         Per Metric Tonne   
Total amount due to price variation =  
V = VL + VF + VM + V1 + V2 + V3    



 
 

 

However, the maximum amount due to price variation will be restricted to 5% of 
the accepted contract value excluding the compensation payable for the materials 
(bitumen, steel and cement) which have been directly given difference in purchase 
price and star rate. 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

SCHEDULE – A 
 

Schedule showing (approximate) the material to be supplied from the Dr. 
Babasaheb Ambedkar Technological University stores for works to be executed 
and the rate at which they are to be charged for. 
 

Particular Rate at which the material will be 
charged to the piece worker 

Place for delivery 

 
N.A. 

 

 
                     N.A. 

 
N.A. 

 
Note : 
 
1) The person or firm submitting tender should see that the rates in the 
 above schedule are filled up by the Registrar on the issue of the form 
 prior to the submission of the tender. 
2) Stores to be supplied to contractors for a work the cost should be 
 mentioned in schedule A in addition to schedule B and the specification 
 attached to the contract agreement forms. 
   
 
              
 
(Signature of Piece Worker)     (REGISTRAR) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

ADDITIONAL CONDITIONS FOR MATERIALS 
(CEMENT, STEEL, BULK ASPHALT ETC.) 

BROUGHT BY CONTRACTOR 
 

1. All the materials such as cement, steel, Bulk asphalt etc. require for execution of 
work shall be brought by contractor at his own cost. 
 

2. The contractor shall maintain the record of these materials (cement, steel, Bulk 
Asphalt) in the prescribed Performa and register as directed by Registrar. The 
sample of prescribed Performa is attached at the end. These register shall be signed 
by both contractor and representative of Registrar. These register shall be made 
available for inspection, verification for the University as and when require. These 
register shall be in the custody of University and shall be maintained by the 
University. 

 
The Contractor shall submit periodically as well as on completion of work, an 
account of all materials used by him on the work. In addition, a separate register 
shall be maintained on site for recording daily item wise asphalt, cement 
consumption and also item wise consumption of other materials. This shall be 
signed daily by Contractor or his representative and representative of Registrar. 
 

3. The material require only for this work shall be kept in the godown at site. No 
materials shall be shifted outside of the godown except for the work for which this 
agreement is entered without prior approval of the Registrar. 

4. The material cement, steel, bulk asphalt etc. brought on the work site shall be 
accompanied with necessary Company/manufacturing firm’s test certificates. 
Contractor shall use Bulk/packed bitumen obtained from any Government refiner 
only. It shall be compulsory on the part of contractor to submit schedule of arrival 
of buzzer in advance to the Engineer in charge. 
The contractor shall have to submit original purchase voucher duly supported by 
original deliver challan and exit gate pass. The bitumen brought by the contractor 
for the work will be open to check by the Registrar or his representative at all times. 
 
The bitumen so procured will have to be tested as per the frequency prescribed by 
the department. The testing charges will have to be borne by the contractor. It will 
be compulsory on the part of contract to establish the testing laboratory with 
experienced testing personnel for testing of grade of bitumen obtained at the plant 
from the Government refinery. 
If the test result are satisfactory, then and then only the material shall be allowed to 
be used on the work. If the test results are not as per standards, these materials shall 
be immediately removed from the work site at contractor’s cost. In case of cement, 
if so requested by the contractor in writing, material will be allowed to be used 
before receipt of test result but this will be entirely at the risk and cost of the 
contractor. 



 
 

 

5.   The contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase, Octroi receipt etc. bill for the purchase of material brought on the work 
site at once if so requested by the University. 
 

6. All these material i.e. cement, steel bulk asphalt etc. shall be protected from any 
damages, rains etc. by the contractor at his own cost. 
 

7. The contractor will have to erect temporary shed of approved specifications for 
storing of above materials at work site at contractors cost having double lock 
arrangements (By Double lock it is meant that godown shall always be locked by 
two locks, one lock being owned and operated by contractor and other by 
Engineer-in-charge or his authorized representative and the door shall be operatic 
only after both locks are opened) 
 

8. If required, the weighment of bulk asphalt boozers etc. brought by the contractor 
shall be carried out by the contractor at his own cost. 

 
9. The Contractor shall not use cement and other material for the item to be executed 

outside the scope of this contract except for such ancillary small item as are 
connected and absolutely necessary for execution of this work as may be decide 
by the Registrar. 
 

10. The University shall not be responsible for the loss in bulk asphalt, cement, steel 
etc. during transit to work site. 
 
The cement brought by the contractor at the work site shall mean 50 kg equivalent 
to 0.03472 cubic meters per bag by weight. The rate quoted should correspond to 
this method of reckoning. In case for ordinary/controlled concrete, if cement is 
short, the shortage/shortages will be made good by the contractor at his cost. 

 

 11 INDEMNITY 
The condition regarding indemnity will apply mutates mutandis in case of 
material brought by contractor at the site for the execution of the work being 
executed under this contract. 

 
12 In case the materials brought by the contractor become surplus owing to the 

change in the design of the work, the materials should be taken back by the 
contractor at his own cost after prior permission of Registrar. 

 
13. All empty bags or empty asphalt drums shall be the property of contractor and the 

same shall be removed immediately after completion of work. 
 
14. The 60/70 grade bitumen use for bituminous work must be refinery produced. 
 
15. In order to ensure proper grade of bitumen that is to be used for bituminous work, 

following procedure shall be adopted. 



 
 

 

 
a) The schedule of arrival of boozers and the procurement of bitumen obtained from 

the Government refinery shall be submitted by the contractor before preparation of 
the bitumen mix. 
 

b) The necessary instruments/machineries (with latest calibration) on plant/site for 
testing of materials shall be made available by the contractor. 

 
c) The original challan delivery memo of the bitumen obtain the Government 

Refinery shall be submitted to the Registrar and the same shall recorded in 
measurement book of that work. 

 
d) Registrar shall collect the sample of the bitumen received from the Government 

refinery prior to unloading plant, and shall verity the quality from the Government 
laboratory and the result obtain shall be recorded. If he is satisfied with the result 
than only he shall permit in writing to the contract to unload the bitumen in the 
presence of Registrar or his authorized representative. 

 
e) The work wise register shall be maintained on the plant containing Boozers 

Number, Challan Number, and Deliver memo number. Net weight of the bitumen, 
grade of the bitumen and the name of the officer who conducts the test. 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 
REGISTERS TO BE MAINTAINED BY CONTRACTROR IN  

CO-ORDINATION WITH UNIVERSITY STAFF 
(Whichever is applicable) 

 
 
1) Work order book 
2) Visitor register 
3) Work register of daily Quantities executed of each item. 
4) Register of registers. 
5) Weekly report of work as per miles stone chart. 
6) Calibration certificated register. 
7) Laboratory test register. 
8) Register of machinery.  
9) Log Books of machinery at site.                                            

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



 
 

 

ANNEXURE – A 
QUALITY CONTROL TESTS 

Sr. 
No. 

Material Test Frequency of Testing Remarks 
 

1. Sand i. Fineness Modulus 
ii. Silt Content 

At the beginning and if 
there is change in source 
for slit content 

Every batch of sand 

2. Metal i) Crushing value 
ii) Impact value 
iii) Abrasion value 
iv) Water Absorption 
v) Flakiness Index 
vi) Stripping value 
vii) Gradation 

One test per 200 Cu. M. 
or part thereof. 
 
 
One test per 100 Cu. M. 
or part thereof. 
 

PWD Hand Book 
I.S.2386 Part-II 

3. Steel tubular 
pipes 

(a) Tensile Test 
(b) Bend Test 
(c) Flattening Test 

Every 8 tonne or part 
thereof 

Every 8 tonne or part 
thereof 

4. Timber Moisture content 1 Cum Every one cum or part 
thereof. 

5. Flush door End immersion Test 
knife test  
Adhesion Test 

26 shutters As per sampling and 
testing specified in 
clause 9.7.11 

6. Tiles 1. Transverse strength 
2. Water absorption 
3. Abrasion test  

5000 Nos. (no testing 
need be done if total 
number of tiles of all 
types of all sizes from 
all manufacturers used 
in a work is less than 
5000 Nos) 

One test for every 
9,500 Nos. or part 
thereof for each type 
and size from a single 
manufacturer. (One 
test to be done even if 
the number of terrazo 
tiles of any type and 
size from a single 
manufacturers is less 
than 5000 Nos. 
provided the total 
number of terrazo 
tiles of all types and 
sizes from all 
manufacturers used 
in a work exceed 5000 
Nos. 

7. Pressed ceramic 
tiles (for floor & 
wall) 

1. Dimensions and 
surface quality 
2. Physical properties 
3. Chemical properties 

3000 Nos 3000 Nos. or part 
thereof 

8. Bricks/  
Brick 
Tiles 

Testing of Bricks / Brick 
Tiles for Dimensions, 
Compressive Strength, 
Water Absorption 

For each 50000 Nos. 
Bricks 

50000 Nos. or part 
thereof 



 
 

 

And Efflorescence 
9. Water (i) pH Value 

(ii) Limits of  Acidity 
(iii) Limits of Alkality 
(iv) Percentage of solids 
(a) Chlorides 
(b) Suspended     matter 
(c) Sulphates 
(d) Inorganic solids 
(e) Organic solids 

- Water from each source 
shall be got tested 
before the 
commencement of 
work and thereafter 
once in every three 
months till the 
completion of the 
work. Water from 
municipal source need 
be tested only once in 
six months. Number of 
Tests of each source 
shall be 3 

 Cement (a) Physical requirement 
(i) Fineness 
 
(ii) Soundness 
 
(iii) Setting time 
(Initial & Final) 
(iv) Compressive 
strength 
(v) Consistency of 
standard cement paste 

 
 

Each lot 

 
Every 50 tonnes or part 
thereof. Each brand of 
cement brought to site 
shall be tested as per 
this frequency. 
 
 
 
 
 
 

 Concrete Slump test 10 cum 15 cum or part thereof  

  (b) Cube Test (i) 5 cum in case of 
column 
(ii) 20 cum for slabs, 
beams and connected 
columns 
(iii) 20 cum for other 
R.C.C.work for all other 
small items and where 
R.C.C. done in a day is 
less than 5 cum test may 
be carried out as 
required by Engineer-in-
charge 

(i) Every 5 cum of part 
thereof 
 
(ii) Every 20 cum or 
part thereof 
 
 
(iii) -Do- 

 
 
 

 
 
 
 



 
 

 

ANNEXURE - B  
Construction Material Testing & its frequency  

(Reference Conditions No. 7 (vi)   on page No. 99 )  
Sr.No Material Rate Frequency 

(1)          CEMENT  
1. Consistency  

2. Initial & Final Setting time    
3. Fineness   
4. Specific Gravity    
5. Soundness 
 6. Compressive Strength            

 1 Test per 50 MT above Six 
tests shall be carried.  
 

(2) METAL 
a.1.Sieve Analysis (Gradation). 

     Concrete Work 
     2. Sieve Analysis Red Book Specification 
     3. Sieve Analysis   
b. Water Absorption 
c. Impact (Concrete WBM/BT) 
d. Crushing  
e. Abrasion 

 
i. Flakiness & Elongation Index 
g. Plasticity Index for blindage used for WBM   

   
   
   
   

   

 1 Test for every day work.  
 

1 Test per 100 m3 
 
 

1 Test per 200 m3 
1 Test per 200 m3 
1 Test per 200 m3 
1 Test per for Each Source 
1 Test per for Each Source 
1 Test per 200 m3 
1 Test per 25 m3      

 
 
       

(3) SAND   
 1. Water Absorption & Specific Gravity  
2. Fineness Modulus  
3. Slit Content  

 
4. Bulkage     

 
  
    

 

  
1 Test per for Each Source   
1 Test per for Each day   
1 Test for Each day work  

 
 1 Test for Each day work      

 
 

(4) BRICKS 
     

1. Water Absorption  
2. Comp Strength  
3. Effloresce        

 For each 50000 Nos. bricks 
above three test are to be 
carried out 

(5) FLOORING TILES  
1. Flexural Strength  
2. Water Absorption  
3. Abrasion         

      

 For 2000 Nos. of Tiles 
above three tests are to be 
carried out.   

(6) MANGLORE TILES   
1. Water tiles.   

 
2. Breaking load   

   
 

  
1 Test 6 Tiles per 50000 
Nos 

 
2 Test 6 Tiles per 50000 
Nos 

(7) GLAZED TILES 
1. Water Absorption      

 

 1 Test 6 Tiles per 2000 
Tiles.       

(8) Concrete Mix Design   



 
 

 

Concrete Mix Design for each  Compressive 
Strength C.C. Cubes for Qty 

 
 

Quantity up to 5m3  
6 – 15 m3   
18 – 30 m3 
31 – 50 m3 
Quantity above 51  m3    

  
  
 

1 Concrete Mix Design for 
each grade of concrete per 
every per hour  

  
1 Set (3 Nos.)  
2 Set (3 Nos.)   
3 Set (3 Nos.)   
4 Set (3 Nos.)    
 4 + 1 additional set per 
50m3      

 (9) MURUM/SOIL for earth work / Fly ash     
1. Optimum Dry Density 

   
2.  C.B.R.   

 
3. Liquid & Plastic Limit/Plasticity 

Index 
 

4.  Field Density 100% P.D. / 95% P.D. 
 

5.  Field Moisture Content   
 

 

  
2 Test per 3000 m3 
   
1 Test per 3000 m3  
 
1 Test per 3000 m3  
  

 
1 Test per 3000 m3   

 
1 Test per 3000 m3       

(10) WOOD 
1. Moisture Content   
2. Density   

 

  
1 Test per Source  
1 Test per Source       

 (11) WATER 
1. P.H. Value/For Water and Sand 
2.  Chloride & Sulphate Content   

 

  
1 Test per Source 
1 Test per Source       

  
(12) BITUMINOUS MIX 

1. Extraction Test  
 

2. Gradation    
 

Below test shall be taken before mixing     
3. Gradation     
4. Aggregate impact value     
5. Flakiness Index & Elongation Index     
6. Water absorption   
7. Marshall stability of Mix. 

 
 
 

8. Density of compacted layer    

  
 2 Test per day per plant. 
 
2 Test per day per plant. 
 
 
 
One set of 3 sample for 
each source subsequently 
when source changes 

 
 

One set of 3 mould for each 
400 MT of mix per plan of 
Minimum 2 sets per day per 
plant. 
1 Test for 250 sqm 

(13) BITUMEN   
For every lot (10 to 12MT) below 5 test shall 
be taken.  

1. Penetration 
 

2. Ductility 
 

3. Softening   

  
 
 

2 Test per lot or 10 to 12 
MT  
1 Test per lot or 10 to 12 
MT  
 1 Test per lot or 10 to 12 



 
 

 

 
 

4. Viscosity 
   

5. Specific Gravity   
 

MT 
 
1 Test per lot or 10 to 12 
MT     
1 Test per lot or 10 to 12 
MT        

(14) JOB MIX DESIGN   
DBM / SDBC/ BC   

 

 1 Job Mix Design per mix 
per work per plant for 
single source of supply.   

(15) STEEL 
1. Wt. per meter  
2. Ultimate Tensile Stress   
3. Yield Stress 
4. Elongation         

     
 

 One test for every 5.00 MT 
or partner of for each 
diameter.  
 

  
  
   
   
 



 
 

 

LIST OF APPARATUS REQUIRED IN THE FIELD LAB TO BE 
FUNCIONED AND MAINTAINED BY THE CONTRACTROR 

 
Sr. Name of Apparatus Nos (min) required 

1. 5 m, 30 m and 50 m steel tape 2 Nos. 

2. Distomat or equivalent  

3. Weigh Balances  1 No 

a) Platform balance scale - 300 kg capacity  

b) 5-20 Kg. capacity Electronic type – Accuracy 1 gm  

4. Set of sieves with lid and pan as per IS:460-1962  

 a) IS sieves 450 mm internal diameter of sieve sets as 
per BIS of required sizes 

1 Set 

 b) IS sieves 200 mm internal diameter ( brass frame 
and steel/brass wire cloth mesh) consisting of sieve 
sets or required sizes 

1 Set 

5. Sieves shaker capable of shaking 200 mm and 450 mm 
diameter sieves electronically operated with time switch 

 

6. Water testing Kit              2 Set 

8. Cube moulds for concrete/Cube moulds for cement mortar 6 Nos. 

9. Silt jar for sand slit testing 2 Nos. 

10. Slump testing apparatus 2 Sets 
 

      
       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

QUALITY ASSURANCE AND MAINTENANCE 
  
To ensure the specified quality of work which will also include necessary survey, 

temporary works etc. the contractor shall prepare a quality assurance plan and get the 

same approved from the Registrar within one month form the date of work order. For 

this, the contractor shall submit an organization chart of his technical personnel to be 

deployed on the work along with their qualification, job descriptions defining the 

functions of reporting supervising inspecting and approving. The contractor shall also 

submit a list of tools, equipment, and the machinery and instrumentation which he 

proposes to use for the construction and for testing in the field and/or in the laboratory 

and monitoring. The contractor shall modify / supplement the organization chart and the 

list of machinery, equipment etc. as per the directions of the Registrar and shall deploy 

the personnel and equipment on the field as per the approved chart and list respectively. 

The contractor shall submit written method statements detailing his exact proposals of 

execution of the work in accordance with the specification. He will have to get these 

approved from the Registrar. The quality of the work shall be properly documented 

through certificate, records, checklists and log books of results etc., such records shall be 

complied form the beginning of the work and be the responsibility of the contractor. The 

forms should be got approved from the Registrar. 

 

The contractor shall prepare detailed completion drawing after completion of the work. 

He shall also prepare and submit a maintenance manual giving procedure for 

maintenance, with the period of a maintenance works including inspections, tools and 

equipment to be used, means of accessibility for all parts of the structure. He shall also 

include in the manual, the specifications for maintenance work that would be appropriate 

for his design and technique of construction. This manual shall be submitted within the 

contract period. 

 

 

 
 
 
 
 

 



 
 

 

SPECIAL SPECIFICATIONS FOR CONCRETE 

 The contractor shall achieve the following requirements in respect of quality of work and 

his contract rate shall provide for the same.  

1] ADMIXTURES : Whenever necessary the admixture should be used to achieve  the 

required workability. The type of admixture should be got approved from Engineer-in 

charge. The rate is inclusive of all admixtures etc. if found necessary.  

2] CEMENT CONTENT IN CONCRETE : For this purpose the conditions mentioned 

in additional specifications on page no. 135 shall be applicable.  

3] WATER /CEMENT RATIO : For high quality concrete  of low permeability, the 

water/ cement ratio shall not be more than 0.45 and preferably 0.40 or less subject to the 

attainment o adequate workability.  

4] CURING OF CONCRETE : Special attention shall be paid to curing of concrete in 

order to ensure maximum durability and to minimize cracking. Concrete shall be cured 

with fresh water whenever it is possible  to ensure that the concrete surface can be kept 

wet despite wind, etc. Care shall be taken to avoid rapid lowering of concrete 

temperatures caused by applying cold  water to hot concrete surface {thermal shock}. Sea 

water shall be not be used for curing reinforced concrete or prestressed concrete. Where 

there is doubt  about the ability to keep concrete surface permanently wet for the whole of 

the curing period heavy duty membrane curing compound shall be used.  

5] CONCRETE COVER TO REINFORCEMENT :  a] The cover concrete must be of 

the same quality, impermeability and strength as per rest of the concrete. Particular care 

must be taken to ensure this specially in piles and other structural components.  b] The 

concrete cover must develop sufficient alkalinity, and protect the steel. The alkalinity 

developed shall not be less than 0.04 N and shall not be more than 0.08 N.  c] The cover 

must be uniform throughout and its thickness shall be exclusive of plaster or other 

decorative finish.  d] The concrete cover shall be as per the relevant clauses of IS Codes. 

In the case of piles the cover thickness shall be separately decided by the Engineerin-

charge.  

6] DETAILING OF MISCELLANEOUS ITEMS : Binding Wires :- All ends of 

binding wires shall be carefully turned inwards so that they do not project out of concrete 



 
 

 

to start rusting action. Stainless steel or galvinised wires are preferable. Whenever 

possible polyphone binding strings and polyphone bar grips shall be used, after making 

sure that these do not result in loss of bond of chemical reaction with concrete and this is 

subject to approval of Engineer in charge.  

7] BAR SPACING : As per relevant I.S. codes & as per design provided by the Dept.  

8] HOLLOWS IN CONCRETE : After concreting is complete the concrete surface 

particularly where there is congestion of reinforcement, shall be tested by light 

hammering  or if possible by Schmidt hammer or Ultra some pulse velocity method. Any 

portion showing signs of hollowness should be grouted immediately.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



 
 

 

 
 
 
 
 

Schedule B 
 



 
 

 

Name of Work :- Providing and Fixing FRP Door at staff quarters 
Sr. 
No. 

WORK DESCRIPTION QUANTITY UNIT RATE AMOUNT 

1 
Removing doors and windows without frames and stacking the materials 
as directed with all leads, lifts etc. complete. 

193 Nos 142.00 27406.00 

2 

Providing and fixing fiber glass reinforced polyster door shutter 30 mm 
thick as per IS 14856(2000) (Reaffirmed2006) without ventilator 
including chromium plated fixtures and fastening with chromiumplated 
handles on both sides, etccomplete(39.58) 

282.2625 Sq.m 2797.00 789488.21 

3 
Providing internal cement plaster 20mm. thick in Single coats in cement 
mortar 1:3 without neeru finish, to concrete, brick surface, in all 
positions including scaffolding and curing etc. complete. 

42.78 Sq.m 376.00 16085.28 

      Sub Total 832979.49 
      GST 12% 99957.54 
      Total 932937.03 



 
 

 

 

 

DECLARATION OF CONTRACTOR 
 
Name of Work: Providing and fixing fiber glass reinforced polyester (FRP) door for 

toilet and WC at staff quartersat DBATU Lonere  
 
I/We hereby declare that I/we have made myself/ourselves thoroughly conversant with 
the subsoil conditions, the local conditions regarding all materials (such as but not limited 
to stone, murum, sand etc.) and labour including quarry locations, excess soil disposal 
locations etc. of which I/we have based my/our rates for this work. The specifications, 
conditions, core logging result sand lead of materials on this work have been carefully 
studied and understood by me/us before submitting this tender. I/We undertake to use 
only the best materials approved by the Registrar or his duly authorized representative, 
before starting the work and to abide by his decision.  
 
I/We hereby declare that I/We have done a site visit to understand local site conditions 
and see no issues whatsoever in executing and completing this Work.  
 
I/We hereby further declare that my/our tender is unconditional in every manner or 
whatsoever in nature.  
 
I/We accept all terms & conditions laid down in the tender documents.  
 
I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages 
Act, 1948 applicable to the zone concerned.  
 
I/We have submitted the above mention Bid & validity of all Bids will be 120 days from 
the date of opening of financial Bid. 
 
Authorized Signature                  :   _____________________________ 

Name and title of signature               :   ______________________________ 

Name of Bidder                  :   _____________________________ 

Authorized address of communication   :   _____________________________ 

Telephone No(s)           :   ______________________________ 

Office         :   ______________________________  

Mobile No         :   ______________________________  

E-Mail        :                  ______________________________ 

 
 
 

Signature of Contractor 
 


