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DISCLAIMER 

1. Detailed Time Table for the various activities to be performed in e-tendering process by the tenderer for 

quoting his offer is given in this Tender Document under “Tender Schedule “. Contractor should 

carefully note down the cut-off dates for carrying out each e-tendering process / activity. 

 

2. Every effort is being made to keep the website up to date and running smoothly 24 x 7 by the 

Government and the Service Provider. However, Government takes no responsibility and will not be 

liable for the website being temporarily unavailable due to any technical issue at any point of time. 

 

3. In that event, University will not be liable or responsible for any damages or expenses arising from any 

difficulty, error, imperfection or inaccuracy with this website. It includes all associated services or due to 

such unavailability of the website or any part thereof or any contents or any associated services 

 

4. Tenderers must follow the time table of e-tendering process and get their activities of e-tendering 

processes down well in advance so as to avoid any inconvenience due to unforeseen technical problem if any. 

 

5. University will not be responsible for any incomplete activity of e-tendering process of the tenderer due 

to technical error / failure of website and it cannot be challenged by way of appeal, arbitration and in the Court 

of Law. Contractors must get done all the e-tendering activities well in advan
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Dr. Babasaheb Ambedkar Technological University 
(Established by Government of Maharashtra and Governed by Dr. Babasaheb Ambedkar 

Technological University, Maharashtra Act No. XXIX of 2014) 
www.dbatu.ac.in 

 

 
 

Offline Tenders in percentage rate in B-1 form for the following work are invited by the Registrar, Dr. Babasaheb Ambedkar 
Technological University, Lonere from registered contractors with appropriate class. 

 

Name of work Estimated 
cost 

(Rupees) 

Earnest 
money 

(Rupees) 

Time 
limit 

Tender Fee 
(Rupees) 

Class of 
Contract 

or 

Tender Period 

Repair works at Gagangiri 
and Sahyagiri Hostel 

 

 
9,49,217/- 

 
9,500/- 2 

Months 

 
560/- 

VII and 
above 

As published on http:// 
www.mahatenders.gov.in 

       

Before submitting the proposal, the bidders shall mandatorily register and enlist themselves (the firm and all key 
personnel), on http://www.mahatenders.gov.in. Further, the bidders shall follow the operating procedure as 
may be prescribed on the said website. The other details are also available on the portal. Extension of tender, 
retender, corrigendum or change in schedule will not be published in Newspaper; it will be published only at 
http:// www.mahatenders.gov.in. Right to reject any or all Tenders without assigning any reason thereof is 
reserved by the University. 

 
 

 Registrar 
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The Registrar, 
Dr. Babasaheb Ambedkar Technological University, Lonere. 
“Vidyavihar”, A/P :- Lonere, Tal :- Mangaon 
Dist: - Raigad, Maharashtra, India, PIN: 402 103. 
Phone no: +91-2140-275142 
Fax No: +91-2140-275440 
University Engineer : 9421166351 
Email: registrar@dbatu.ac.in 
Email: vschavan1412@rediffmail.com 

 

TENDER SCHEDULE 
 

Name of work : Repair works at Gagangiri and Sahyagiri Hostel. 

Period of download of bidding 

document online 

: As published on www.dbat.ac.in 

Last date and time for receipt of 

online bids (bid due date) 

: As published on www.dbat.ac.in 

Time, date of opening technical 

bids 

: As published on www.dbat.ac.in 

Date & time of submission 

documents in original 

: The  bidder  shall  submit  in  sealed cover with name of work 

on the envelop hard copy of tender document duly signed by 

bidder to the office of Registrar, Dr. B. A. T. University, 

Lonere District - Raigad within 72 hours  of  the  Bid lock 

time. 

Time, date of opening financial bids : As published on www.dbat.ac.in 

Place of opening of technical bids : Dr. B. A. T. University, Lonere District - Raigad 

Officer inviting bids : Registrar, Dr. B. A. T. University, Lonere District - Raigad 

ADDRESS FOR COMMUNICATION 
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1. INTRODUCTION 
 

1.1 About the University 
 

The district of Raigad is blessed with historical legacy of Chhatrapati Shivaji 

Maharaj and Bharat Ratna Dr. Babasaheb Ambedkar, both role models to the 

community. The University provides an environment, ideal and conducive for 

nurturing academic progress and pursuit of knowledge. 

This University was established on 5th May 1989 by the Government of 

Maharashtra under the Dr. Babasaheb Ambedkar Technological University Act 

No. XXII,1989. 

We celebrated the Silver Jubilee Year in 2014. 1st March 2019 is another 

milestone now in the history of this university, when with the appointment of 

New Vice-Chancellor Dr. Karbhari Kale, the state Government has declared this 

university as State Technical University to which the Engineering & 

Technology, Pharmacy, Architecture and Hotel Management and Catering 

Technology Institutes from the State shall get affiliated over the next few years. 

The University is committed to provide guidance and directions in quality 

technical education, research and development to meet the needs of industry, 

businesses, and the society, at large. 

The benefit of the research and education at the University has to flow to the eco- 

system in its surrounding. 

At present, the University administers 8 UG and 06 PG Progammes in 

Engineering and Technology. It also has 08 Ph.D. programs. There are 

approximately 4500 students on the campus. The University has a conducted 

institute of its own, "Institute of Petrochemical Engineering", running Diploma 

Courses in eight streams of engineering and technology. The University extends its 

services to the society through a governmental scheme of "Community 

Polytechnic" by educating the dropouts and empowering them with technical 

skills. The University offers education especially to rural women through a 

Certificate Course in Nursing Technology.
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PRE-QUALIFICATION CRITERIA 
Prospective bidders meeting the following minimum pre-qualification criteria are only eligible to 
respond to this invitation for  bid. 

Checklist of Eligibility criteria should be as per the following table: 
 

Sr. 
No. 

Criteria 
Supporting Documents 

1. a) The bidder should be a registered 
contractor with CPWD/PWD or Irrigation 
Department of Maharashtra/MJP/Kokan 
Railway/MIDC/MSME/ in appropriate 
class w.r.t. estimated cost put to tender 

 
a) Valid  Certified copy  of  Registration  of the 
concerned authority.  

2. The bidder should have an average annual 
turnover of 1.5 times of estimated cost for 
the previous three financial years.  

Chartered Accountants Certificate to this 
effect. 
 

3. 
 
The bidder should be registered with 
statutory authorities as required 

a) Scanned copy of valid G.S.T. Certificate, 

b) Scanned copy of PAN Card 
c) Income Tax Returns Statement for the last 
year Assessment Years. 
d) GST Returns for last financial years. 

4. Bidder should not have been blacklisted for 
any reason by any government institution / 
department in the last three years. 

An affidavit by competent authority/ Self 
Declaration. 

5. A) Work done in all classes of Civil Engg. 
B) Similar type of work carried out 
C) List of Works in hand 
D) Undertaking Of Machinery  

A) Form No. I (Page No.32) 
B) Form No. II (Page No. 33) 
C) Form No. III( Page No. 34) 
D) Format Page No.35 

 
6. Other Important Documents mentioned in 

Cover-I 
Scanned copies of respective documents 
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Dr. Babasaheb Ambedkar Technological University 
(Established by Government of Maharashtra and Governed by 

Dr. Babasabeb Ambedkar Technological University Act No. XXIX of 2014) 
www.dbatu.ac.in 

 

ORIGINAL AGREEMENT NO.B-1 
 

Name of work: - Repair works at Gagangiri and Sahyagiri Hostel 

 
1) Name of Contractor : .............................................................................. 

2) Date of Receipt of Tender : .............................................................................. 

3) No. & Date of Work Order : ............................................................................. 

4) Amount put to tender : 9,49,217/- 

5) Percentage  Quoted :............................................................................. 

6) Amount of  Contract :............................................................................. 

7) Date   of   Commencement :............................................................................ 
 

8) Time stipulated for completion of work 2 Months from the date of written order to start 
the work. 

 
9) Date of Completion as per Agreement: ........................................................................... 

10) Actual  Date  of  completion : ............................................................................. 
 

11) Reference  to Sanction of  Extension  of  
time: 

 
 
 

Certified that this original Agreement contains 

Page 1 to 

Fly Leaves ................................ Nos. 

Drawings ................................. Nos. 

 
1................................................... 

2................................................... 

3....................................................
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DETAILS OF WORK 
 

Name of work: Repair works at Gagangiri and Sahyagiri Hostel 
 
Estimated Cost put to tender Rupees : 9,49,217/- 

Earnest Money Rupees : 9,500/- 
 

Receipts of Online payment/Demand Draft of tender fee as well as EMD should be 
uploaded to the Tender at the time of submission. 02 (Two) % total Security Deposit 
Rupees 9,500 (50% at the time of Agreement and 50% from R.A. bills). Time Stipulated for 
completion is 2 Calendar Months. 

 
TENDER SCHEDULE (Refer online schedule on portal http://www.mahatenders.gov.in) 

 
Sr. 
No. 

Stage Start Expiry 
Date Time Date Time 

1. Tender Download     

2. Bid preparation & submission     

3. Cover 1 Opening     

4. Cover 2 Opening     

 

Receipt of bid security and tender document fees : Upto ........................ Time: 

........... 

(in original one day before of the opening of the 

technical bid's date and time) 

Cost of Tender Form : 560/- 

Registration Class of Contractor : VI and Above 
 

TO BE FILLED BY THE CONTRACTOR 

I / We have quoted my /our offer in percentage rate in words as well as in figures. I/We 

further undertake to enter into contract in regular "B-1" form in Dr. B. A. T. University, 

Lonere. 

Name and signature of Contractor/     : 

Power of Attorney holder : 

With complete address. 
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Dr. BABASAHEB AMBEDKAR TECHNOLOGIGAL 
UNIVERSITY, LONERE 

INVITATION FOR TENDERS 

DETAILED TENDER NOTICE 
 

Name of Work: - Repair works at Gagangiri and Sahyagiri Hostel 
 

Online percentage rate tenders in 'B-1' Form are invited by the Registrar, Dr. Babasaheb 

Ambedkar Technological University at Lonere, Taluka: - Mangaon, District: - Raigad for 

the following work from Contractors registered in appropriate class of the Public Works 

Department, Irrigation Department, Kokan Railway, MJP or MIDC. The name of work, 

estimated cost, earnest money, security deposit, time limit for completion etc. are as 

under. 

 
 

Sr. 
No. 

Name of work 
 

Estimated 
cost (Rupees) 

 
Earnest 
money 
(Rupees) 

Class of 
Contractor 

Time limit 

 
1. 

Repair works at 
Gagangiri and 
Sahyagiri Hostel. 

 
9,49,217/- 

 
9,500/- 

 
VI and 
above 

 
    2  Calendar 

Months 

Tender form, conditions of contract, specifications and contract drawings can be 

downloaded from the e-Tendering portal of Government of Maharashtra i.e. 

http://www.mahatenders.gov.in after entering the details of payment towards Tender Fees 

as per the Tender Schedule. Further information regarding the work can be obtained 

from the office of the Registrar, Dr. Babasaheb Ambedkar Technological University, 

Lonere, Dist.:- Raigad (Phone No.02140-275 142 / 238) 
 

The Tender Fee as well as EMD shall be paid Online/Demand Draft and it should be 

submitted by Registered Post/Courier service in sealed covers addressed to the 

Registrar, Dr. Babasaheb Ambedkar Technological University at Lonere, Taluka:- 

Mangaon, District:- Raigad, Pin Code - 402 103 with the name of the work written at the top 

of the envelope will be received in the office of the Registrar, Dr. Babasaheb Ambedkar 

Technical University at Lonere, Taluka:- Mangaon, District:- Raigad, Pin Code - 402 

103 on or before ............... as per the Tender Schedule. Bids will be opened as per the 

Tender Schedule, in the presence of such intending Tenderer or his/their authorized 

representatives who may be present at that time. For late delivery or no delivery by postal 
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authority/ courier service, the department will not be responsible. 

TENDERING PROCEDURE 

1.1. Blank Tender Forms. 

Tender form can be downloaded from the e-Tendering Portal of Government of 

Maharashtra i.e. http://www.mahatenders.gov.in after entering the details of 

payment towards Tender Fees as per the Tender Schedule. 

  1.2 Pre-tender conference 

1.2.1           Pre-tender conference will be held as per the schedule, if required. 

 1.2.2 The prospective tenderers are free to ask for any additional information or 

clarification either in writing or orally concerning the work, and the reply to the 

same will be given by the Registrar Dr. Babasaheb Ambedkar Technological 

University, Lonere and the same will be made available on e-tendering portal on of 

Government of maharashtra i.e. www.mahatenders.gov.in and this clarification 

referred to as common set of conditions/deviations (C.S.D.), shall form part of 

tender documents and which will also be common and applicable to all tenderers. The 

point/points if any raised in writing and/or verbally by the contractor in pre- tender 

conference and not finding place in C.S.D. issued after the pre-bid conference, 

is/are deemed rejected. In such case the provision in NIT shall prevail. No 

individual correspondence will be made thereafter with the contractor in this regards. 

1.2.3 The tender submitted by the tenderer shall be based on the clarification, additional 

facility offered (if any) by the University, and this tender shall be unconditional. 

Conditional tenders will be summarily REJECTED. 

1.2.4 All tenderers are cautioned that tenders containing any deviation from the 

contractual terms nd conditions, specifications or other requirements and 

conditional tenders will be treated as non-responsive. The tenderer should clearly 

mention in forwarding letter that his offer (in Cover No. I & II) does not contain any 

conditions, deviations from terms and conditions stipulated in the tender. 
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1.2.5 Tenderers should have valid class II Digital Signature Certificate (DSC) obtained 

from any Certifying Authorities. In case of requirement of DSC, interested 

Bidders should go to www.mahatenders.gov.in and follow the procedure 

mentioned in the document ‘Procedure for application of Digital Certificate’. 

 For any assistance on the use of Electronic Tendering System, the Users may call the 

below numbers: 

24x7 Telephonic Help Desk - Toll Free No. 1800 3070 2232 

 Tenderers should install the Mandatory Components available on the Home Page of 

www.mahatenders.gov.in under the section ‘Mandatory Components’ and make the 

necessary Browser Settings provided under section ‘Internet Explorer Settings’ 

https://www.mahatenders.gov.in 

2. Pre-requisites to participate in the Tenders processed by Dr. Babasaheb 

Ambedkar Technological University, Lonere. 

2.1 Enrolment and Empanelment of Contractors on Electronic Tendering System: 

The Contractors interested in participating in the Tendering process of Dr. 

Babasaheb Ambedkar Technological University, Lonere by using the Electronic 

Tendering System shall be required to enroll on www.mahatenders.gov.in the 

Electronic Tendering System to obtain user ID. 

After submission of application for enrolment on the System, the application 

information shall be verified by the authorized representative of the Service 

Provider. If the information is found to be complete, the enrolment submitted by the 

Vendor shall be approved. 

The Contractors may obtain the necessary information on the process of 

enrolment either from Helpdesk Support team or enrolled directly on Web site 

www.mahatenders.gov.in 
 

2.2 OBTAINING A DIGITAL CERTIFICATE 

The Digital Certificates are issued by an approved Certifying Authority 

Authorized by the Controller of Certifying Authorities of Government of India 

through their Authorized Representatives upon receipt of documents required to 

obtain a Digital Certificate. 



10 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 

Bid data / information for a particular Tender may be submitted only using the 

Digital Certificate which is used to encrypt the data during the Bid Preparation. In 

case, during the process of preparing and submitting a Bid for a particular Tender, the 

Contractor loses his/her Digital Signature Certificate (i.e. due to virus attack, 

hardware problem, operating system problem); he / she may not be able to submit the 

Bid online. Hence, the Users are advised to store his / her Digital Certificate 

securely and if possible, keep a backup at safe place under adequate security to be used 

in case of need. 

In case of online tendering, if the Digital Certificate issued to an Authorized User of 

a Partnership firm is used for signing and submitting a bid, it will be considered 

equivalent to a no objection certificate / power of attorney to that User to submit the 

bid on behalf of the partnership Firm. The Partnership Firm has to authorize a 

specific individual via an authorization certificate signed by a partner of the firm 

(and in case the applicant is a partner, another partner in the same form is required to 

authorize.) to use the digital certificate as per Indian Information Technology Act. 

2000. 

Unless the Digital Certificate is revoked it will be assumed to represent adequate 

authority of the Authority User to bid on behalf of the Firm for the Tenders 

processed on the Electronic Tender Management System of Government of 

Maharashtra as per Indian Information Technology Act 2000. The Digital 

Signature of this Authorized user will be binding on the Firm. It shall be the 

responsibility of partners of the firm to inform the certifying Authority or Sub 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature 

Certificate will remain the same for the new Authorized User. 

The same procedure holds true for the Authorized Users in a Private / Public 

Limited Company. In this case, the Authorization Certificate will have to be 

signed by the Director of the Company or the Reporting Authority of the 

Applicant. For information of the Process of application for obtaining Digital 

Certificate, the Contractors may visit the section Digital Certificate on the Home 

Page of the Electronic Tendering System. 
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2.3 RECOMMENDED HARDWARE AND INTERNET CONNECTIVITY 

To operate the Electronic Tendering System, the Contractors are recommended to use 

computer System with at least 1 GB of RAM and broadband connectivity with 

minimum 512 kbps bandwidth, Windows 7.0, Java 6.10 and I.E.7.0 and above. 

To operate the Electronic Tendering System of Government of Maharashtra, the 

Computer System of the Contractors is required be set up. The Contractors are 

required to install Utilities available under the section Mandatory Installation 

Components on the Home Page of the System. 

The utilities are available for download freely from the above mentioned section. 

The Contractors are requested to refer to the E-Tendering Tool kit for Bidders 

available online on the Home Page to understand the process of setting up the 

system. Or alternatively, contact the Helpdesk support Team on information / 

guidance on the process of setting up the System. 

2.4 SET UP OF COMPUTER SYSTEM FOR EXECUTING THE 
OPERATIONS ON THE ELECTRONIC TENDERING SYSTEM: 
 
To operate on the Electronic Tendering System of Government of Maharashtra, 

the Computer System of the Contractors is required be set up. The Contractors are 

required to install Utilities available under the section Mandatory Installation 

Components on the Home Page of the System. 

The Utilities are available for download freely from the above mentioned section. 

The Contractors are requested to refer to the E-Tendering Toolkit for Bidders 

available online on the Home Page to understand the process of setting up the 

System, or alternatively, contact the Helpdesk Support Team on information / 

guidance on the process of setting up the System. 

3. STEPS TO BE FOLLOWED BY CONTRACTORS TO PARTICIPATE 
IN THE E-TENDERS PROCESSED BY MAHATENDERS. 

3.1     PREPARATION OF ONLINE BRIEFCASE 

All Contractors enrolled on the Electronic Tendering System of Government of 

Maharashtra are provided with dedicated briefcase facility to store documents / files 

in digital format. The Contractors can use the online briefcase to store their scanned 

copies of frequently used documents / files to be submitted as a part of their bid 

response. The Contractors are advised to store the relevant documents in the briefcase 
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before starting the Bid Preparation and submission stage. 

In Case, the Contractors have multiple documents under the same type (e.g. 

multiple Work Completion Certificates) as mentioned above, the Contractors are 

advised to either create a single pdf file of all the documents of same type or 

compress the documents in a single compressed file in .zip or .rar formats and 

upload the same. 

It is mandatory to upload the documents using the briefcase facility. Therefore, the 

Contractors are advised to keep the documents ready in the briefcase to ensure timely 

bid preparation. 

Note: Uploading of documents in the briefcase does not mean that the documents are 

available to Dr. Babasaheb Ambedkar Technological University, Lonere at the time 

of tender Opening stage unless the documents are specifically attached to the bid 

during the online Bid Preparation as well as during discussion. 

3.2 ONLINE VIEWING OF DETAILED NOTICE INVITING TENDERS 

The Contractors can view the Detailed Tender Notice along with the Time 

Schedule (Key Dates) for all the Live Tenders released by Dr. Babasaheb 

Ambedkar Technological University, Lonere on the e-Tendering Portal on 

http://www.mahatenders.gov.in under the Organization Dr. Babasaheb 

Ambedkar Technological University, Lonere 

3.3       DOWNLOAD OF TENDER DOCUMENTS 

The Pre-qualification/Main Bidding Documents are available for free 

downloading. However to participate in the online tender, the bidder must 

purchase the bidding documents online by filling up details of receipt towards the cost 

of tender form fee. 

3.4      ONLINE BID PREPARATION 

Submission of Bids will be preceded by online bid preparation and submission of the 

digitally signed within the Tender Time Schedule (Key dates) published in the 

Detailed Notice Inviting Tender. The Bid Data is to be prepared in the templates 

provided by the Tendering Authority of Dr. Babasaheb Ambedkar Technological 

University, Lonere. 

In the Upload able document type of templates, the Contractors are required to 

select the relevant document / compressed file (containing multiple documents) 

already uploaded in the briefcase. 
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3.5 SHORT LISTING OF CONTRACTORS FOR FINANCIAL BIDDING         

PROCESS 

The Tendering Authority will first open the Technical Bid documents of all 

Contractors and after scrutinizing these documents will shortlist the Contractors who 

are eligible for Financial Bidding Process. The short listed Contractors will be 

intimated by e-mail. 

3.6       OPENING OF THE FINANCIAL BIDS 

The    Contractors must     be      present      in the   office of      the Tender  Opening  Authority  at  the 

time of opening of Financial Bids. However, the results of the Financial Bids of all 

Contractors shall be available on the University website and e-Tendering Portal 

immediately after the completion of opening process. 

3.7     TENDER SCHEDULE (KEY DATES) 

The Contractors are strictly advised to follow the Dates and Times allocated to 

each stage under the column “Contractor Stage” as indicated in the Time 

Schedule in the detailed tender notice for the Tender. All the online activities are 

time tracked and the electronic Tendering System enforces time-locks that ensure that 

no activity or transaction can take place outside the Start and End Dates and time of 

the stage as defined in the Tender Schedule. At the sole discretion of the tender 

Authority, the time schedule of the Tender stages may be extended. 

 

4 DOCUMENTS TO BE SUBMITTED 

4.1      COVER NO. I (TECHNICAL BID DOCUMENTS) 

The first Cover clearly marked as “Cover No. I” shall contain scanned copy of 

following Documents: 

4.1.1 Scanned Copy of e-print of online/offline payment towards Tenders fee. 

4.1.2 Scanned Copy of e-print of online/offline payment of Rs 15,500/- for earnest money. 

Earnest Money Deposit (E.M.D.) exemption certificate shall not be considered. 

4.1.3 Scanned Copy of Valid certificate as a Registered Contractor/Firm/Company with the 

Government of Maharashtra/India in appropriate class as may be applicable in 

original or attested copy thereof (Attested by a Gazetted Officer). 

4.1.4 Scanned copy of valid GST certificate. 

4.1.5 Scanned Copy of Affidavit by Competent Authority/Self Declaration, that Bidder 
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not has been blacklisted. 

4.1.6 Undertaking of Machinery (Information to be given in Format Page No.35) 

4.1.7 Original scanned Copy of Pan Card. 

4.1.8 Scanned copy of details of work done during last three year with value of work 

unfinished.( Information to be given in Form no. I, Page No 32) 

4.1.9 Scanned copy of details of work of similar type and magnitude carried out by the 

contractor.(Information to be given in Form no. II, Page no.33) 

4.1.10 Details of list of works in hand and works tendered for.(Information to be given in 

Form no.III, Page No.34) 

4.1.11 Certified copy of Partnership Deed and Power of Attorney, in case of a firm 

tendering for work.(True copy attested by a Gazetted Officer). 

4.1.12 The contractor shall submit an affidavit in original (as per format given on Page No 

36) to the tender accepting authority on due date as per tender schedule 

4.1.13 Regarding completeness, correctness and truthfulness of documents in Envelope 

No.1). 

a) Scanned copy of Affidavit in respect of genuineness of documents contained in the 

Cover No. 1 in the prescribed proforma provided with Tender Set on Stamp Paper 

of Rs. 500/- ( Proforma of Affidavit is attached with Tender). 

b)    The Affidavit is also to be submitted physically as per schedule given in tender 

in original and will be the part and parcel of contract agreement. Contractor will be 

solely responsible and liable for action under Indian Penal Code for uploading or 

physical submission of any false / fraudulent document /information of envelope 

No. 1 and 2. Contractor will be solely responsible and also liable for action under 

Indian Penal Code for submission of any false information, false bills / invoice / 

vouchers of purchase of material in supporting proof of purchase, proof of testing / 

test results and any other required documents submitted by his staff / representative 

or by himself or subletting company /contractor during contract period or even 

after completion of work till finalization of bill and completion of defect 

liability  period. 

If false information / documents are submitted as mentioned above, the contractor will 

be blacklisted and if contract is at initial stage then such contract will be 

terminated and no any compensation will be payable on any account to the 

contractor. University Staff / University Officers / Divisional Accounts Officers 
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will not be responsible for any complications due to submission of false / 

fraudulent documents by the contractor as mentioned above. Separate Affidavit 

shall be submitted for each work in original. Affidavit not confirming to these 

conditions will not be accepted and Envelope No. 2 will not be opened. 

4.1.14 Scanned copy of Undertaking/Declaration of contractor that he had studied all 

tender documents, conditions and especially work methodology. 

4.1.15 Scanned copies of all other documents mentioned in pre-qualification criteria 

4.1.16 Numbering should be done for all papers contained in Cover No. 1 amid indexed. 

4.1.17 All the documents from Sr. No.4.1.1 to 4.1.16 shall be given by contractor in 

Cover No.1 correctly and completely otherwise his Cover No.2 will not be 

opened. 

Even though the Bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have made. 

Misleading or false representations in the Statements, attachments submitted in proof 

of the qualification requirements. 

And / or 

Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

 

4.2. OFF LINE SUBMISSION 
 

All documents are to be submitted online including tender fee and EMD. No 

document will be accepted offline. However in special circumstances the tender fee 

and EMD will be accepted offline. 

 
 

 4.3 COVER II (FINANCIAL BID) 

1. The second envelope marked as “Cover No. 2” shall Contain only the main 
tender including the Common Set/ Deviation issued by the University after the 
pre-tender Conference. It shall also contain the Scanned Copy of the Demand 
Draft as performance Security if the offer quoted is below the estimated cost put to 
tender as explained in Para 6.1 under performance Security. A tender submitted 
without this would be considered as invalid. 

2. The second cover “COVER II” shall contain only the main tender. The 
Tenderer should quote his offer in terms of Percentage of Estimated rates at 
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the appropriate place of B.O.Q. template to be submitted online only in COVER 
II. Tenderer should not quote his offer anywhere directly or indirectly in COVER 
I. The contractor shall quote for the work as per details given in the main tender 
and also based on the detailed set of conditions / deviations issued / Additional 
stipulations made by the University and made available to him on e-tendering portal 
of Government of Maharashtra www.mahatenders.gov.in from Registrar after pre- 
tender conference, if any. His tender shall be unconditional. 

3. Second Cover Shall also contains Form C1.(Page No. 31) 

         4.4 SUBMISSION OF TENDER 

Refer to Section “Guidelines to Bidders on the operations of Electronic 

Tendering System of www.mahatenders.gov.in ” for details. 

i.) HARD COPY SUBMISSION 

Submission of Hard Copy of online submitted copy : 

Tenderer    must  submit the Hard copy of (online submitted copy) within 72 
hrs from the time of submission of bid office Registrar. 

a) Documents submitted online in Cover No.1 & 2 are put in separate 
Envelope as Cover No.1 (Technical Bid) and Cover No. 2 (Financial Bid) 
respectively and sealed Properly. 

b) The above two sealed Cover No.1 and 2 shall be again put together in one 
common cover and sealed. The name of work, online tender Notice Number 
(i.e. SGN) and Name and full address of Tenderer with mobile 

 

number shall be mentioned on the said common cover marked sealed 
Common cover properly covers corner. 

c) The above Common cover Containing Cover No.1 and 2 must be 
submit to the Registrar within the time and date specified in Tender 
Schedule Flashed on Web-site portal on working days (during office 
hours) only. 

d) No delay on account of any cause will be entertained for the receipt said 
Hard copy. 

e) If tenderer fails or neglect to submit Hard copy his online offer 
(Tender) will be considered for further tendering procedure. 

4.5 OPENING OF TENDERS 

On the date, specified in the Tender Schedule, following procedure will be 
adopted for opening of the Tender. 

(A) COVER I : ( TECHNICAL BID DOCUMENTS ) 
First Cover I of the tender will be opened online to verify its contents as per 

requirements. If the scanned copies of various documents contained in this cover do 

not meet the requirements of the Department, a note will be recorded 

accordingly by the tender opening authority and the said tenderer’s Cover II will not 

be considered for further action and the same will be recorded. 
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The decision of the tender opening authority in this regard will be final and 

binding on the contractors. 

(B) COVER II : (FINANCIAL BID) 

This Cover  II  shall be  opened  online  after opening of  Cover I, only if the contents 

of Cover I are found to be acceptable to the University. The tendered rates in 

percentage above/below the Estimated rates shall then be read out (From pg No.41) 

in the presence of bidders who remains present at the time of opening of Cover I
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5. EARNEST MONEY 

Tenders should be deposited along with Earnest Money of Rs 9,500/- (as 
indicated in tender document) via online/Demand Draft payment mode.  No   
EMD exemption certificate will be entertained in lieu of on line 
gateway payment. The earnest money will be refunded in due course in case 
of tenderers whose tenders are not accepted. In case of successful tenderer, the 
Earnest money will be adjusted towards the initial security deposit and 
completing the tender documents by the Tenderer. The amount of Earnest Money 
will be forfeited to University in case the successful contractor does not pay the 
amount of initial security deposit within specified time limit. 

Earnest Money in the form of cheques or any other form except online will not 

be accepted. 

6. SECURITY DEPOSIT 

Successful Bidders will be required to pay a sum fixed by the Registrar as a 

security deposit i.e. 2% (The earnest money submitted by the Bidder will 

be converted into Security Deposit) and enter into agreement for the 

performance of the contractor. The security deposit will be returned to the 

vendor after the expiry of defect liability period and it should be extendable upto 

expiry of valid extension if any, as directed by Engineer-in-charge. 

 ADDITIONAL PERFORMANCE SECURITY DEPOSIT 

A. If the tenderer has quoted the offer less than 1% below the estimated rates put to 

tender, then the tenderer shall have to submit Additional Performance 

Security Deposit in the form of Bank Guarantee /Demand Draft/ Fix Deposit 

Receipt of any Nationalized or Scheduled bank in favour of the University. 

B. The scanned copy of the Bank Guarantee / Demand Draft/ Fix Deposit 

Receipt shall be uploaded and submitted in online Envelope no. 2, through e- 

tendering process, while the original Bank Guarantee / Fix Deposit Receipt 

shall be submitted in the sealed envelope in the office of the Registrar within 3 

working days from the last date prescribed for the receipt of tender. 
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C. The amount of the Bank Guarantee /Demand Draft/ Fix Deposit Receipt shall be 

calculated by the tenderer in accordance with the following manner. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Note:- (i) For more than 10% below and upto 15% below ‘b’ is applicable. 

(ii) For more than 15% below ‘c’ is applicable. 

D. The Bank Guarantee / Fix Deposit Receipt shall be valid beyond 1 month after 

the expiry of Defect Liability Period. 

E.  After opening the online Cover No. 1, if it is found that the tenderer is not 

qualified for opening his online Cover No. 2, then his Bank Guarantee / Fix 

Deposit Receipt shall be returned within 7 days. Also after opening online 

Cover No.2, except the Bank Guarantee / Fix Deposit Receipt of 1st and 2nd 

lowest bidders, the Bank Guarantee /Demand Draft / Fix Deposit Receipt of 

other bidders shall be returned within 7 days. 

F. Bank Guarantee / Fix Deposit Receipt of the 2nd lowest bidder shall be 

returned 3 days after the issue of work order to the 1st lowest bidder. 

G. The scanned copy of this Bank Guarantee/FDR shall be uploaded in 

Envelope No. 2 (Financial Offer) of the bid. The Hard Copy of Bank 

Guarantee shall be submitted in the office of the Registrar in "sealed 

envelope" within 72 hours from the date of receipt of bid. The bidder shall 

write the 'Name of Work,' 'E- Tender No.' and 'Tender Notice No.' on such 

a) If the offer submitted is below schedule 

“B” rates by more than 1% but less than 

10%of the estimated cost put to tender 

1% of the estimated cost put to tender 

b) If below by more than 10% of the 

estimated cost put to tender 

1% of the estimated cost put to tender plus an 
amount equal to the percentage by which the 
offer is below 10% of the estimated cost put to 
tender.( e.g. if the offer is 14.00% below, then
performance Security will be 1%+(14%-
10%)=5.00% of the estimated cost put to 

tender. 

c) If  offer  is  more than 15% below For balance amount, submission of double 

amount in the form of Demand Draft/Fixed 

Deposit Receipt / Bank Guarantee is 

mandatory for example 19% below rate 

Upto 10% below rate     =01% 

Upto 15% below rate =05% 

(15%-10%) 

Upto 19% below rate 

(19%-15%=4% x 2) =08% 

Total  = 14% 



20 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

sealed envelope addressed to the Registrar. 

If it is found that the Bank Guarantee as above submitted by the bidder is 

False / Forged then the Earnest Money submitted by such bidder shall be 

Forfeited and request will be made to PWD for suspending his registration as a 

contractor of Public Works Department & he will be entered in the Black List. 

This is also applicable for Unregistered Bidder in such case he will be entered in 

the Black List. 

H. Refund of Additional Performance Security. 

i. The amount of the Additional Performance security shall be refunded 

within 3 months after completion of Defect Liability Period, as per the 

Government of Maharashtra, Public Works Department, Mantralaya, 

Mumbai G.R No.CAT-2017/CR-8/(II)/Bldg-2, Dt.27/9/2018. 

ii.  Non submission of Additional Performance Security deposit and 

performance security or submission of less amount of the Additional 

Performance Security deposit shall be liable to summarily rejection of 

his tender. 

iii. After complete tender process, if bidder submitted the Demand Draft 

with tender, then the lowest bidder will be submit requisite amount of 

Bank  Guarantee  and then  Demand   Draft  will  be  refunded  with  

tender. 

7 TIME LIMIT 

(a) Work completion period as specified in the N.I.T. shall be reckoned from the 
date of work order for commencing the work and shall be inclusive of monsoon 
period. 

(b) The validity of tender is 120 Days. 
 

8 TENDER RATE 

No alteration in the form of tender and the schedule of tender and no additions in the 

scope of special stipulation will be permitted. Rates quoted for the tender shall be 

taken as applicable for all leads and lifts. 

9 TENDER UNITS 

The  tenderers  should  particularly  note  the  unit mentioned in the Schedule “B” on 

which the rates are based. No change in the units shall be allowed. In the case of 

difference between the rates written in figures and in words, the correct rate will be the 

one, which is lowest of the two. 
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10 CORRECTION 

No corrections shall be made in the tender documents. Any corrections that are to 

made shall be made by crossing the incorrect portion and writing the correct 

portions above with the initials of tenderer. 

11 TENDER ACCEPTANCE 

Acceptance of tender will rest with Dr. Babasaheb Ambedkar Technological 

University, Lonere who reserves the right to reject any or all tenders without 

assigning any reason therefore. The tenderer whose tender is accepted will have to 

enter in to a regular B-1 agreement within 10 days of being notified to do so. In case 

of failure on the part of Tenderer to sign the agreement within the stipulated time, the 

earnest money paid by him shall stand forfeited to the University and the offer of the 

tenderer shall be considered as withdrawn by him. 

12 CONDITIONAL TENDER 

The tenderers who do not fulfill the condition of the notification and the general 

rules and directions for the guidance of contractor in the tender or incomplete in any 

respect are likely to be rejected without assigning any reason therefore. 

   The Tenderers shall be presumed to have carefully examined the conditions of as 

prescribed in tender document and have fully acquainted themselves with all 

details of the site conditions and in general with all the necessary information and 

data pertaining to the work, prior to tendering for the work. 

 The data whatsoever supplied by the University along with the tender documents are 

meant to serve only as guidelines for the tenderers while tendering and the 

Department do not take any responsibility whatsoever either for the accuracy of 

data for their comprehensiveness. 

  The quarries for extraction of metal, murum etc. provided in the sanctioned 

estimate are as per survey conducted by the University. The Contractor should 

however examine these quarries and see whether full quantity of materials 

required for execution of the work strictly as per specification are available in 

these source before quoting the rates. In case the materials are not available due to 
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reasons whatsoever, the contractor will have to bring the materials from any other 

source with no extra cost to Government. The rates quoted, should therefore be for 

all leads and lifts from wherever the materials are brought at site of work and 

inclusive of royalty to be paid to the University by the Contractor. 

 No foreign exchange will be released by the Department for the purchase of 

plants and machinery for the work by the Contractor. 

 All scanned pages of tender documents, conditions, specifications, corrections 

slips etc. shall be initialed by the tenderer. The tender should bear full signature of the 

tenderer, or his authorized power of Attorney holder in case of a firm. 

 The Income Tax at prevailing rates including surcharges or percentage in force 

from time to time or at the rate as intimated by the competent Income Tax 

authority shall be deducted from bill amount whether measured bill or advance 

payment or secured advance. 

13 POWER OF ATTORNEY 

 If the tenderers are a firm or company, they should mention the names of all the 

partners together with the name of the person who holds the power of Attorney, 

authorizing him  to  conduct  all transactions on behalf of the body, along with the 

tender as per scanned copy uploaded in Cover I. 

 The tenderer may, in the forwarding letter, mention any points be may wish to 

make clear but the right is reserved to reject the same or the whole of the tenders if the 

same become conditional tender thereby. 

 The contractor or the firms tendering for the work shall inform the University if 

they appoint their authorized person on the work. 

14 VALIDITY PERIOD 

The offer shall remain open for acceptance for minimum period of 120 days from the 

Date of opening of Cover No.2 (Financial Bid) and thereafter until it is 

withdrawn by the contractor by notice in writing duly addressed to the authority 

opening the tender and sent by Registered Post Acknowledgment due. 

15. TESTING OF MATERIALS 

All the material shall be tested from time to time according to the frequency 
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chart attached in the tender. No separate charges will be given by the University and 

same have to borne by the Contractor himself 

16 Contractor is Liable for action under relevant clauses/sections of Indian Penal Code if 

any papers are found to be false/fraudulent paper/information submitted in Cover no.1, 

Also if during contract period and defect liability period, any false information, 

false bill of purchases submitted as supporting proof of purchase, proof of testing 

submitted by contractor staff or by contractor and even after the completion of 

contract and finalization of final bill. (As per Govt. resolution no. CAT-2018/C.R. 

127/ Buld-2, Dated- 28.11.2018). 

17 Successful contractor shall submit a certificate on a 100 Rs. Stamp paper to the 

effect that “All the payments to the labour/ Staff are made in bank accounts of staff 

linked to Unique Identification Number (AADHAR CARD)‟‟ The certificate shall 

be submitted by contractor within 60 day from the commencement of contract. 

18. The successful tenderer will be required to produce, to the satisfaction of the 

specified concerned authority a valid concurrent license issued in his favor under the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970 for 

starting the work. On failure to do so, the acceptance of the tender shall be liable to be 

withdrawn and also liable for forfeiture of the earnest money. 

19. The tenderer shall submit the list of apprentices engaged by the Contractor under 

Apprentice Act. 

20. Bidders convicted of an offence under the Bombay Prohibition Act, 1949, or the 

Bombay Opium Act, 1936, will be considered ineligible for being given 

contracts. 

 
21. BID EVALUATION PROCESS 

 Proposal Evaluation Process 

1. Proposals will be evaluated by a Committee of Experts (the "Committee") 

appointed by the university. Evaluations of bids will be only on the basis of 

information provided by the bidders in the proposals, or any additional 

information provided by the bidders against specific requests for clarifications sent 

by the university during the evaluation process. The bids submitted with required 

EMD only will be considered 
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2. Evaluation of the bids will be done in the following sequence and at the end of 
every stage, short listed bidders will be informed of the results of evaluation 

a. Scrutiny of Bid Security and adherence to general guidelines 
b. Evaluation of prequalification proposal 
c. Evaluation of Technical proposal 
d. Live demo and / or site visits if necessary 
e. Opening of commercial proposal 
f. Final evaluation of the Techno commercial bid and finalization of the bid 

Only those bids that have been technically qualified will be considered for 
opening the commercial bid. 

 Technical Proposal Evaluation 

1. The Technical bid will be scrutinized for complying with the following 
requirements before going ahead with further evaluation of the bid. 

a. Proposal Covering letter as response to the RFP. 
b. statement on Clarifications as required 

 
Evaluation of the solution - the technical solution proposed by the bidder may be 
evaluated  against the response to the RFP and on the basis of  live 
demonstration of the solution including site visit/s required if any 
The final decision of the technical evaluation of the proposals submitted by the 
bidders shall rest with the University and the decision of the expert 
committee appointed by the university on the technical evaluation of the 
proposals shall be final and binding on all the bidders. 

 Presentation and live demo of the solution 
The  committee  shall  invite each bidder to make  a  presentation  and live  demo  of 
the proposed work to the university at a date, time and venue determined by the 
University and the Solution Provider shall attend the same at his own cost. The 
purpose of such presentations and live demo would be to allow the bidders to 
present their solution to the university and to evaluate the same by the expert 
committee of the university in order to arrive at the final and considered decision. The 
bidders shall arrange for live site visits when demanded by the expert 
committee where similar solutions have been implemented or under 
implementation. Such site visits shall be done independently by the expert 
committee and the bidder shall not accompany any of the University officials or 
members of the expert committee. The expenses for the travel of the committee 
shall be borne by the University. 

 Clarifications during evaluation 

1. During the time of the evaluation of the Bids, the University may seek 
clarifications from the bidder on specific items in the bids submitted by them. All 
such clarifications will be sent to the contact persons indicated in the proposal 
either by email. 

2. The primary role of clarifications in the evaluation process is to clarify 
ambiguities and uncertainties arising out of the evaluation of the bid 
documents. 
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The clarifications provide the opportunity for the University to state its 
requirements clearly and for the bidder to more clearly state its proposal. 

3. If such clarifications are oral in nature, they will only be considered in the form of 
minutes of the meeting duly signed/agreed to by the all the participants. 

4. The bidder has the option to respond or not respond to these queries. If the 
bidder fails to respond within the stipulated time period, the University has the right 
to make assumptions on the Bids submitted by the SP/contractor and if such 
assumptions lead to disqualification of Bids, the University is not accountable for 
these omissions. 

5. All the responses to the clarifications will be part of the Technical Proposal of the 
respective bidders, and if the clarifications are in variance with the earlier 
information in the proposal, the information provided in later stages will be the part 
of the contract for implementation between SP/Contractor and the University. 

6. If any of the responses by the SP//Contractor to the queries sent by the University has 
commercial implications, these commercial aspects will not be accommodated 
in the evaluation process. 

 Notification of Award and signing of contract 

1. The University will award the Contract to the bidder whose proposal has 
been determined to be the successful bidder based on the above evaluation 
method. 

2. The University reserves the right to negotiate further with the bidder whose 
proposal has been accepted as successful bidder. 

3. Prior to the expiration of the validity period, The University will notify 
through a "Letter of Intent", to the successful bidder in writing that their 
proposal has been accepted and invite them for signing a formal contract. 

4. Signing the contract- The University shall execute a formal contract with 
the SP//Contractor on mutually agreeable terms and conditions and as per the 
RFP and the bid submitted in response to the RFP by incorporating all 
necessary terms and conditions to protect the continuing interest of both the 
parties while implementing the said project. The contract shall clearly 
specify the deliverables under the scope of service, duration of the contract, 
payment terms, performance metrics and responsibility matrix of both the 
parties and protection of the interest of both the parties, penalty for non- 
performance of both the parties, force majeure etc in accordance with the 
Indian contracts Act. Any amendment to the contract if required during the 
period of subsistence of the contract shall be carried out as addendum to the 
existing contract after both the parties agree to the terms thereof. 

 Lack of Competition 
1. If a situation arises where if after evaluation of bids, the tendering authority ends up 

with one responsive Bid only and in such situation, the tendering authority would 
check as to whether while floating the tender all necessary requirements to encourage 
competition like standard bid conditions, industry friendly specifications, wide 
publicity, sufficient time for formulation of Bids, etc were fulfilled. If not, the 
tender would be re-floated after rectifying deficiencies.
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2. The bid process shall be considered valid even if there is one responsive Bid, 
provided that: 

i. the Bid is technically qualified 
ii. the price/percentage quoted by the bidder is assessed to be 

reasonable 
iii. the Bid is unconditional and complete in all respects 
iv. there are no obvious indicators of cartelization amongst bidders 

and 
v. the bidder is qualified as per the provisions of pre-qualification/ 

eligibility criteria in the bidding document 
3. The tendering authority shall prepare a justification note for approval by the next 

higher authority of the procuring entity and with the concurrence of the committee. 
4. In case of dissent by any member of bid evaluation committee, the next higher 

authority in delegation of financial powers shall decide as to whether to sanction 
the single Bid or re-invite Bids after recording reasons. 

5. If   a decision to re-invite the Bids is taken, market assessment shall be carried out 
for estimation of market depth, eligibility criteria and cost estimate. 

 Delay in Completion of Work 

Please refer the Clause 2 of Conditions of Contract (page no.45). 



27 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bid Formats 
 

Details Formats 

Response Formats for Technical Proposal Cover I 

Response Formats for Financial Proposal Cover II 
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ANNEXURE I 

Form T.1 

Technical Proposal Covering Letter 
(Company letter head) [Date] 

The Registrar, 

Dr. Babasaheb Ambedkar Technological University, 

Lonere-Raigad 

 Dear Sir, 

 
Ref: Request for Proposal of 
……………………………………………………………………………………………
……………………………………………… 

Having  examined the bid document, the receipt of which is hereby duly acknowledged, we, the undersigned, 
offer to execute 
…………………………………………………………………………….. 

……………………………………………………………as required and outlined in the RFP. 

We attach hereto the bid technical proposal as required by the bid document, which constitutes our proposal. 

We undertake, if our proposal is accepted, to execute the 

…………………………………………………………………….. 

………………………………………………………………………………………….    put    
forward     in     this RFP. We  agree for unconditional acceptance of all the terms and conditions set out in the bid 
document and also agree to abide by this bid response for a period of 6 months from the date fixed for  bid 
opening and it shall remain binding upon us with full force and virtue, until within this period a formal 
contract is prepared and executed. This bid response, together with your written acceptance thereof in your 
notification of award, shall constitute a binding contract between us and the University. 

We confirm that the information contained in this proposal or any part thereof, including  its exhibits, 
schedules, and other documents and instruments delivered or to be delivered to the University is true, 
accurate, and complete. This proposal includes all information  necessary  to ensure that the statements 
therein do not in whole or in part mislead the University as to any material fact. 

We agree that you are not bound to accept the lowest or any bid response you may receive.  We also agree 
that you reserve the right in absolute sense to reject  all  or  any  of  the  tenders  specified in the bid response 
without assigning any reason whatsoever. 

It is hereby confirmed that I/We are entitled to act on behalf of our corporation/company/ firm/organization 
and empowered to sign this document as well as such other documents, which may be required in this 
connection. 

 
 

Dated this Day of 2023 
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(Signature) (In the capacity of) 

Duly authorized to sign the Bid Response for and on behalf of: 

(Name and Address of Company) Seal/Stamp of bidder 

CERTIFICATE AS TO AUTHORISED SIGNATORIES 

 
 
 

I, certify that I am ................ <designation> ............. of  the ...............<Company  Name> ................ , 
and that 
................<Name of the Respondent>................................................who signed the above response is 
authorized 
to bind the company by authority of its governing body. 

 
 

Date 

(Seal here) 
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[Date] 

The Registrar, 

ANNEXURE II 
Form C.1 

Commercial/Financial Proposal covering letter 

 

Dr. Babasaheb Ambedkar Technological University, Lonere-Raigad 

Ref: Commercial Proposal for 

…………………………………………………………………………………………………
.            Dear Sir, 

Having examined the Bid Document, the receipt of which is hereby duly acknowledged, we, the undersigned,
 offer to execute 
………………………………………………………………………………………. as 
mentioned in the bid document. Following is our quotation summarizing our commercial proposal. 

We attach hereto the commercial proposal as required by the Bid document, which constitutes our proposal. 

We undertake, if our proposal is accepted, to execute the 
………………………………………………………………………... 
…………………………………………………… as put forward in the RFP. 

We agree for acceptance of all the terms and conditions in the bid document and also agree to abide by the bid 
response for a period of 6 months from the date of opening the commercial bid and it shall remain binding 
upon us until such time a formal contract is prepared and executed within the 6 months. 

We agree that you are not bound to accept the lowest or any bid response you may receive.  We also agree that 
you reserve the right in absolute sense to reject all  or  any  of  the  tenders  specified in the bid response 
without assigning any reason whatsoever. 

It is hereby confirmed that I/We are entitled to act on behalf of our corporation/company/ firm/organization 
and empowered to sign this document as well as such other documents, which may be required in this 
connection. 

Dated this Day of 2023 

(Signature) (In the capacity of) 
 

Duly authorized to sign the Bid Response for and on behalf of: 

(Name and Address of Company) Seal/Stamp of bidder 

 
CERTIFICATE AS TO AUTHORISED SIGNATORIES 

 
I, certify that I am .................................. of the ................................................. , 
................................................................. and that 
................................................................................ who signed the above proposal is authorized to bind the 
corporation by authority of its governing body. 



31 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 

FORM NO. - I 
 

STATEMENT SHOWING WORK DONE IN 
ALL CLASSES OF CIVIL ENGINEERING 

CONSTRUCTION WORK DURING LAST THREE YEARS. 

 
NAME OF CONTRACTOR:-   

 
Sr. 

No. 

Name of 

the work 

Amount 

Put to 

Tender / 

Tendered 

Cost. 

(Rupees 

In Lakhs) 

Agreement 

No. 

Date of 

Comme- 

ncement 

Amount of work done 

during each of last 

three years (Rs. in 

Lakhs) 

Amount of 

work still 

remaining to 

be executed 

2019-2020 

Remarks 

2020-21 2021-22 2022-23 

1 2 3 4 5 6 7 8 9 10 

          

 
 

Outward No. and Date of Certificate issuing authority. 
 
 

Signature of bidder 
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FORM NO. – II 
 

DETAILS OF WORKS OF SIMILAR TYPE AND 
MAGNITUDE CARRIED OUT BY CONTRACTOR 

 
NAME OF CONTRACTOR:-   

 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note : This is only a standard form Details are to be furnished in this format in the 
form of type written statements which shall be enclosed in Cover-1. 

 
 
 

Signature of bidder 

Sr. 

No. 

Name of 

the work 

Amount put to 

Tender/Tender 

ed Cost(Rupees 

in Lakhs) 

Agreeme 

nt No. 

Date of 

Commenc 

ement 

Amount of Work done during 
each of last three years(Rs in 

lakhs) 

Date of 

Comple 

tion 

Principle 

Feature 

in brief 

2020-21 2021-22 2022-23 

1 2 3 4 5 6 7 8 9 10 
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FORM NO. - III 
 

DETAILS OF LIST OF WORKS IN HAND AND WORKS 
TENDERED 

FOR AS ON-------------------- 
 

NAME OF CONTRACTOR:-   
 
 

(I) WORKS IN HAND 
 

Sr. 

No. 

Name of 

the 

work 

Agreement 

No. 

Tendered 

Cost. 

(Rupees 

In Lakh) 

Date of 

Commen 

cement 

Stipulated 

Date of 

Completi 

on 

Value of 
work 

already 
done (Rs. 
in Lakhs) 

Value of 
balance 
work 

Probable 

Date of 

Completi 

on 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

(II) WORKS TENDERED FOR 
 

Sr. 

No. 

Name of 

the work 

Name and 

Address of 

Client 

Tendered 

Amount (Rs. 

in Lakhs) 

Time Limit Probable Date 

when decision is 

expected 

Other relevant 
details if any. 

1 2 3 4 5 6 7 

       

 
Note: This is only a standard form Details are to be furnished in this format in the form of 
type written statements, which shall be enclosed in Cover-1. 
 
 

Signature of bidder 
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UNDERTAKING 

 ¨ÉÒ……………………………………………..´ÉªÉ ……….´É¹ÉäÇ………… ®úÉ½þhÉÉ®ú……………….. 

ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉÉnÂù´ÉÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, ¨ÉÒ…………………………………………………ªÉÉ ¡ò¨ÉÇSÉÉ/EÆò{ÉxÉÒSÉÉ 

|ÉÉä|ÉÉªÉ]õ®ú/¨ÉÖJÉiªÉÉ®ú Repair works at Gagangiri and Sahyagiri Hostel +ºÉÚxÉ ªÉÉ EòÉ¨ÉÉºÉÉ`öÒ ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eäò±ÉÒ +É½äþ. ºÉnù®ú EòÉ¨É Eò®úhÉäEò®úÒiÉÉ 

+É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ VÉºÉä Asphalt Bouzer/ Concrete Mixer <. ºÉ´ÉÇ |ÉEòÉ®úÒSÉ +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ (Machinery) ½þÒ ¨ÉÉZªÉÉ º´ÉiÉ:SªÉÉ ¨ÉÉ±ÉEòÒSÉÒ +ºÉÚxÉ 

ºÉÆ¤ÉÆÊvÉiÉ EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ ´É ºÉÆ¤ÉÆÊvÉiÉ ={É +Ê¦ÉªÉÆiÉÉ ½äþ ºÉÚSÉxÉÉ näùiÉÒ±É iªÉÉ´Éä³ýÒ iÉºÉäSÉ iÉÒ ¨ÉÒ EòÉ¨É ºÉȪ û Eò®úhªÉÉ{ÉÚ́ ÉÒÇ EòÉ¨ÉÉSªÉÉ Ê`öEòÉhÉÒ ÊxÉÊ´ÉnùÉ 

¶ÉiÉÒÇxÉÖºÉÉ®ú ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉSÉä ¨ÉÒ ¨ÉÉxªÉ Eò®úÒiÉ +É½äþ. 

 ´É®ú xÉ¨ÉÚnù Eäò±ªÉÉ|É¨ÉÉhÉä ´É®úÒ±É +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉiÉ ¨ÉÉZªÉÉEòbÚ÷xÉ EòºÉÚ®ú ZÉÉ±ªÉÉºÉ ºÉÆ¤ÉÆÊvÉiÉ IÉäÊjÉªÉ +ÊvÉEòÉ®úÒ (Engineer 

in Charge) ºÉnù®ú EòÉ¨ÉÉSªÉÉ ÊxÉÊ´Énäù¤ÉÉ¤ÉiÉ VÉÒ EòÉªÉḈ ÉÉ½þÒ Eò®úiÉÒ±É iÉÒ ¨É±ÉÉ ¨ÉÉxªÉ +ºÉÚxÉ, ªÉÉ¤ÉÉ¤ÉiÉ ÊxÉÊ´Énäù¨ÉvÉÒ±É +]õÒ/¶ÉiÉÒÇxÉÖºÉÉ®ú ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ 

{ÉÉjÉ +É½äþ ´É ®úÉ½þÒxÉ. 

 

ªÉähÉä|É¨ÉÉhÉä |ÉÊiÉYÉÉ±ÉäJÉ ÊnùxÉÉÆEò                                                                  EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½þÒ 

 

SELF UNDERTAKING OF CONTRACTORS WITHOUT OWNERSHIP OF MACHINERY 

 

 ¨ÉÒ……………………………………………..´ÉªÉ……….´É¹ÉäÇ………….. 

®úÉ½þhÉÉ®ú……………….. ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉÉnÂù´ÉÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, 

¨ÉÒ…………………………………………………ªÉÉ ¡ò¨ÉÇSÉÉ/EÆò{ÉxÉÒSÉÉ |ÉÉä|ÉÉªÉ]õ®ú/¨ÉÖJÉiªÉÉ®ú Repair works at 

Gagangiri and Sahyagiri Hostel +ºÉÚxÉ ªÉÉ EòÉ¨ÉÉºÉÉ`öÒ ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eäò±ÉÒ +É½äþ. ºÉnù®ú EòÉ¨É Eò®úhÉäEò®úÒiÉÉ +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ VÉºÉä 

Asphalt Bouzer/ Concrete Mixer <. ºÉ´ÉÇ |ÉEòÉ®úÒSÉ +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ (Machinery)  ¨ÉÒ ¦ÉÉb÷ªÉÉxÉä +ÉhÉhÉÉ®ú +É½äþ. º]äõ]õ¨ÉÆä]õ ´É ¨ÉvÉÒ±É +]õÓÆ|É¨ÉÉhÉä 

+ºÉhÉÉ-ªÉÉ ªÉÉ ¨É¶ÉÒxÉ®úÒ ¦ÉÉb÷ªÉÉxÉä ={É±É¤vÉ Eò¯ûxÉ näù<ÇxÉ iÉºÉäSÉ +É´É¶ªÉEò EòÉMÉnù{ÉjÉä ºÉÉnù®ú Eò®úÒxÉ, ºÉÆ¤ÉÆÊvÉiÉ EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ ´É ºÉÆ¤ÉÆÊvÉiÉ ={É +Ê¦ÉªÉÆiÉÉ 

½äþ ºÉÚSÉxÉÉ näùiÉÒ±É iªÉÉ´Éä³ýÒ iÉºÉäSÉ iÉÒ ¨ÉÒ EòÉ¨É ºÉȪ û Eò®úhªÉÉ{ÉÚ́ ÉÒÇ EòÉ¨ÉÉSªÉÉ Ê`öEòÉhÉÒ ÊxÉÊ´ÉnùÉ ¶ÉiÉÒÇxÉÖºÉÉ®ú ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉSÉä ¨ÉÒ ¨ÉÉxªÉ Eò®úÒiÉ +É½äþ. 

´É®ú xÉ¨ÉÚnù Eäò±ªÉÉ|É¨ÉÉhÉä ´É®úÒ±É +É´É¶ªÉEò ªÉÆjÉºÉÉ¨ÉÖOÉÒ ={É±É¤vÉ Eò¯ûxÉ näùhªÉÉiÉ ¨ÉÉZªÉÉEòbÚ÷xÉ EòºÉÚ®ú ZÉÉ±ªÉÉºÉ ºÉÆ¤ÉÆÊvÉiÉ IÉäÊjÉªÉ +ÊvÉEòÉ®úÒ (Engineer in Charge) 

ºÉnù®ú EòÉ¨ÉÉSªÉÉ ÊxÉÊ´Énäù¤ÉÉ¤ÉiÉ VÉÒ EòÉªÉḈ ÉÉ½þÒ Eò®úiÉÒ±É iÉÒ ¨É±ÉÉ ¨ÉÉxªÉ +ºÉÚxÉ, ªÉÉ¤ÉÉ¤ÉiÉ ÊxÉÊ´Énäù¨ÉvÉÒ±É +]õÒ/¶ÉiÉÒÇxÉÖºÉÉ®ú ¨ÉÒ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ +É½äþ 

´É ®úÉ½þÒxÉ.    

ªÉähÉä|É¨ÉÉhÉä |ÉÊiÉYÉÉ±ÉäJÉ ÊnùxÉÉÆEò                                                                EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½Ò 

 

 

(Affidavit on stamp paper of Rs.500/- registered before the Notary or Executive Magistrate) 
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xÉ¨ÉÖxÉÉ 

ºÉiªÉ|ÉÊiÉYÉÉ ±ÉäJÉ (Affidavit) 

¨ÉÒ…………………………………………………………….´ÉªÉ…….´É¹ÉäÇ………..®úÉ½þhÉÉ®ú………

…ªÉÉ ºÉiªÉ|ÉÊiÉYÉÉ {ÉjÉÉuÉ®äú Ê±É½ÚþxÉ näùiÉÉä EòÒ, ¨ÉÒ …………………………… ªÉÉ ¡ò¨ÉÇSÉÉ/ EÆò{ÉxÉÒSÉÉ ¨ÉÉ±ÉEò +ºÉÚxÉ Repair 

works at Gagangiri and Sahyagiri Hostel ªÉÉ EòÉ¨ÉÉºÉÉ`öÒ ÊxÉÊ´ÉnùÉ ºÉÉnù®ú Eò®úÒiÉ +É½äþiÉ. iªÉÉ ÊxÉÊ´ÉnäùSªÉÉ Ê±É¡òÉ¡òÉ G.1 ¨ÉvªÉä VÉÒ EòÉMÉnù{ÉjÉä ºÉÉnù®ú 

Eäò±ÉÒ +É½äþiÉ iÉÒ JÉ®úÒ, ¤É®úÉä¤É®ú ´É {ÉÚhÉÇ +É½äþiÉ. iªÉÉ¨ÉvªÉä EòÉähÉiªÉÉ½þÒ jÉÖ]õÒ, SÉÖEòÉ xÉÉ½þÒiÉ, ªÉÉSÉÒ ¨ÉÒ JÉÉjÉÒ Eäò±Éä±ÉÒ +ºÉÚxÉ +ºÉä ¶É{ÉlÉ{ÉÚ́ ÉÇEò JÉÉ±ÉÒ±É 

+]õÒ ´É ¶ÉlÉÒÇºÉ½þ ¨ÉÉxªÉ Eò®úÒiÉ +É½äþ. ªÉÉ EòÉMÉnù{ÉjÉÉÆ̈ ÉvªÉä EòÉ½þÒ SÉÖEòÒSÉÒ, Ênù¶ÉÉ¦ÉÚ±É Eò®úhÉÉ®úÒ, JÉÉä]õÒ ´É iÉºÉäSÉ +{ÉÚhÉÇ ¨ÉÉÊ½þiÉÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ 

¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 

1. VÉ®ú EÆòjÉÉ]õ EòÉ±ÉÉ´ÉvÉÒnù®ú¨ªÉÉxÉ, ¨ÉÒ ¨ÉÉZªÉÉ EòÉªÉÉÇ±ÉªÉÉxÉä ËEò´ÉÉ Eò¨ÉÇSÉÉ-ªÉÉÆxÉÒ ºÉÉ´ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ¨É Ê´É¦ÉÉMÉÉ±ÉÉ EòÉähÉiÉÒ½þÒ JÉÉä]õÒ ¨ÉÉÊ½þiÉÒ ËEò´ÉÉ 

näùªÉEòÉºÉ¨É´ÉäiÉ iÉºÉäSÉ {ÉjÉ´ªÉ´É½þÉ®úÉiÉ JÉÉä]õÒ/ ¤ÉxÉÉ´É]õ ºÉÉÊ½þiªÉ JÉ®äúnùÒSÉÒ EòÉMÉnù{ÉjÉä ºÉÉnù®ú Eäò±ÉÒ +ºÉ±ªÉÉºÉ, ¨ÉÒ ¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ 

EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 

2. VÉ®ú EÆòjÉÉ]õ EòÉ±ÉÉ´ÉvÉÒnù®ú¨ªÉÉxÉ +ÉÊhÉ EòÉ¨É ºÉ¨ÉÉ{iÉÒ xÉÆiÉ®ú, +ÆÊiÉ¨É näùªÉEò näùhªÉÉSªÉÉ iÉÉ®úJÉä{ÉªÉÈÆiÉ ºÉÉnù®ú Eäò±Éä±Éä EòÉähÉiÉä½þÒ EòÉMÉnù{ÉjÉä 

JÉÉä]õÒ/¤ÉxÉÉ´É]õ ËEò´ÉÉ ¡òºÉ´ÉÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ. 

3. VÉ®ú EòÉ¨É ºÉ¨ÉÉ{iÉÒxÉÆiÉ®ú, nùÉä¹É nùÉÊªÉi´É EòÉ±ÉÉ´ÉvÉÒ nù®ú¨ªÉÉxÉ ËEò´ÉÉ iªÉÉxÉÆiÉ®ú EòÉähÉiªÉÉ½þÒ ´Éä³ýÒ, EòÉähÉiÉÒ½þÒ ¨ÉÉÊ½þiÉÒ ËEò´ÉÉ EòÉMÉnù{ÉjÉä JÉÉä]õÒ/¤ÉxÉÉ´É]õ 

ËEò´ÉÉ ¡òºÉ´ÉÒ ËEò´ÉÉ Ênù¶ÉÉ¦ÉÚ±É Eò®úhÉÉ®úÒ +Éfø³ý±ªÉÉºÉ ¨ÉÒ ¦ÉÉ®úiÉÒªÉ nÆùÆb÷ºÉË½þiÉÉ +ÆiÉMÉÇiÉ EòÉªÉnäù¶ÉÒ®ú EòÉªÉḈ ÉÉ½þÒºÉ {ÉÉjÉ ®úÉ½þÒxÉ.       

                                                                                  
                                                                              EÆòjÉÉ]õnùÉ®úÉSÉÒ ºÉ½þÒ 
 

 

 

 

 

 

 

 

 

 

 

 

 

FORM B -1 
PRECENTAGE RATE TENDER & CONTRACT FOR WORKS 
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Name of work: Repair works at Gagangiri and Sahyagiri Hostel 
General Rules and Directions for the Guidance of Contractors 

1. All works proposed to be executed by contract shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the Registrar DBATU, 

Lonere and signed by the Registrar DBATU, Lonere. This form will state the work 

to be carried out as well as the date for submitting and opening tenders, and the time 

allowed for carrying out the work also the amount of earnest money to be deposited with 

the tender, and the amount of the security deposit and performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from 

bills. Copies of the specifications, designs, drawings and estimated rates, scheduled 

rates and any other document required in connection with the work shall be signed by 

the Registrar for the purpose of identification and shall also be open for inspection by 

contractors at the office of Registrar DBATU, Lonere during office hours. 

Where the works are proposed to be executed according to the specifications 

recommended to a contractor and approval by a competent authority on behalf of the 

Building and Works committee, such specification with designs and drawings shall 

form part of the accepted tender. 

2. In the event of the e-tender being submitted by a firm, it must be digitally signed. 

Such tender will be treated as signed tender. For physical tender it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it must 

be signed on his behalf by a person holding a power-of-attorney authorizing him to do 

so, such power of attorney to be produced with the tender, and it must disclose that 

the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A) I) The contractor shall pay along with the tender the sum of .............. as and by way 

of earnest money. The contractor may pay the said amount by forwarding along with the 

tender e-print of online payment for the said amount. The said amount of earnest money 

shall not carry any interest what-so-ever. 

In the event of his tender being accepted, subject to the provisions of sub-clause (iii) 

below, the said amount of earnest money shall be appropriated towards the amount of 

security deposit payable by him under conditions of General Conditions of 

contract. 

II) If, after submitting the tender, the contractor withdraws his offer or modifies the 

same, or if, after the acceptance of his tender the contractor fails or neglects to 

furnish the balance of the security deposit, within 10 days from receipt of acceptance 

letter without prejudice to any other rights and powers of the University, hereunder, or 

in law, University shall be entitled to forfeit the full amount of the earnest money 

deposited by him. 



37 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

III) In the event of this tender not being accepted, the amount of earnest money 

deposited by the contractor shall, unless it is prior thereto forfeited under provisions of 

sub-clause (iii) above, be refunded to him on his passing receipt there for. (B.&C. 

Dept. Resolution No.CAT-1272/44277-Q DT-3-3-73.) 

3. Receipts for payments made on account of any work, when executed by a firm, 

should also be signed by all the partners except where the contractors are described in 

their tender as a firm, in which case the receipt shall be signed in the name of the firms 

by one of the partners, or by some other person having authority to give effectual 

receipt for the firm (holding the power of attorney). 

4. Any person who submits a tender shall fill up the usual printed form stating at what 

percentage above or below the rates specified in Schedule B (Memorandum showing 

items of work to be carried out) he is willing to undertake the work. Only one rate or 

such percentage on all the estimated rates/ schedule rates shall be named. Tenders, 

which propose any alternation in the works specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions will be liable for rejection. No printed form of tender shall include a 

tender submit a separate tender for each. Tender shall have the name and numbers of the 

work to which they refer written outside the envelope. 

5. Registrar or his duly authorized Assistant shall open tenders in the presence of 

contractors who have submitted tenders or their representatives who may be present at the 

time, and he will enter the amounts of the several tenders in a comparative statement 

in a suitable form. In the event of a tender being accepted, the contractor shall for the 

purpose of identifications, sign copies of the specifications and other documents 

mentioned in Rule 1. In the event of tender being rejected, the Registrar 
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shall authorize the other officer concerned to refund the amount of the earnest money 

deposited to the contractor making the tender, on his giving a receipt for the return of the 

money. 

6. The officer competent to dispose off the tenders shall have the right of rejecting all or 

any of the tenders. 

7. No receipt for any payment alleged to have been made by a contractor in regard to any 

matter relating to this tender or the contract, shall be valid and binding on 

University unless it is signed by the Registrar. 

8. The memorandum of work to be tendered for and schedule of materials to be 

supplied by the DBATU and their rates shall be filled in and complete by the office of 

the university engineer before the tender form is issued. If a form issued to an 

intending tendered has not been so filled in and completed, he shall requested the said 

office to have this done before he completes and delivers his tender. 

9. All work shall be measured net by standard measure and according to the Rules and 

customs of the Public Works Department and their rates shall be with reference to 

local custom and Indian standards and standards laid by PWD.. 

10. Under no circumstances shall any contractor be entailed to claim enhanced rates for any 

item in contract. 

11. All corrections and additions or pasted slips should be initialed. 

12. The measurements of work will be taken according to the usual methods used in the 

Public Works Department and no proposals to adopt alternative methods will be 

accepted. The University Engineer's decision as to what is “the usual method in use in 

the Public Works Department" will be final. 

13. The tendering Contractor shall furnish a declaration along with the tender showing all 

works for which he has already entered into contract and the value of the work that 

remain to be executed in each on the date of submitting the tender. 

14. In view of the difficult position regarding the availability of foreign exchange, no 

foreign exchange would be released by the University for the purchase of plant and 

machinery required for the execution of the work contracted for. 

(GCD/CFM/1058/62517 OF 26.5.1959) 

15. The contractor will have to construct shed for storing controlled and valuable 

materials brought by Contractor at work site having double locking arrangement at 
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Contractors cost. The material will then be taken for use in the presence of the 

University person. No materials will be allowed to be removed from the site of 

works. 

16. The contractors shall also give a list of machinery in their possession and which they 

propose to use on the work. 

17. Successful tender shall have to produce to the satisfaction of the accepting authority a 

valid and current license issued in his favour under the provisions of Contract 

Labour (Regulation and Abolition Act, 1973) before starting the work. Failing 

which, acceptance of the tender shall be liable for withdrawal and earnest money 

shall be forfeited to the University (refer Government of Maharashtra, Irrigation and 

Power Department's letter NO. Lab 1076h 181/(666E-17), Dated 8/9/1976. 

18. The contractor shall comply which the provisions of Apprentices Act, 1961 and the 

rules and orders issued the under from time to time. If he fails to do so, his failure 

shall be breach of the contract and the Vice-Chancellor/Registrar, may in is 

discretion cancel the contract. The contractor shall also the liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 
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MEMORANDUM 

 

TENDER FOR WORKS 
 

I/We hereby tender for the execution, for the Registrar (here-in before and herein 
after called as the University) of the work specified in the underwritten through 
online memorandum within the time specified in such memorandum at *-------------- 
------------------- per cent below/above the estimated cost entered in Schedule B 
(Memorandum showing items of work to be carried out) and in accordance in all 
respects with the specification, designs, drawing and instructions in writing referred to 
in Rule I thereof and in Clause 12 of the annexed conditions of contract and agree that 
when material for the work are to provided by the University, Such materials and the 
rates to be paid for them shall be as provided in ' Schedule A' hereto. 

The tenderer shall quote his offer through online. 
 

 

Name of work : Repair works at Gagangiri and Sahyagiri Hostel 
(b) Estimated cost : 9,49,217/- 
(c) Earnest Money : 9,500/- 
To be converted into security deposits  

for the successful tenderer  

(d) Security Deposit(Total 2%)  

(i) Amount (Not less than the amount : 9,500/- 
Earnest Money) (1%)  

(ii) To be deducted from running : 
bills. (1%) 

9,500/- 

 

 
(e) Percentage, if any, to be deducted from 
bills so as to make up the 
total amount required as security deposit 
by the time, half the work, as measured 2% (Two percent) 
by the costs, is done. 

(f) Time allowed for the work from date of 2 
written order to commence. Calendar Months 

2. I/We agree that this offer shall remain open for acceptance for a minimum period 
of 120 days from the date fixed for opening the same means Cover No.2 and thereafter 
until it is withdrawn by me/us by notice in writing duly addressed to the authority opening 
the tenders and sent by registered post A.D. or otherwise delivered at the office of such 
authority. Online Payment No. and date in respect of the sum of Rupees 9,500/- only. 

Total Rs. 19000/- 
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Representing the earnest money is herewith forwarded. The amount of earnest 
money shall not bear interest and shall be liable to be forfeited to the University 
should I/We fail to (1) abide by the stipulation to keep the offer open for the 
period mentioned above or (2) sign and complete the contract documents as 
required by the Registrar and furnish the security deposit as specified in item (d) of the 
memorandum contained in paragraph 1 above within the time limit laid down in 
clause (I) of the annexed General Conditions of contract. The amount of earnest 
money may be adjusted towards the security deposit or refunded to me/us if so 
desired by me/us in writing, unless the same or any part thereof has been forfeited as 
aforesaid. 

 

3. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 

and provisions of the conditions of contract annexed hereto so far as applicable, 

and in default thereof to forfeit and pay to DBATU the sum of money mentioned in 

the said conditions Receipt No....................................................................... dated 

from the University or Bank herewith forwarded representing the    earnest       money 

a) The full value of which is to be absolutely forfeit to the University should I / 

We do not deposit in full amount of security deposit specified in the above 

memorandum in accordance with (d) of clause (i) of the tender for works shall be 

refunded. 

Contractor :-  Signature of Contractor     

before submission of the tender. 

Address :- 

Dated The Day of Month 2020 ------------------- 

(Witness) :- 
 

Address :- 

(Occupation) :- 

Signature of witness to contractor's 

The above tender is hereby accepted by me for and on 

Behalf of Dr. Babasaheb Ambedkar Technological University, Lonere. 

 
 

Registrar 
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CONDITIONS OF CONTRACT 
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CLAUSE 01 

Security Deposit The person/persons whose tender may be accepted     (hereinafter called 
the contractor, which expression shall unless excluded by or no 
repugnant to the context include his heirs, executors, administrators, and 
assigns) shall (A) within 10 days (which may be extended by Registrar 
concerned up to 15 days if the Registrar thinks fit to do so) of the receipt by 
him of the notification of the acceptance of his tender deposit with the 
University in cash or Government securities endorsed to the Registrar ( if 
deposited for more than 12 months) of sum sufficient which will made up the 
full security deposit specified in the tender or (B) (Permit University at the 
time of making any payment to him for work done under the contract to 
deduct such as will amount to * Two percent of all moneys so payable 
such deductions to be held by University by way of security deposit) 
provided always that in the event of contractor depositing a lump sum by way of 
security deposit as contemplated at above, then and in Resolution such case, if 
the sum so deposited shall not amount to Two percent of the total estimated 
cost of the work, it shall be lawful for University at the time of making any 
payment to the contractor for work done under the contract to make up the 
full amount of Two percent by deducting a sufficient sum from every such 
payment as last aforesaid until the full amount of the security deposit is made 
up. All compensation or other sums of money payable by the sale of 
sufficient part of his security deposit or from the interest arising there from, or 
from any sums which may be due or may become due by Government to the 
contractor under any other contract or transaction of any nature on any 
account whatsoever and in the event of his security deposit being reduced 
by reason of any such deduction or sale as aforesaid, the contractor shall, 
within ten days thereafter, make good in cash or Government securities 
endorsed as aforesaid any sum or sums which may have been deducted from, 
or raised by sale of his security deposit or any part thereof. The security 
deposit referred to when paid in cash may, at the cost of the depositor, be 
converted into interest bearing securities provided that the depositor 

has expressly desired this in writing. 

The security deposit will not be accepted in forms of insurance company 
bonds as per Government orders contained in No.CCM/PWD/4250 
DATED 27-12-1956. 

 
Note: - This will be the same percentage as that in the tender at (e) on Page 
No.41. 

 
If the amount of the security deposit to be paid in a lump sum within the 
period specified at (A) above is not paid, the tender/contract 
already accepted shall be considered as cancelled and legal steps taken 
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 against the contractor for recovery of the amounts. The amount of the security 

deposit lodged by a contractor shall be refunded along with the payment of the 
final bill, if the date upto which the contractor has agreed to maintain the work 
in good order is over. If such date is not over, only 50% amount of security 
deposit shall be refunded along with the payment of the final bill. The 
amount of security deposit retained by the University shall be released after 
expiry of period upto which the contractor has agreed to maintain the work in 
good order is over. In the event of the contractor failing or neglecting to 
complete rectification work within the period upto which the contractor 
has agreed to maintain the work in good order, the subject to provision of clause 
17 and 20 hereof the amount of security Deposit retained by University shall 
be adjusted towards the excess cost incurred by the department on 
rectification work. 

CLAUSE 02 

Compensation for 
delay 

The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned form the date on 
which the order to commence work is given to the contractor. The work 
shall throughout the stipulated period of the contract be proceeded with, with 
all due diligence (time being deemed to be the essence of the contract on the part 
of the contractor) and the contractor shall pay as compensation an amount equal 
to one percent or such smaller amount as the Registrar (whose decision in 
writing shall be final) may decide of the amount of the estimated cost of the 
whole work as shown by tenderer for every day that the work remains 
uncommented or unfinished after proper dates. And further to ensure good 
progress during execution of the work, the contractor shall be bound, in all 
cases in which the time allowed for any work exceeds on month to complete. 

25% of the work in = ⅟4 th of the time 
50% of the work in = ½ of the time 

75% of the work in = ⅓ of the time. 
100% of the work in =5 (Five) Month 

 

Full work to be completed in stipulated time period mentioned in work 
order including Monsoon. 

 
In the event of contractor failing to comply with this condition he shall be liable 
to pay as compensation an amount equal to one percent or such smaller 
amount as Registrar or his authorized representative (whose decision in 
writing shall be final) may decide of the said estimated cost of the whole 
work for every day that due quantity, of work remains incomplete. Provided 
always that the total amount of 
compensation to be paid under the provisions of this clause shall not exceed 
10% of the estimated cost of the work as shown in the Tender. 
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 Penalty clause operates for work continued beyond initial/extended time 

period for portion of left over work. 

Clause 03 
In event when 
whole of security 
deposit is forfeited 

In any case in which under any clause of this contract the contractor 
shall have rendered himself liable to pay compensation amounting to the whole 
of this security deposit (whether paid in one sum or deducted by 
installments) or in the case of abandonment of the work knowing to serious 
illness or death of the contractor or any other cause, the Registrar or his 
authorized representative shall have power to adopt any of the following 
courses, as he may deem best suited to the interest of University :- 

(A) To rescind the contract (for which rescission notice in writing to the 
contractor under the hand of Registrar shall be conclusive evidence) 
and in that case the Security Deposit of the contractor shall stand 
forfeited and he absolutely at the disposal of University. 

 

(B) To carry out the work or any part of the work departmentally debiting 
the contractor with the cost of the work expenditure incurred on tools 
and plant and charges on additional supervisory staff including the cost of 
work-charged establishment employed for getting unexecuted part of the 
work completed and crediting him with the value of the work done 
departmentally in all crediting him with the in all respects in the same 
manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the Registrar to the 
costs and other allied expenses so incurred and as to the value of the 
work so done departmentally shall be final and conclusive against the 
contractor. 

 

(C) To order that the work of the contractor be measured up and to take such 
part thereof as shall be unexecuted, out of his hands and to give it to 
another contract or to complete, in which case all expenses incurred on 
advertisement for fixing a new contracting agency, additional 
supervisory staff including the cost of work-charged establishment and 
the cost of the work executed by the new contract agency will be debited to 
the contractor and at the value of the work done or executed through the new 
contractor shall be credited to the contractor in all respects and in the same 
manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the incurred as aforesaid 
for or in getting the unexecuted work done by the new contractor and as to 
the value of the work so done shall be final and 
conclusive against the contractor. 

In case the contract shall be rescinded under clause (a) above the 
contractor shall not be entitled to recover or be paid, any sum 
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 for any work there for actually performed by him under this contract 

unless and until the Registrar shall have certified in writing the performance 
of such work and the amount payable to him in respect thereof and he shall 
only be entitled to be paid the amount so certified. In the event of either of 
the courses referred to in clause (b) or (c) being adopted and the cost of the 
work executed departmentally or through a new contractor and other 
allied expenses exceeding the value of such work credited to the 
contractors, the amount of excess shall be deducted from any money due 
to the contractor by University under the contract or otherwise howsoever 
or from his security deposit or the sale proceeds thereof provided, 
however that the contractor shall have no claim against University even if 
the certified value of the work done departmentally or through a new 
contractor exceeds the certified cost of such work and allied expenses, 
provided always that whichever of the three course mentioned in clauses 
(a), (b) or 
(c) is adopted by the Registrar, the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having 
purchased, or procured any materials, or entered into any 
engagements, or made any advance on account of, or with a view of 
the execution of the work or the performance of the contract. 

Clause 04 
Action when the 
progress of any 
portion of the work 
is unsatisfactory 

If the progress of any particular portion of the work is unsatisfactory, the 
Registrar shall not-with-standing that the general progress of the work is in 
accordance with the conditions mentioned in clause 2, be entitled to take 
action under clause 3(b) after giving the contractor 10 days’ notice in writing. 
The contractor will have no claim for 
compensation, for any loss sustained by him owing to such action. 

Clause 05 

Contractor remains 
liable to pay 
compensation if 
action not taken 
under clause 4 and 
clause 5 and Power 
to take possession of 
or require removal of 
or sell contractors 
plant 

In any case in which any of the powers conferred upon the Registrar by 
clauses 3 and 4 hereof shall have become exercisable and the same shall not 
have been exercised, then on-exercised there of shall not constitute a 
waiving of any of the conditions hereof an such powers shall not-with-
standing be exercisable in the event of any future case of default by contractor 
for which under any clauses here of he is declared liable to pay 
compensation amounting to the whole of his security deposit and the liability 
of the contractor for past and future compensation shall remain unaffected. In 
the event of the Registrar taking action under sub-clause (a) or (c) of clause 3, 
he may, if he so desires, take possession of all or any tools, plant materials and 
stores in or upon the works or the site thereof or belonging to the contractor, or 
procured by him and intended to be used for the execution of the work or any 
part thereof, paying or allowing for the same in account at the contract rates, or in 
the case of contract rates not being applicable at current market rates, to be 
certified by the Registrar whose certificate thereof shall be final. In the 
alternative, the Registrar may, after giving notice in writing to the contractor or 
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his clerk of the work, 
foreman or other authorized agenda require him remove such tools, plant, 
materials, or stores from the premises within a time to be specified in such
notice; and in the event of the contractor failing to comply with any such
requisition, the Registrar may remove them at the contractor's expenses or sell
them by auction or private sale on account of the contractor's and at his risk 
in all respects; and the certificate of the Registrar as to the expenses of any such
removal and the amount of the proceeds and expense of any such sale .shall be
final and conclusive against the contractor. 

Clause 06 

Extension of time If the contractor shall desire an extension of the time for completion of work on 
the ground of his having been unavoidably hindered in its execution or on 
any other ground, he shall apply in writing to the Registrar, before the 
expiry of the period stipulated in the tender or before the expiration of 30 
days from the date on which he was hindered as aforesaid or on which the 
cause for asking for extension occurred, whichever is earlier and the Registrar, 
may if in his opinion, there were reasonable grounds for granting an 
extension after obtaining approval from the competent authority of the 
University. The decision of the Registrar in this matter shall be final. 

Clause 07  

Final Certificate On the completion of the work the contractor shall be furnished with a certificate 
by the Registrar of such completion, but no such certificate shall be given nor 
shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall have been executed, all 
scaffolding, surplus materials and rubbish, and shall have cleaned off, the 
dirt form all wood work, doors, windows, wall, floor or other parts of any 
building in or upon which the work has been executed or of which he may 
have had possession for the purpose of executing the work, nor until the work 
shall have been measured by the Registrars or his Authorized 
representative of where the measurement have been taken by his 
subordinates until they have received approval of the Registrar or his authorized 
representative, the said measurements being binding the conclusive against 
contractor. If the contractor shall fail to comply with the requirement of this 
clause as to the removal of scaffolding, surplus materials and rubbish and 
cleaning of dirt on or before the date fixed for the completion of the work, the 
Registrar or his authorized representative may at the expense of the 
contractor, remove such scaffolding, surplus materials and rubbish and dispose 
of the same as he thinks fit and clean off such dirt as aforesaid and the 
contractor shall forthwith pay the amount of all expenses so incurred, but 
shall have no claim in respect of any such scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
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CLAUSE 08 
Payment on 
intermediate 
certificate to be 
regarded as 
advances 

No payment shall be made for any work, estimated to cost less than rupees 
one thousand till after the whole of work shall have been complete and 
certificate of completion given. But in the case of works estimated to cost more 
than rupees one thousand, the contractor shall on submitting a monthly bill 
therefore, be entitled to receive payment proportionate to the part of the work 
then approval and passed by the Registrar, whose certificate of if such approval 
and passing of the sum so payable shall be final and conclusive against the 
contractor. All such intermediate payments shall be regarded as payments by 
way of advance against the final payments only and not as payment for work 
actually done and completed, and shall not preclude the Registrar from requiring 
any bad, imperfect or unskillful work to be removed or taken away and 
reconstructed, or re-erected not shall any such payment be considered as an 
admission of the due performance of the contract or any part thereof in any 
respect on the accruing of any claim, nor shall it conclude, determine, or affect 
in any other way the powers of the Registrar as to the final settlement and 
adjustment of the accounts or other wises, or in any other way vary or affect 
the contract. The final bill shall be submitted by the contractor within Three 
(03) month of the date fixed for the completion of the work, otherwise the 
Registrar or his authorized representative's certificate of the measurements and 
the total amount payable for the work shall be final and binding on all 
parties. 

Clause 09 
Payment at 
reduced rates on 
account items of 
works not accepted 
as completed to be at 
the discretion of the 
Registrar 

The rates for server items of works estimated to cost more than Rs.1,000/- 
agreed to within, shall be valid only when the item concerned is accepted as 
having been competed fully in accordance with the sanctioned specifications. 
In cases where the items of work are not accepted as so completed, Registrar 
or his authorized representative may make payment on account of such items 
at such 
reduced rates as they may consider reasonable in the preparation of final or on 
running account bills. 

Clause 10 
Bills to be 
submitted 
monthly. 

A bill shall be submitted by the Contractor each month on or before the date 
fixed by the Registrar or his authorized representative for all work executed in 
the previous month, and the Registrar or his authorized representative shall 
take or cause to be taken the requisite measurements for the purpose of having 
the same verified; and the claim, so far as it is admissible, shall be adjusted, 
if possible, within ten days from the presentation of the bill. If the Contractor 
does not submit the bill within the time fixed as aforesaid, the Registrar or his 
authorized representative may depute a subordinate to measure up the said work 
in the presence of the Contractor or his duly authorized agent whose 
countersignature to the measurement list shall be sufficient warrant, and the 
Registrar or his authorized representative 
may prepare a bill from such list which shall be binding on the Contractor 
in all respects. 
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Clause 11 
Bills to be on printed 
form. 

The Contractor shall submit all bills on the printed forms to be had on 
application at the office of Registrar .The charges to be made in the bills shall 
always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or provided 
for in the tender, at the rates here in after provided for such work. 

Clause 12 
Stores supplied by 
the University. 

If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied from the store of University or if it 
required that the contractor shall use certain stores to be provided by the 
Registrar(such material and stores and the prices to be charged therefore as 
here in after mentioned being so far as practicable for the convenience of the 
Contractor but not so as in any way to control the meaning or effect of this 
contract specified in the schedule or memorandum hereto annexed) the 
contractor shall be supplied with such material and stores as may be required 
from time to time to be used by him for the purpose of the contract only and the 
value of the full quantity of the materials and stores so supplied shall be set off 
or deducted from any sums then due, , or thereafter to become due to 
Contractor under the Contractor, or otherwise from the security deposit, or the 
proceeds of the sale thereof, if the security deposit is held in Government 
securities, the same or a sufficient portion thereof shall in that case be sold for 
the purpose. All materials supplied to the Contractor shall remain the 
absolute property of University and shall on no account be removed from 
the site of the work, and shall at all times be open to inspection by the 
Registrar. Any such materials unused and in perfectly good condition at the time 
of completion or determination of the contract shall be returned to the University 
store, if the Registrar so requires by a notice in writing given under his 
hand, but the Contractor shall not entitled to return any such materials except 
with consent of the Registrar and he shall have no claim for compensation 
on account of any such materials supplied to him as aforesaid but remaining 
unused by him or for any 
wastage or damage to any such materials. 

Clause 12 A 
Stores supplied by 
the University. 

All stores of controlled materials such as cement, steel etc, supplied to 
the contractor by University should be kept by the contractor under lock and 
key and will be accessible for inspection by the Registrar or his agent at all 
times. 

Clause 13 
Works to be 
executed in 
accordance with 

The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner, and both as regards 
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specifications, 
drawings, orders etc. 

materials and every other respect in strict accordance with specifications. 
The contractor shall also conform exactly, fully and faithfully to the designs, 
drawings and instructions in writing relating to the work signed by the Registrar 
or his authorized representative and lodged in his office and to which the 
contractor shall be entitled to have access for the purpose of inspection at such 
office, or on the site of the work during office hours. The contractor will be 
entitled to receive three sets of contract drawing and working drawing and one 
certified copy of the accepted tender along with the work order free of cost. 
Further copies of the contract drawings and working drawing if required by 
him, shall be supplied at the rate of Rs.500/- per set of 
contract drawings and Rs.100/- per working drawing except where otherwise 
specified. 

Clause 14 

i) Alteration in The Registrar shall have power to make any alternations in, or 
specifications and 
designs not to 
invalidate 
contract. 
ii) Rates for work 

not entered in  
estimate or schedule 
of rate of district. 
iii) Extension of 

time in consequence 
of  addition or 
alterations. 

additions to the original specifications, drawing, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the 
work, and the contractor shall be bound to 
carry out the work in accordance with any instructions in this connections
which may be given to him in writing signed by the  Registrar or his
authorized representative and such alternation shall not  invalidate the 
contract, and any additional work which the contractor may be  directed to do in
the manner above specified as part of the work shall be  he agreed to do the main
work and the same rates as are specified in the tender  for the main work. if
the additional and altered work included any class of  work for  which no
rates is specified in the tender for the main work. And if the additional and 
altered work included any class of work for which no additional and altered 
work included any class of work for which no rates is specified in this 
contract, then such class of work shall be carried out at the rates entered in the
Schedule of Rates of the P.W.D. Navi Mumbai circle prevailing at the time
when the extra items crop up or at the rates mutually agreed upon between the
Registrar and the contractor, whichever are lower. If the additional or altered
work, for which no rate is entered in the schedule of Rates of the Division, is  
ordered to be carried out before the rates are agreed upon then the  contractor 
shall, within seven days of the date of receipt by him of the  order to carry out the 
work, inform the Registrar of the rate which it is  his intention to charge for such 
class of work, and if the Registrar does  not agree to this rate he shall by notice 
in writing be at liberty to  cancel his order to carry out such class of work and 
arrange to carry  out in such manner as he may consider advisable, provided 
always  that the contractor shall commence work or incur any expenditure in  
regard there to before the rates shall have been determined as lastly  here in 
before mentioned, then in such case he shall only be entitled  to be paid in 
respect of the work carried out or expenditure incurred by  him prior to the date 
of the determination of the rates as aforesaid  according to such rate or rates as 
shall be fixed by the Registrar. In the   event of a dispute, the decision of the 
Registrar will be final.   
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 Where, however, the work is to be executed according to the designs, drawing 
and specifications recommended by the contractor and accepted by the
competent authority the alterations above referred to shall be within the scope of
such designs drawings and specification appended to the tender. The time limit
for the completion of the work shall be extended in the proportion that the 
increase in its cost occasioned by alterations or additions bears to the cost of the
original contract work, and the certificate of the Registrar as to such proportion 
shall be conclusive. 

 Clause 15 

No claim to any 
payment 
compensation for 
alteration in or 
restriction of 
work 

(1) If at any time after the execution of the contract documents, the 
Registrar shall for any reason what-so-ever (other than default on the part of
contractor for which the University is entitled to rescind the contract) desires
that the whole or any part of the work specified in the tender should be suspended
for any period or that the whole or part of the work should not be carried out at all, he
shall give to the contractor a notice in writing of such desire and upon the receipt
of such notice the contractor shall forthwith suspend or stop the work wholly or
in part as required, after having due regard to the appropriate stage at which the
work should be stopped or suspended so as not to cause any damage or injury to 
the work already done or endanger the safety thereof provided that the
decision of the Registrar as to the stage at which the work or any part of it could
be or could have been safely stopped or suspended shall be final and 
conclusive against the contractor. The contractor shall have no claim to any 
payment or compensation whatsoever by reason of or in pursuance of any notice 
as aforesaid, on account of any suspension, stoppage or curtailment  
except to the extent specified hereinafter. 
 (2) Where the total suspension of work ordered as aforesaid continued for a
continuous period exceeding 90 days, the contractor shall be at liberty to
withdraw from the contractual obligations under the contract so far as it pertains to
the unexecuted part of the work by giving a 10 days prior notice in writing to 
the Registrar, within 30 days of the expiry of the said period of 90 days, of
such intention and requiring the Registrar to record the final measurements of
the work already done and to pay final bill. Upon giving such notice, the
contract shall be deemed to have been discharge from his obligation to complete the 
remaining unexecuted work under this contract. On receipt of such notice the
Registrar shall proceed to complete the measurement and make such payment as
may be finally due to the contractor within a period of 90 days from the receipt 
of such notice in respect of the work already done by the contractor. Such
payment shall not in any manner prejudice the   right  of  the  contractor  to
any further compensation under the remaining provisions of this clause.  
 (3) Where the Registrar requires the contractor to suspend the work for a 
period in excess of 30 days at any time or 60 days in the aggregate, the 
contractor shall be entitled to apply to the Registar within 30 days of the 
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  resumption of work after such suspension for payment of compensation to the 
extent of pecuniary loss suffered by him in respect of working machinery 
rendered idle on the site or on account of his having had to pay the salary or 
wages of labour engaged by him during the said period of suspension, provided 
always that the contractor shall not be entitled to any claim in respect of any such 
working machinery, salary or wages for the first 30 days whether consecutive or 
in the aggregate of such suspension or in respect of any suspension whatsoever 
occasioned by unsatisfactory work or any other default on his part. The 
decision of the Registrar in this regard shall be final and conclusive against the 
contractor. 

(4) In the event of 

(I) Any total stoppage of work on notice from the Registrar under 
clause (I) in that behalf. 

(II) Withdrawal by the contractor from the contractual obligations to 
complete the remaining unexecuted work under sub-clause (2) on 
account of continued suspension of work for a period exceeding 
90 days. 

(III) Curtailment in the quantity of item or items originally tendered 
on account of any alteration, omission or substitutions in the 
specifications, drawings, designs, or instructions under clause 
14 (I) where such curtailment exceeds 25% in quantity and the 
value of the quantity curtailed beyond 25% at the rates for the item 
specified in the tender is more than Rs.5000/- 

It shall be open to the contractor, within 90 days from the service of 
(I) the notice stoppage of work or (II) the notice of withdrawal from the 
contractual obligations under the contract on account of the continued
suspension or work or (III) notice under 15 (I) resulting in such curtailment, to 
produce to the Registrar, satisfactory documentary evidence that he had
purchased for agreed to purchase material for use in the contract work before 
receipt by him of the notice of stoppage, suspension or curtailment and 
require the University to take over on payment such material at the rates 
determined by the Registrar, provided, however such rate shall in no case 
exceeds the rates at which the same were acquired by the contractor. The
University shall thereafter take over the material so offered, provided the 
quantities offered are not in excess of the requirements of the unexecuted 
work as specified in the accepted tender and are of quality and specifications
approved by the Registrar. 
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Clause 15 A 
No claim to any 
payment or 
compensation on  
account of for 
alteration or 
Restriction of 
work. 

The Contractor shall not be entitled to claim any compensation from 
University for loss suffered by him on account of delay by University  n the 
supply of materials entered in the supply of materials, entered in Schedule A 
where such delay is caused by- 

(I) Difficulties relating to the supply or railway wagons. 

(II) Force majeure. 

(III) Act of God. 

(IV) Act of enemies of the State or any other reasonable cause beyond 
the control of Government. 

In the case of such delay in the supply of materials, University shall grant 
such extension of time for the completion of the work on recommendation 
of architect in accordance with the circumstances of 
the case. The decision of the Registrar as to the extension of time shall be 
accepted as final by the contractor. 

Clause 16  
Time limit for 
unforeseen claims. 

Under no circumstances whatever shall the contractor be entitled in any 
compensation from University on any account unless the 
contractor shall have submitted a claim in writing to the Engineer-in- charge 
within one month of the cause of such claim occurring. 

Clause 17  
Action and 
compensation 
payable in case of 
bad work. 

If any time before the security deposit or any part thereof is refunded to the 
contractor it shall appear to the Registrar or his authorized representative in 
charge of the work, that any work has been executed with unsound, imperfect or 
unskillful workmanship or with materials of inferior quality, or that any 
materials or articles provided by him for the execution of the work are 
unsound, or of quality inferior to that contracted for, or are otherwise not in 
accordance with the contract, it shall be lawful for the otherwise not in 
accordance with the contract, it shall be lawful for the Registrar or his 
authorized representative to intimate this fact in writing to the contractor 
and then not-with- standing the fact that the work, materials or articles 
complained or may have been in advertently passed, certified and paid for, 
the contractor shall be bound forthwith to rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require, 
or if so required, shall remove the materials or articles so specified and 
provided, other proper and suitable material or articles at his own charges and 
cost and in the event of his failing to do so within a period to be specified by 
the Registrar in the written intimation aforesaid, the contractor shall be liable 
to pay compensation at the rate of one percent on the amount of the estimate 
for every day not exceeding ten days during which the failure so continues 
and in the case of any such failure Registrar may rectify or remove and re- 
execute the work or remove and replace the materials or articles 
complained of, as the case may be, at the risk and expense in all respects of 
the contractor. Should the Registrar consider that any such inferior work or 
materials as described above may be accepted or made use of it shall be 
within his discretion to accept the same at such reduce rates as he may fix 
therefore. 
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Clause 18  

Works to be open 
to inspection and 
Contractor or 
responsible agent to 
be present 

All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the.  
Registrar  and his subordinates, and  the contractor shall at all times during the 
usual working hours, and at all other times at which reasonable notice of the 
intention of the Registrar and his subordinates to visit the work shall have been 
given to the contractor, either himself be present to receive orders and instruction 
or have a responsible agent duly accredited in writing present for that purpose. 
Orders given to the contractors duly authorized agent shall be considered to have 
the same  force and effect as if they had been given to the contractor himself. 

Clause 19 
Notice to be 

given before work 
is covered up 

The contractor shall give not less than five days’ notice in writing to the 
Registrar or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimension therefore taken before the 
same is so covered up or placed the reach of measurement any work without the 
consent in writing of the Registrar or his authorized representative of the 
work, and if any work shall be covered up or placed beyond the reach of 
measurement, without such notice having been given or consent obtained the 
same shall be uncovered at the contractor's expense, and in default thereof no 
payment or allowance shall be made such work or for the materials 
with which the same was executed. 

Clause 20 
Contractor 
liable for damage 
done, and for 
imperfections 

 
 
 
 

P.W.D. 
Resolution 
No.CAT- 
1087/CR- 
94/Bldg.2 Dt.14-6-
89 

If during the period of 24 (Twenty Four) Months from the date of 
completion as certified by the Registrar pursuant to clause 7 of the contract 
or 12 Months after commissioning the work whichever is earlier in the 
opinion of the Registrar or his authorized representative they said work is 
defective in any manner whatsoever, the contractor shall forthwith on receipt 
of notice in that behalf from the Registrar or his authorized representative duly 
commence execution and completely, carry out at his cost in every respect all 
the work that may be necessary for rectifying & setting right the defects 
specified therein including dismantling and reconstruction of unsafe portions 
strictly in accordance with and in the manner prescribed and under the 
supervision of the Registrar. In the event of the contractor failing or 
neglecting to commence execution of said rectification work within the 
period prescribed therefore in the said notice and or to complete the same as 
aforesaid as required by the said notice, the Registrar get the same as aforesaid 
as required by the said notice, the Registrar get the same executed and carried 
out departmentally or by any other agency at the risk on account and the 
cost of the contractor. The contractor shall forthwith on demand pay to the 
University the amount of such cost charges and expenses sustained or 
incurred by the University of which the certificate of the Registrar or his 
authorized representative shall be final and binding on the contractor. Such 
costs, charges and expenses shall be deemed to be arrears of land revenue 
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 and in the event of the contractor failing or neglecting to pay the same  on 
demand as aforesaid without prejudice to any other rights and remedies of 
the University; the same may be recovered from the contractor as arrears 
of land revenue. The University shall also be entitled to deduct the same 
from any amount which may then the payable or which may thereafter 
become payable by the University to the contractor either in respect of the 
said work or any other work whatsoever or form the amount of the security 
deposit retained by University. The defect liability period in particular for 
waterproofing treatment (Measurement Building work) shall be Ten years 
and for anti-termite treatment shall be Ten years. 

Clause 21  
Contractor to 
supply plant, ladder, 
scaffolding etc.  
Contractor  is liable 
for  damages  arising 
from  no provision  
of light,  fencing etc. 
 

The contractor shall supply at his own cost all material (except such special 
materials, if any, as may, in accordance with the contract, be supply from 
University stores), plant, tool, appliances, implements, ladders, cordage, 
tackle scaffolding and temporary works requisite or proper for the proper 
execution of the work, whether, in the original, altered or substituted from, and 
whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not and which may be necessary 
for the purpose of satisfying or complying with requirements of the Registrar 
us to any matter as to which under these conditions he is entitled to be satisfied, 
or which he is entitled to require together with the carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of 
setting out works and counting weighing and assisting in the measurement or 
examination at any time and from time to time of the work or the materials, 
failing which the same may be provided by the Registrar at the expenses of 
the contractor and expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit or the proceeds of sale 
thereof, or of sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public from accident, and 
shall also be bound to bear the expenses of defense of every suit, action or 
other legal proceeding, that may be brought by any person for injury 
sustained owing to neglect of the above precaution, and to pay any damages 
and cost which may be awarded in any such suit, action or proceeding to any 
such person, or which may with the consent of the contractor be paid for 
compromising any claim by any such person. Proceedings to any such person 
or which may with consent of the contractor be paid for compromising any 
claim by any such person. 
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Clause 21 A :- 

 The contractor shall provide suitable scaffolds and working platforms 
gangways and stairways and shall comply with the following regulations 
in connection therewith- 

 
(a) Suitable scaffolds shall be provided for workmen for all 

works that cannot be safely done from a ladder or by other 
means. 

(b) A scaffold shall not be constructed, taken down or 
substantially altered except. 

(i) Under the supervision of a competent and responsible person; 
and 

(ii) As for as possible by competent workers possessing 
adequate experience in this kind of work. 

(c) All scaffolds and appliances connected therewith and all 
ladders shall :- 

(i) Be of sound material 
(ii) Be of adequate strength having regard to the loads and strains 

to which they will be subjected, and 
(iii) Be maintained in proper condition. 
(d) Scaffolds shall be so constructed that no part thereof can be 

displaced in consequence of normal use. 
(e) Scaffolds shall not be over-loaded and so far as practicable 

the load shall be evenly distributed. 
(f) Before installing lifting gear on scaffolds special 

precautions shall be taken to ensure the strength and stability of the scaffolds. 
(g) Scaffolds shall be periodically inspected by a competent 

person. 
(h) Before allowing a scaffold to be used by his workmen the 

contractor shall whether the scaffold has been erected by his workmen or 
not, take steps to ensure that it compels fully with regulations here in 
specified. 

(i) Working platform, stairways shall- 
(i) Be so constructed that no part thereof can sag unduly on 

unequally. 
(ii) Be so constructed and maintained, having regard to the 

prevailing conditions as to reduce as for as practicable risks of persons 
tripping or slipping and, 

iii) Be kept free from any unnecessary obstruction. 
(j) In the case of working platform, gangways, working 

places and stair ways at a height Exceeding 7.5 meters (to be 
specified) 

i) Every working platform, gangway shall be closely boarded 
unless other adequate measures are taken to ensure safety. 
ii) Every working platform and gangway shall have adequate 
width, and 

iii) Every working platform, gangway, working place and 
stairway shall be suitable fenced. 

(k) Every opening in the floor of building or in a working platform
shall except for the time and to the extent required to allow the excess of 
persons or the transport or shifting or  material be provided with
suitable means to prevent the fall of 
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persons or material. 
(l) When person are employed on a roof where there is a danger 

of failing from a height exceeding 7.5 meters (to be specified) 
suitable precautions shall be taken to prevent the fall of persons or 
materials. 

(m) Suitable precautions shall be taken to prevent persons being 
struck by articles which fall from scaffolds or other working places. 

(n) Safe means of access shall be provided to all working 
platform and other working places. 
The contractor/(s) will have to make payments to labourers as per 
Minimum Wages Act 1948. 

Clause 21 B  
 The contractor shall comply with the following regulations as regards the 

Hoisting Appliances to be used by him :- 
(a) Hoisting machines and tackle including their 
attachments anchorage’s and supports shall- 
(i) Be of good mechanical construction, sound material and 
adequate strength and free from patent defect; 

And 
(ii) Be kept in good repair and in good working order. 
(b) Every rope used in hoisting or lowering material or as a means 
of suspension shall be suitable quality and adequate strength and 
free from patent defect. 
(c) Hoisting machines and tackle shall be examined and 
adequately tested after erection on the site and before use and be re-
examined in position at intervals to be prescribed by the 

Registrar or his authorized representative. 
(d) Every chain, ring, hook, shackle, swivel and pulley block 
used in hoisting or lowering materials or as a means of suspension 
shall be periodically examined. 

(e) Every crane driver or hoisting appliance operator shall be 
properly qualified. 
(f) No person who is below the age of 18 years shall be in control 
of any hoisting machine, including any scaffold, which, or give 
signals to the operator. 
(g) In the case of every hoisting machine and of every chain, 
ring, hook, shackle, swivel and pulley block used in hoisting or 
lowering or as a means of suspension the safe working load shall 
be ascertained by adequate means. 
(h) Every hoisting machine and all gear referred to in 
preceding regulation shall be plainly marked with the safe 
working load. 
In the case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions  under which it is 
applicable, shall be clearly indicated. 
(j) No part of any hoisting machine or of any gear referred to in 
regulation (g) above shall be loaded beyond the safe working load 
except for the purpose to testing. 
(k) Motors, gearing transmissions, electric wiring and other 
dangerous parts of hoisting appliance shall be provided with efficient 
safeguards. 
(l) Hoisting appliances shall be provided with such means as will 
reduce to a minimum the risk of the accidental descent of the 
load. 



58 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

(m) Adequate precaution shall be taken to reduce to a 
minimum the risk of any part of suspended load becoming accidentally 
displaced. 

Clause 22  

Measure for 
prevention of fire 

The contractor shall not set fire to any standing jungle, trees, brushwood or 
grasses without a written permit from the Registrar, when such permit is 
given, and also in all cases when destroying cut or dug up trees, brushwood, 
grass etc. by fire, the contractor shall take necessary measured to prevent such 
fire spreading to or otherwise damaging surrounding property. The 
contractor shall make the own arrangements for drinking water for the labour 
employed him and provide sanitary and other arrangements. 

Clause 23  
Liabilities of 
contractor for any 
damage done in or out 
side work areas 

 Compensation for all damages done intentionally or unintentionally by 
contractor’s labour whether in or beyond the limits of mentioned clause 22 
shall be estimated by the Registrar or such other officer as he appoint and the 
estimate of the Registrar on appeal shall be final and the contractor shall be 
bound to pay the amount of the assessed compensation on demand, failing 
which the same will be recovered from the contractor as damages in the manner 
prescribed in clause 1 or deducted by the Registrar from any sums that may be 
due or become due from University to contractor under this contract or 
otherwise. The contractor shall bear expense of defending any action or 
other legal proceeding that may be brought by any person of injury the 
spread sustained by him owing to neglect of precautions to prevent the 
spread of fire and he shall pay any damages and cost that may be awarded 
by the court in consequence. 

 Clause 24  
 Employment of 
female labour 

The employment of female labours on works in neighborhood of soldier’s 
barrack should be avoided as far as possible. The Contractor 
shall employ the labours from the nearest Employment Exchange. 

Clause 25  
Work on Sunday No work shall be done on a Sunday/Holiday Without the sanction in 

writing of the Registrar or his authorized representative. 

Clause 26  
Work not to 
sublet, Contract  
may be rescinded 
and security deposit 
forfeited for 
subletting it without 
approval or bribing 
a University officer 
or if contractor 
become insolvent 

The contractor shall not be assigned or sublet without the written  approval 
of the  Registrar  or  his  authorized  representative.  And if the contractor
shall assign or sublet his contract, or attempt so to do, or become insolvent or 
commence any proceedings to get himself adjudicated and insolvent or make
any composition with his creditors. Or attempt so to do or if bribe gratuity, gift
loan, perquisite, reward or advantage pecuniary or otherwise shall either
directly or indirectly be given, promise, or offered by line contractor or any of
his servants or agent to any public officer or person in the employ of 
University in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly inserted in the
contract, the Registrar may other up on by notice in writing rescind the
contract, and the security deposit of the contractor shall hereupon stand
forfeited and be absolutely at the disposal of University, consequences shall 
ensure as if; the contract had been rescinded under Clause 3 here of and in
addition the contractor shall not be entitled to recover or be paid for any work
there for actually performed under the contractor. 
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Clause 27 
Sum payable by 
way of 
compensation to be 
considered as 
reasonable 
compensation 
without reference 
to actual loss 

All sums payable by a contractor by way of compensation under any 

of these conditions shall be considered as a reasonable compensation to be 
applied to the use of University without reference to the actual loss or damage 
sustained, and whether any damage has or has not been sustained. 

Clause 28. 
Changes in 
constitution of firm 
to be notified 

In the case of tender by partners, any change in the constitution of a firm all be 
forthwith notified by the contractor to the Registrar for information. 

Clause 29 
Direction and 
control of registrar 

All works be executed under the contractor shall be executed under the 
direction and subject to the approval in all respect of the Registrar, for the time 
being, who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from the to  time carried on. 
 

Clause 30 
Direction and 
control of registrar 

( 1) Except where otherwise specified in the contract and subject to the 
powers delegated to him by University under the Code-Rules then in force, the 
decision of the Registrar for the time being shall be final, conclusive and 
binding on all parties of the contract upon all questions realign to the 
meaning of the specifications, designs, drawings and instruction herein before 
mentioned and as to the quality of workmanship, or materials used, on the 
work, or as to any other  question, claim right, matter or things whatsoever in 
any way arising out of or  estimates instructions, order or other condition or 
whereas concerning the works or the execution or failure to executed the 
same whether arising during the progress of the work, or after the 
completion abandonment thereof. 
(2) The contractor may, within thirty days of receipt by him of any order 
passed by the Registrar of the Circle as aforesaid, appeal against it to the 
University with the contract work or project provided that : 

(A) The accepted value of the contract exceeds Rs.10.00 Lakhs (Rupees 
Ten Lakhs) 
(B) Amount of claim is less than Rs.1.00 Lakh (Rupees One Lakh). 
(3) The decision of competent authority of University in case of appeal 
made by the contractor University shall be final and binding upon him. 

Clause 31  
Store of 
European as 
American  
manufacture to 
be obtained 
from  
Government. 

The contractor shall obtain from the University store or stores and articles of 
European or American manufacture which may be required for the work, or any 
part thereof or in making up any articles required thereof in connection 
therewith unless he has obtained permission in writing from the Engineer-in-
charge to obtain such stores and articles elsewhere. The value of such stores and 
articles as may be supplied to the contractor by the Engineer-in-charge will 
be debited to the contractor in his account at the rates shown in the schedule, in 
form A attached to the contractor and if they are not entered in the said 
schedule, they shall be debited to him a cost price which for the purpose of 
this contract shall include the cost of carriage and all other expenses 
whatsoever, which shall have been of carriage and all other expenses 
whatsoever which shall have been incurred in obtaining delivery of the 
same at the stores aforesaid. 
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Clause 32 
Lump-sum in 
estimates. 

When the estimate on which a tender is made includes lump sums in respect of 
part of the work, the Contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates 
as payable under this Contract for each items, or if the parts of the work in 
question is not in the opinion of the Engineer-in-charge capable of 
measurement, the Engineer-in- charge may at his discretion pay the lump sum 
amount entered in the estimate and the certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the Contractor with 
regard to any  sum or sums payable to him under the provisions of this 
clause. 

Clause 33 
Actions where no 
specifications 

In the case of any class of work for which there is no such specification as 
is mentioned in Rule I such work shall be carried out in accordance with the 
P.W.D. specifications, and the event of there being no P.W.D. 
Specifications, then in such case the work shall be carried out in all respects 
in accordance with all instruction and  requirements of the Registrar. 
 

Clause 34  

Definition of work The expression ''work'' or ''works'' where used in these conditions, shall 
unless there be something in the subject or context repugnant to such 
construction, be constructed to mean the work or works contracted to be 
executed under or in virtue of the contract, whether temporary or permanent 
and whether original, altered, substituted or additional. 

Clause 35  
Contractor’s 
percentage whether 
applied to net or 
gross 
amount of bill 

The percentage referred to in the tender shall be deducted from/added to the gross 
amount  of the bill before deducting the value of any stock issued. 

Clause 36  

Quarry All quarry fees, royalties, Octroi dues and ground rent for stacking 
materials, if any, shall be paid by the contractor. 

Clause 37  

Compensation 
under workmen’s 
compensation act 

The contractor shall be responsible for and shall pay any to his 
workmen payable under the workmen's Compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) for injuries caused to the workmen. If such 
compensation is payable/paid by University as principal under sub-section
(I) of section 12 of the said Act on behalf of the contractor, it shall be 
recoverable by University from the contractor under sub-section (2) of the 
said section. Such compensation shall be recovered in the manner laid down in
clause I above. 

Clause 37 A  

 The contractor shall be responsible for and shall pay the expenses of providing 
medical aid to any workman who may suffer a bodily injury as a result of an 
accident. If such expenses are incurred by University the same shall be 
recoverable from the contractor forth with and be deducted without prejudice 
to any other remedy of University from any amount due or that may become 
due to the contractor. 
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Clause 37 B 
 The contractor shall provide all necessary personal safety equipment's 

and first aid apparatus available for the use of the person employed on the site 
and shall maintain the same in condition suitable for immediate use at any 
time and shall comply with the following regulation in connection 
therewith. 
(A) The workers shall be required to use the equipment so provided by 
the contractor and the contractor shall take adequate steps to ensure proper 
use of 

Equipment by those concerned. 
When work is carried on in proximity to any place where there is a risk of 
drawing all necessary equipment shall be provided and  kept ready for use 
and all necessary steps shall be taken for the prompt rescue of any person in 
danger. 
(C) Adequate provision shall be made for prompt first-aid treatment of all 
injuries likely to be sustained during the course of the work. 

Clause 37 C 

 The contractor shall duly comply with the provision of the Apprentice Act 1961 
(III of 1961) the rules made there under and the orders that may be issued from 
time to time under the said Act and the said Rules and on his failure of neglect 
to do so he shall be subject to all the liabilities Provide by act and said rule. 
(Govt. circular No.CAT-6076/3336/ (400)/Bldg.2 dt.16-8-1985.) 

Clause 38 
Claims for 
quantities entered in 
tender or estimate 

(1) Quantities shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being either more or less than 
those entered in the tender or estimate. 

(2) Quantities in respect of the several items shown in the tender are 
approximate and no revision in the tendered rate shall be permitted in respect of 
any of the items so long as, subject to any special provision contained in the 
specifications prescribing a different percentage of permissible variation in the 
quantity of the items does not exceed the tender quantity by more than 25 
percent and so long as the value of the excess quantity beyond this limit at the 
rate of the items specified in the tender, is not more than Rs.5,000/-. 

(3) “The contractor shall, if ordered in writing by the Engineer so to do, also 
carry out any quantities in excess of the limit mentioned in sub-clause (1) 
hereof on the same conditions as and in accordance with the specifications in 
the tender and at the rates (I) derived from the rates entered in the current 
schedule of rates and in absence of such rates, (II) at the rate prevailing in 
the market, the said rates increased or decreased as the case may be by the 
percentage which the total tendered amount bears to the estimated cost of the 
work as put to tender based upon the schedule of rates applicable to the year in 
which the tenders were invited. For the purpose of operation of this clause, 
this cost shall be worked out from the D.S.R. prevailing at the time of 
acceptance of tender. 

4) Claim arising out of reduction in the tendered quantity of any item beyond 25 
percent will be governed by the provision of clause 15 only when the 
amount of such reduction beyond 25 per cent at the rate of items specified in 
the tender is more than Rs. 5,000/-. 
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Clause 39 
Employment of 
famine labours etc. 

The contractor shall employ any famine, convict or other labour of a 
particular kind or class if ordered in writing to do so by the Registrar. 

Clause 40 

Claims for 

compensation for 

delay in start of 

work 

No compensation shall be allowed for any delay caused in the starting of the 
work on account of acquisition of land or, in the case of clearance works, 
on account of any delay in according sanction to estimates. 
 

Clause 41  

Claims for 

compensation for 

delay in start of 

work 

No compensation shall be allowed for any delay caused in the starting of the 
work on account of water, standing in borrows pits or compartments. The 
rates are inclusive for hard or cracked soil, excavation in mud, sub-soil 
water or water standing in borrows pits and no claim for an extra rate shall be 
entertained unless otherwise expressly specified. 

Clause 42  

Entering upon or 

commencing any 

portion of work 

The contractor shall not enter upon or commence any portion of work except with 
the written authority and instruction of the Registrar or his authorized 
representative of the work. Failing such authority the contractor shall have no 
claim to ask for measurements of the payment for work. 

Clause 43  

Minimum age 

persons employed, the 

employment of 

donkeys and or 

other animals and 

the payment of fair 

wages 

(i) No contractor shall employ any person who is under the age or 18 years. 
(ii) No contractor shall employ donkeys or other animals with 
breaching of string or thin ropes. The breaching must be at least three 
inches wide and should be of tape (Newar). 
(iii) No animal suffering from sores, lameness or emaciation or which is 
immature animal shall be employed on the work. 
(iv) Registrar or his authorized representative is authorized to remove from the 
work, any person or animal found working which does not satisfy these 
conditions and no responsibility shall be accepted by University for any 
delay caused in the completion of the work by such removal. 
(v) The contractor shall pay fair and reasonable wages to the workmen 
employed by him in the contract under taken by him. In event of any dispute 
arising between contractor and his workmen on the grounds that the wages 
paid are not fair and reasonable, the dispute shall be refereed without delay to 
the Registrar who shall decide the same. The decision of the Registrar shall be 
conclusive and binding on the contractor but such decision shall not in any 
way affect the conditions in the contract regarding the payment to be made by 
University at the sanctioned tender rates. 
(vi) Contractor shall provide drinking water facilities to the workers, Similar
 amenities shall be provided to the workers engaged on large work in 
urban areas. 
(vii) All facilities provided in the contractor labour (Regulation & 
Abolition Act 1971), The Maharashtra Contract Labour regulation & 
Abolition rule 1971 should be provided. 
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 Clause 44 
Method of payment Payment to contractors shall be made by cheque drawn or online them, 

provided the amount exceed Rs.10.Amounts not exceeding Rs.10 will be paid 
in cash. 

Clause 45 
Acceptance of 
conditions 
compulsory before 
tendering for the 
work 

Any contractor who does not accept these conditions shall not be allowed 
to tender for works. 

Clause 46 
Employment in 
scarcity labours 

If Government declares a state of scarcity or famine to exist in any village 
situated within 10 miles of the work, the contractor shall employ upon 
such parts of the work, as are suitable for unskilled labour, any person 
certified to him by the Registrar, or be any person to whom the Registrar may 
have delegated this duty in writing to be in need of relief and shall be bound to 
pay to such person in wages not below the minimum which Government may 
have fixed in this behalf. Any dispute which may arise in connection with the 
implementation of this clause shall be decided by the Registrar whose 
decision shall be final and binding on the Contractor. 

Clause 47 
 The price quoted by the contractor shall not in any case exceed the 

control price, if any, fixed by Government or reasonable price which it is 
permissible for him to charge a private purchase for the same class and 
description of goods under the provision of Hoarding or Profiteering 
prevention Ordinance, 1948 as amended from time to time. If the price 
quoted exceeds the controlled price or the price permissible under Hoarding 
and Profiteering Prevention Ordinance, the contractor will specifically 
mention this fact in his tender along with the reasons for quoting such higher 
prices. The purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so as to confirm with the controlled price on the 
permissible under the Hoarding and Profiteering Prevention Ordinance. 
This discretion will be exercised without prejudice to any other action that 
may be taken against the contractor. 

Clause 47(A) 
 a) Bidder shall quote his rate considering the provisions covered under GST Act. 

2017. 
b) Provisional Amount of GST @ 2% i.e.1% CGST+1% SGST will be 

deducted at source (TDS) after the enforcement of Section 51 of 
Maharashtra Goods and Service Act.2017. 

c) Bidder shall quote his rate excluding GST. 
d) GST shall be paid on the amount of bill of the work done as per prevailing

guidelines rate of GST during the period of work done as applicable. 
Necessary evidence is required. The rates quoted by the contractor shall be
deemed to be inclusive of the labour contractor will have to pay for the
performance of this contract.  

 



64 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 
 d)The Employer will perform such duties in regard to the deduction of such 

taxes at source as per applicable law. 

Clause 48 
 In case of materials that may remain surplus with the contractor from those

issued for the work contracted for, the date of ascertainment of the materials
being surplus will be taken as the date of sale for the purpose of sales tax and
sales tax will be recovered on such sale. 

Clause 49 
Government 
Circular No. CAT- 
1284/(120)/Bldg-2 
Dt.14-8-85 

The Contractor shall employ the unskilled labour to be employed by 

him on the said work only from locally available labours and shall give 
preference to those persons enrolled under Maharashtra Government 
Employment and Self Employment Department's Scheme. 
Provided, however, that if the required unskilled labours are not available 
locally, the contractor shall in the first instance employ such number of 
persons as is available and thereafter may with previous permission, in 
writing of the Registrar of said work, obtain the rest of requirement of 
unskilled labour from outside the above scheme. 

Clause 50 

 The contractor shall comply with the provision of the apprentices Act 1961 & 
the rules and orders issued there under from time to time, if he fails to do so 
this failure will be a breach of the contract and the Registrar, may in his 
discretion may cancel the contract. The contractor shall also be liable for 
precautionary liability arising on account of any violation by him of the 
provision of Act. 
The contractor shall pay laborers, skilled and unskilled according to 
prescribed wages by Minimum Wages Act, 1948 applicable to the area in 
which work lies. 
The contractor to take precautions against accidents which take place on 
account of labour using loose garments while working on machinery. 

Clause 51 

 All amounts whatsoever which the contractor is liable to pay to the 
University in connection with the execution of the work including the amount 
payable in respect of (I) materials and / or stores supplied issued hereunder 
by the University to the contractor. (II) hire charges in respect of heavy plant, 
machinery and equipment given on hire, by the University to the contractor for 
execution by him of the work and / or on which advances have been given 
by the University to the contractor shall be deemed to be arrears of Land 
Revenue and University to the contractor shall be may without prejudice to 
any other rights and remedies of the University recover the same from the 
contractor as arrears of land revenue.  (CAT-1274/40364/Desk-2, 
dt.7/12/76) 
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 Clause 52 

 The contractor shall duly comply with all the provision of the contract Labour 
(Regulation and Abolition) Act.1970 (37 of 1970) and the Maharashtra 
Contract Labour (Regulation and Abolition) Rules, 1971 as amended from 
time to time and all other relevant statutes and statutory provision 
concerning payment of wages particularly to workmen employed by the 
contractor and working on site of work. In particular the contractor shall pay 
wages to each worker employed by him on the site of the work at the rates 
prescribed under the Maharashtra Contractor Labour (Regulation and 
Abolition) Rules, 1971. If the contractor fails or neglects to pay wages at the 
said rates or makes short payment and the University makes such payment of 
wages in full or part thereof less paid by the contractor, as the case may be, 
the amount so paid by the University to such worker shall be deemed to be an 
arrears of land revenue and the University shall be entitled to recover the same 
as such from the contractor or deduce the same from any other amount 
payable to him by the University. 

Clause 53 
 The contractor shall engage apprentice such as brick layer, carpenter, 

wiremen, plumber, as well as blacksmith recommended by the State 
Apprenticeship Advisor Director of Technical Education, Dhobi Talaw,
Mumbai 400 001. In the construction work (as per circular of Government of 
Maharashtra, Education Department No.CAT/1086/ CR-
243/K/Bldg.32dt.11.8.1987) 

Clause 54 
(Govt. of 
Maharashtra 
P.W.D. resolution 
No. CAT/1086/CR- 
243/K/Bldg- 
2,dt.11/8/87) 

A. The anti-malaria and other health, measures shall be as directed by the 
joint Director (Malaria and Filaria) of Health Service, Pune. 
B. Contractor shall see that mosquitogenic conditions are not created so 

as to keep vector population to minimum level. 
C. Contractor shall carry out anti malaria measures in the area as per 
guidelines prescribed under National Malaria Eradication Programme and as 
directed by the Joint Director (M&F) of Health Services, Pune. 
D. In case of default in, carrying out prescribed anit malaria measured 
resulting in increase in malaria incidence, contractor shall be liable to pay to 

Corporation the amount spent by University on anti malaria measures to 
control the situation in addition to fine. 
E. RELATIONS WITH PUBLIC AUTHORITIES:- 

The contractor shall make sufficient arrangements for draining away 
the sewage water as well as water coming from the bathing and 
washing places and shall dispose off this water in such a way as not to 
cause any nuisance. He shall also keep the premises clean by 
employing sufficient number of sweepers. 

The contractor shall comply with all rules, regulations, bye-laws and 
directions given from time to time by any local or public authority in 
connection with this work and shall pay fees or charges which are livable 
on him without any extra cost to University. 
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Clause 55 

The Building and 
Other 
Construction 
workers 
(Regulation of 
Employment and 
Conditions of 
Service) Act 1996 
and the Cess Act 
of 1996 

All the establishments who carryon any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay Cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as Canteens, First-Aid 
facilities, Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from  the Registering Officer appointed by the Government. 

Clause 56 
Mandatory testing 
of Material Penalty 

Mandatory Testing of Material Penalty :- It is mandatory on the part 
of contractor to carry out all the required tests of various construction materials 
as mentioned in schedule “B” of the tender. If the contractor fails to submit 
required test result to the various construction in materials as mentioned in 
the items schedule “B” he will be liable to deposit the amount at penal rate 
of Five times of the amount of particular test which he has not carried out. 
Contractor will be informed by the Engineer – in – charge through letter. On 
receipt of letter, contractor will have to either deposit the said amount or to carry 
out the required test within ten day. If he again fails to carry out the required 
tests in stipulated time, the said tests will be carried out by the Department and 
total expenditure incurred on the testing charges plus five times amount of 
testing charges will be recovered from the contractors bill. As this recovery is 
only due to the negligence on the part of contractor to carry out work as per 
Tender condition and Executive Engineer‟s decision will be final and 
binding on the contractor and it can not challenged by the contractor by 
way of Appeal, Arbitration or in the Court of Law. Considering above, 
relevant clause shall be included in DTP. Tender Percentage for Royalty, 
Testing charges and Man Power While preparing D.T.P. the schedule “B” 
/BOQ amount shall be divided as (A) work portion and 
(B) Royalty charges, Testing charges and Man power for Dept. For B-1 
Tender the percentage shall be applied to work portion (A) only. For B-2 
tender the rate of item shall be applied to work portion (A) only. In above 
both case the part “B” of schedule B/BOQ will be intact. Considering 
above, relevant clause shall be including in DTP. 

Please refer 

1. साव´िजनक बांधकाम ि◌वभाग, शासन ि◌नण´य, §मांक – सीएटी/२०१७/P. § ०८/ इमा – ०२ ßदनांक – १२ 

िएPल, २०१७ 

2. शासन शुि◌øप7क §मांक – सीएटी/२०१७/P. § ०८/ इमा – ०२ ßदनांक –२९ जून, २०१७ 

3. Govt. Circular No. Sankirn-2017/C.R.121/Part II/Bldg.2 dt. 19/09/2017 
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CONDITIONS/INSTRUCTIONS TO 

TENDERERS WHILE TENDERING FOR 
THE WORKS. 



68 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 
ADDITIONAL CONDITIONS/INSTRUCTIONS TO TENDERERS 

WHILE TENDERING FOR THE WORKS. 
 

Person tendering for the work covered by the schedule will be required to complete the work 
within the periods specified below: 

 

Name of work To start from the 
date of issue of 
work order 

To complete 

Repair works at Gagangiri and 
Sahyagiri Hostel 

….. Within 2.5 calendar Months 
including monsoon 

 
1. COMPETENCY OF TENDER: 

The work will be awarded only to that contractor who is considered to be 
substantially responsive bidder, capable of performing the class of work to be 
completed. Before passing the final award any or all bidders may have to show that he 
has the necessary experience, facilities, ability and financial resources to execute the 
work in satisfactory manner and also within the stipulated time. 

2. PAYMENTS: 

The tenderers must understand clearly that the rates quoted are for completed work 
and include all costs due to labour, all leads and lifts involved and it further 
necessitated scaffolding, plant, supervision, service works, power etc. and to include 
all to cover the cost of high and round the clock work as and when required and 
no claim for additional payment beyond the prices or rates quoted will be 
entertained and the tenderers will not entitled subsequently to make any claim on 
the ground of any representation or on any promise by any person (whether 
member in the employment of University or not) or on the ground of any failure 
on his part to obtain all necessary information  for  the  purpose of making his 
tender and fixing the several prices and rates therein him from any risks or 
liabilities arising out of the tender. 

a) RUNNING BILLS 

One payment in the month may be granted by the Registrar if the progress of work is 
satisfactory. Contractor shall submit bills to the Registrar in appropriate forms. 

b) FINAL BILLS 

The contractor should submit final bill within one month after completion of the work 
and the bill will be paid within 3 months if it is in order. Disputed item and claims if any 
shall be excluded from the final bill and settled separately later on. 
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c) ADDITIONAL CONDITION ABOUT AVAILABILITY OF FUNDS 

The payment of bills will be made as per the availability of funds. No claims will 
be entertained for delayed payments. If situation arises, the work will be stopped as 
safe and will be withdrawn under clause 15 for which no compensation will be 
allowed. 

3. ERASER: 

Persons tendering are informed that no erasers or any alterations by them in the text 
of the document set herewith will be allowed and any such eraser or an 
alteration will be disregarded. If there is any error in writing, no overwriting 
should be done but the wrong words or figures should be struck out and the 
correct one written above or near it in an unambiguous way. Such correction 
should be initialed and dated. 

 
4. ACCEPTANCE: 

Intimation of acceptance of tender will be given by a telegram or a letter sent by 
Registered Post to the address given below the signature of the tenderer in the 
tenders. The tenders which do not fulfill any of the above conditions or those in the 
form and which are incomplete in any respect shall be liable for rejection. 

 
5. PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO 

PREVENT ACCIDENT: 

i) No live electric lines should be allowed to run along the ground in the blasting 
zone and they should be at least about 10. Ft. above ground if not more. 

ii) The wiring cable should not be taken near the live electric line and it should be 
preferably shot firing cable as supplied by the supplier of explosives. If such a 
cable is not available, a substitute cable recommended by the explosive suppliers 
should only be used. Under no circumstances should cable made up of several 
pieces jointed and tapped be used. 

iii) The blasting shed from where the exploder is to finally operated should be at 
least 150 Meters away from the area to be blasted. It should have a strong root 
which can with stand the impact of flying stones at this range. 

iv) Only trained hands should be allowed to handle explosives, cable detonators etc. 

6.1  CONTRACTOR TO INFORM HIMSELF FULLY: 

The contractor shall be deemed to have carefully examined the work and site 
conditions including labour, the general and special conditions, the specifications, 
schedules and drawing shall be deemed to have visited the site of the work and to have 
fully informed himself regarding the local conditions and carried out his own 
investigations to arrive at the rates quoted in the tender. In this regard, he will 
begiven necessary information to the best of the knowledge of University but 
without any guarantee about it. 
If he shall have any doubt as to the meaning of any portion of these general 
conditions or the special condition, to the scope of working of the specifications and 
drawings or any other matter concerning the contract, he shall in good time, before 
submitting his tender, set forth the particulars thereof and submit them to the Registrar in 
writing in order that such doubts may be clarified authoritatively before tendering. 
Once a tender is submitted, the matter will be decided in accordance with tender 
conditions in the absence of such authentic pre- clarification. 
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 6.2     ERROR, OMISSIONS AND DISCREPANCIES: 
 

(A) In case of errors, omissions and / or disagreement between written and scaled 
dimensions in the drawing or between the drawings and specifications etc. The 
following order of preference shall apply. 

(I) Between actual scaled and written dimensions or descriptions on a 
drawing, the latter shall be adopted. 

(II) Between the written or shown description of dimensions in the drawings 
and corresponding one in the specifications, the latter shall apply. 

(III) Between the quantities shown in schedule of quantities and those arrived at 
from the drawings, the latter shall be preferred. 

(IV) Between the written description of the item in the schedule of quantities and 
the detailed description in the specification of the same item, the latter shall be 
adopted. 

(B) In all cases of omission and / or doubts of discrepancies in the dimensions or 
description of any item or specifications, a reference shall be made to the 
Registrar, whose elucidation, elaboration or decision shall be considered as 
authentic. The contractor shall be held responsible for any errors that may occur in 
the work through lack of such reference and precaution. 

(C) In case of discrepancy between percentage rate quoted in figures and words, the 
lowest of two will be considered for acceptance of tender. 

(D) The special provision in detailed specifications and wording of any item shall gain 
precedence over corresponding contradictory provision if any, in the standard 
specification of PWD handbook where reference to such specifications is given 
without reproducing the details in contract. 

 6.3    WORKING METHODS AND PROGRESS SCHEDULES: 

(a) The Contractor shall submit within the time stipulated by the Registrar in writing the 
details of actual methods that would be adopted by the contractor for the execution of any 
item as required by Registrar at each of the location, supported by necessary detailed 
drawings and sketches including those of the plant and machinery that would be used their 
locations arrangement for conveying and handling materials such item of work. The 
Registrar reserves the right to suggest modification of make correction in the method 
proposed by the contractor whether accepted previously or not at any stage of 
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the work to obtain the desired accuracy, quality and progress which shall be binding on the 
contractor. No claim on account of such change in method of execution will be 
entertained by University so long as specifications of the item remain unaltered. 

6.4   PROGRESS SCHEDULE:  

(b) The Contractor shall furnish within the period of one week of the order to start the 
work, progress schedule in CPM/PERT chart quadruplicate indicating the date of actual 
start, the monthly progress expected to be achieved and anticipated completion date of each 
major item of work to be done by him, also indicating and setting up materials, plants 
and machinery. 

(c) The contractor shall employ sufficient plant, equipment and labour as may be 
necessary to maintain the progress schedule. The working and shift hours restricted to one 
shift a day for operation to be done under the University supervision shall be such as may 
be approved of the Registrar. They shall not be varied without the prior approval of 
the Registrar. Night work requiring supervision shall not be permitted except when 
specifically allowed by Registrar on each item, if requested by contractor. The contractor 
shall provide necessary lighting arrangements etc. for night work as directed by 
Registrar without extra cost to University. 

(d) CONSTRUCTION EQUIPMENT AND LOCATION: 

The contractor shall be required to give a trial run of the equipment's for establishing, 
their capability to achieve the laid down specifications and tolerance to the satisfaction of 
the Registrar before commencement of the work. All equipment provided shall be of 
proven efficiency and shall be operated and maintained at all times, in a manner 
acceptable to the Registrar and no equipment or personal will be removed from site 
without permission of the Registrar. 

6.5  TREASURE TROVE: 

In the event of discovery by the contractor or his employees, during the progress of the 
works of any treasure, fossils, minerals or any other articles or value of interest, the 
contractor shall give immediate intimation there of the Registrar such treasure or things 
which shall be the property of the University. 

 6.6 COLLECTION OF MATERIAL :- 

(I) Where suitable and approved University's quarries exist the Contractor or piece 
worker will be allowed if otherwise there is no objection to obtain the materials to the 
extent required for the work from the quarry. He will be, however liable to pay 
compensation, if any damage caused to the quarry either deliberately or through 
negligence or for wastage of materials by himself or his staff or labour. The 
contractor shall pay necessary royalty in advance and shall submit detailed 
accounts of materials quarried as directed. 

(II) Where no suitable University's quarries exist or when the quantity of the 
material required cannot be obtained from a University's quarry the contractor or 
piece worker shall make his own arrangements to obtain the material from existing or 
a new quarry in Government waste land, private land or land 
belonging to other states or Talukas etc. After opening the quarry but before starting 
collection, the quarry shall be got approved from the Registrar or his representatives. The 
contractor or piece worker shall pay all royalty charges, compensation etc. No 
claims or responsibility on account of any of obstructions caused to execution of the 
work by difficulties arising out of privateowners of the land will be entertained. 
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(III) The rates in the tender, include all incidental charges such as opening of a new 
unsuitable material, dewatering, quarry, cost of blasting power and fuse, lift and 
lead, repairs to existing cart tracks, making new cart tracks, control charges, 
etc. 

(IV) The rates in the tender are for the delivery of the approved material on road side, 
properly stacked at the places specified by the Registrar and are inclusive of 
conveyance charges in respect of the leads and lifts. No claims on account of 
change in lead will be entertained. 

(V) No material shall be removed from the land within the road boundary or from the land 
touching it without the written permission of the Registrar or his authorized 
representative. If any material is unauthorisely obtained from such places, the 
contractor or piece worker shall have to make good the damages and pay such 
compensation, in addition as may be decided by the Registrar and will have to 
stop further collection. 

(VI) Any material that falls on any University Road from the vehicle etc. during 
conveyance shall be immediately picked up and removed by the contract or piece 
worker failing which it will be got removed departmentally at its cost and 
compensation will be deducted from bill. No heap shall be left prior to stacking 
even temporarily on the road surface or in any way so as to cause any obstruction or 
danger to the traffic. The contractor or the piece worker shall be liable to pay for 
any claims of compensation etc. arising out of any accident, etc. any such 
materials causing obstruction of danger etc. will be got removed departmentally at his 
cost and no claim for any loss or damage to the material, thus removed will be 
entertained. The contractor shall also be responsible for the damage or accident etc. 
arising out of any material that falls on the road or track, not in charge of the 
department and shall attend to any complaints which may be received. 

(VII) The materials shall not be stacked in place where it is liable to be damaged or lost 
due to traffic passing over it, to be washed away by rain or floods, to be buried 
under the landslides etc. or the slip down an embankment of hill side etc. No 
claims for any loss due to these and caused will be entertained. 

(VIII)  Before stacking, the materials shall be free from all earth, rubbish, vegetable 
matter and other extraneous substance and in the case of metal, screened to 
gauge if so directed when ready. It shall be stacked entirely clear of the road way on 
ground which has been cleaned of vegetation and leveled. On high banks, what 
roads etc. where it may not be practicable to stock entirely clear of the road way 
it may be stacked with the permission of the Registrar on terms in such a way as to 
cause minimum danger and obstruction to the traffic or as may be directed by 
him. 

 (IX)  The size of the stack of the materials other than rubble shall be 3 x 1.5 x 0.60        
meter or such other size as may be directed by the Registrar and all but ones 
stack in 200 meters shall be of the same uniform size and shall be uniformly 
distributed over whole lengths. One stack (at the end) in each 200 meters may be or 
length different form the rest in order to adjust total quantity to be required but its 
width and height will be the same as those of the rest. 
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(X) The University Engineer shall supply the contractor with statement showing 
200 meters wise quantities that will be required and the order in which the 
collection is to be done. No materials in excess of requirements in that 200 
meters shall be stacked. Any excess quantity shall be removed at the expense of the 
contractor or piece worker to where it is required before the material in that 200 
meter is finally measured. 

(XI) In stacking materials the deposition shall commence at the end of the kilometers 
farthest from the quarry and be carried continuously to the other end (unless 
otherwise directed by the Registrar). Stacking in one 200 meters shall be 
completed before it is started in another unless directed otherwise in writing by the 
Registrar, Measurements of the materials stacked in a 200 meters will not be 
recorded until the full quantity required has been stacked unless otherwise 
authorized by Registrar in writing. Collection and spreading shall not be carried out 
at the same time in one and the same kilometer or in two adjoining kilometer 
except with the written permission of the Registrar. 

(XII) Unless otherwise directed, the materials shall be collected in the following order 
according to availability of space. (1) Rubble (if included in tender) (2) Metal, (3) 
Soft Murum and (4) Hard Murum. Hard Murum shall be stacked on the side 
opposite to that on which soft Murum has been stacked. Similarly, metal collected for 
petty repairs shall be stacked on the side opposite to metal for new layer, where 
metal for two layers has to be stacked, as in the case of new roads, the metal for 
each layer shall be stacked on the opposite sides of the road. 

(XIII)  All road material shall be examined and measured before it is spread. The labour 
for measurements and check measurements where are by the contractor or piece 
worker. Immediately after the measurements are recorded, the stacks shall be 
marked by the contractor or piece worker by while wash or otherwise as may be 
directed by the Registrar to prevent from any possibility of the same  material 
being measured and recorded over again and to prevent any unauthorized tampering 
with the stacks. If the contractor or the piece worker fails to attend the measurements 
of materials after receiving the notice from the Registrar or his subordinate stating 
date and time of the intention to measure the work, the same shall be measured 
nevertheless and no complaint in this respect will be 
entertained later on. If the contractor or piece worker fails to supply sufficient 
labour or the materials required at the time of measurements or check 
measurements, after due notice has been given to him, the expenses incurred on 
account of employing departmental labour or material etc shall be charged against his 
account. 

(XIV) No deduction will be made for voids. 
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6.7  AGENT AND WORK ORDER BOOKS:- 

The contractor shall himself engage an authorized all time agent on the work capable 
of managing and guiding the work and understand the specifications and contract 
condition. A qualified and experienced Engineer shall be provided by the contractor 
as his agent for technical matter in case the Registrar considers essential for the work 
and so directs contractors. He will take orders as will be given by the Registrar or his 
representative and shall be responsible for carrying them out. 

This agent shall not be changed without prior intimation to the Registrar and his 
representative on the work site. The Registrar has the unquestionable right to ask for 
change in the quality and strength of contractor's supervisory staff and to order removal 
from of any of such staff. The contractor shall comply with such an effect 
replacements to the satisfaction of the Registrar. 

A work order book shall be maintained on site and it shall be the property of the 
University and the contractor shall promptly sign orders given therein by the 
Registrar or his superior officers and comply with them. 

The compliance shall be reported by the contractor to the Registrar in good time so that it 
can be checked. The blank work order with machine numbered pages will be provided 
by the University free of charge for this purpose. The contractor will be allowed to 
copy out instruction there in from time to time. 

 6.8  INITIAL MEASUREMENTS FOR RECORD:- 

Where for proper measurement of the work, it is necessary to have an initial set of 
levels or other measurements taken, the same as recorded in the authorized field 
book or measurement book of University by the Registrar or his authorized 
representative will be signed by the contractor who will be entitled to have a true 
copy of the same made at his cost. Any failure on the part of the contractor to get such 
levels etc. recorded before starting the work will render him liable to accept the 
decision of the Registrar as to the basis of taking measurements. Like-wise the 
contractor will not cover any work which will render its subsequent measurement 
difficult or impossible without first getting the same jointly measured by himself 
and the authorized representative of the Registrar. The record of such 
measurements on the University side will be signed by the contractor and he will 
be entitled to have a true copy of the same made at his cost. 

6.9 HANDING OVER OF WORK:- 

All the works and materials before finally taken over by University, it will be 
the entire liability of the contractor to guard, maintain and make good any 
damages of any magnitude. Interim payments made for such work will not alter 
this position. The handing over by the contractor and taking over by the 
Registrar or his authorized representative will be always in writing copies of 
which will go to the Registrar or his authorized representative and the 
contractor. It is, however, understood that before taking over such work, 
University will not put it into regular use as distinct from casual or incidental 
one, except as specifically mentioned elsewhere in this contract, or as mutually 
agreed to. 
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 6.10 ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC:- 

The Engineer on a written request by contractor will, if in his opinion the request is 
reasonable and in the interest of work and its progress, assist the contractor in 
securing, the priorities for deliveries, transport, permits for controlled materials 
etc. where such are needed. The University will not however be responsible for 
the non-availability of such facilities or delays on this behalf and no claims on 
account of such failure of delays shall be allowed by the University. 

The contractor shall have to make his own arrangement for machinery required for 
the work. However if the same is conveniently available with the University it 
may be spared as per the rules in force on recovery of necessary Security 
Deposit and rent at the rate approved from time to time by the independent 
agreement to this contract and the supply or non supply of machinery shall not 
form a ground for any claim or extension of time for this work. 

7. SAMPLES AND TESTING OF MATERIALS:- 

i) All materials to be used on work shall be got approved in advance from the 
Registrar and shall pass the test and / or analysis required by him which will be 

a) As specified in the specifications of the items concerned and/or 

b) Red book 

c) As specified by the Indian Road Congress Standard Specification and code of 
practice for Road and Bridges or 

d) I.S.I. Specifications (whichever and wherever applicable) or 

e) As per M.O.R.T. & H specifications for Roads and Bridges III edition 
Section 900 quality control for road work. 

f)  Such recognized specifications acceptable to the Registrar as 
equivalent there to or in the absence such authorized specifications. 

g) Such requirements test and/or analysis as may be specified by the 
Registrar in the order of procedure given above. 

h) As per specifications mentioned in Drawings. 

ii) The contractor shall at his risk and cost make all arrangement and/or shall provide for 
all such facilities as the Registrar may require for collecting, preparing required 
number of samples for test or analysis at such time and to such places as may be 
directed by Registrar and bear all such charges, such samples shall also be 
deposited with Registrar. 

iii) The contractor shall as and when required submit at his cost the samples of 
materials to be tested to analyzed and if, so directed, shall not make use of or 
incorporate in the work any material represented by the samples until the required test 
or analysis have been made and after the test of the materials, finally accepted by the 
Registrar. 
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iv) The contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken 
on an account of and as a result of testing of the materials. 

v) The contractor or his authorized representative will be allowed to remain present in 
the departmental laboratory while testing samples furnished by him. However, the 
results of all the tests carried out in the University laboratory in the presence or 
absence of the contractor or his authorized representative will be binding on the 
contractor. 

vi) Quality Control Tests: The contractor shall at his own cost set up laboratory at 
site of work to carry out the routine tests on materials which are to be used for the 
work. This laboratory shall be approved by the Registrar. The testing shall be done 
as per frequencies mentioned in the specification/ additional specification of 
each item of Schedule B. The 50% of the test included in Annexure "A" shall 
be carried out in Vigilance and Quality Control Laboratory at the cost of 
contractor and balance 50% in the site laboratory or if it is not possible to 
establish laboratory at site of work all the test mentioned in Annexure "A" shall be 
carried out in Vigilance and Quality Control Laboratory of Government (such 
as PWD, Government colleges etc.) at the cost of contractor. 

vii) In case of materials procured by the contractor, testing as required by the coded and 
specifications shall be arranged by him at his own cost. Testing shall be done in the 
presence of authorized representative of the Registrar at the nearest approved 
laboratory. If additional testing other than as required by specification is ordered, 
the testing charges also shall be borne by the University if the test results are 
satisfactory and by the contractor if the same are not satisfactory. 

viii) In case of material specified by the University if the contractor demands certain 
testing the charges thereof shall be paid by the contractor if the same are not 
satisfactory. 

7..1 QUALITY CONTROL ON WORKS AND MATERIALS: 

The contractor shall be responsible for the quality of the work in the entire 
construction work within the contract. He shall therefore, have his own 
independent and adequate set up for ensuring the same. This shall include 
establishing field laboratory for testing required W.B.M. & B.T. works. The plant 
laboratory shall be equipped with the equipment's and apparatus required for the 
testing. This equipment's shall be in working condition. The Registrar or his 
representative will verify these equipment's in the laboratory at plant site. The 
work shall not be started (particularly the hot mix B.T. work) unless and until the 
laboratory is equipped with equipment's .Asphalt testing laboratory shall be 
established by the contractor at his cost preferably at his plant site and all asphalt 
consignments shall be tested in his laboratory before putting it to use in the presence 
of representative of Registrar. 

7..2 CO-ORDINATION :- 

When several agencies for different sub-works of the project are to work 
simultaneously on the project site, there must be full coordination between the 
contractors to ensure timely completion of the whole project smoothly. The 
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scheduled dates for completion specified in each contract shall therefore, by 
strictly adhered to. Each contractor may make his independent arrangements for 
water power housing etc if they so desire. On the other hand the contractors are at 
liberty to come to mutual agreement in this behalf and make joint arrangements with 
the approval of the Registrar. No contractor shall take or cause to be taken any steps 
or action that may cause disruption, discontent, or disturbance of work, labour or 
arrangement etc. of the contractor and shall be dealt-with accordingly. 

In case of any dispute or disagreement between the contractors, the Registrar's 
decision regarding the coordination, co-operation and facilities to be provided by any 
of the contractor shall be final and binding on the contractors concerned and such a 
decision shall not vitiate any contract nor absolve the contractor of his 
obligations under the contractor nor consider from the grounds for any claim or 
compensation. 

 

7..3 TEMPORARY QUARTER : 
 
  The contractor shall at his own expense maintain sufficient experienced supervisory  

staff etc. required for the work and shall make his own arrangements for housing 
such staff with all necessary amenities. General layout plan for such structures It 
will be the responsibility of the contractor to get his lay out plan of temporary 

  structure approved from the local competent authority. 
 

7..4  PAYMENTS : 

The contractor must understand clearly that the rates quoted are for completed work 
and include all costs due to labour, scaffolding, plant, machinery, power, lead and 
lifts etc. and should also include all expenses to cover the cost of lighting, night 
work if and when required and no claim for additional payment beyond the rates 
quoted will be entertained. 

   
7..5 PATENTED DEVICES, MATERIALS AND PROCESSES : 

When the contractor desires to use any designed device, materials or process 
covered by letter of patent or copy right, the right for such use should be secured by 
suitable legal arrangement and agreement with patent owner and copy of their 
agreement shall be filed with the Registrar if so desired by the latter. 

7..6 WATER SUPPLY: 

Availability of adequate water for works and sources there of shall be confirmed by 
the contractor before submitting the tender. The contractor shall make his own 
arrangements at his own cost for entering into contract with concerned authorities for 
obtaining the connection and carry the water up to the work site as required by him. 
The location of the pipe line with respect to the road shall be decided by Registrar and 
shall be binding on the contractor. 
The contractor is advised to provide water storage tank of adequate capacity to 
take care of possible shutdown of water supply system. 
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7..7 ELECTRICITY: 
 The contractor will have to make his own arrangement at his own cost for obtaining 
or providing electric supply at work site. Electrical supply for the University use at 
work site shall be provided by the contractor. No charges would be payable by the 
University. 

8 SAFETY MEASURES AND AMENITIES : 
 

8.1 SAFETY MEASURES: 
 

The contractor shall take all necessary precautions for the safety of the workers 
and preserving their health while working on such job as require special 
protection and precautions wherever required. The contractor shall also comply with 
the directions issued by the Registrar in this behalf from time to time and at all 
times. 

(1) Providing protective foot-wear to workers, in situations like mixing and placing of 
mortar or concrete, in quarries and place where the work is to be done under too 
much wet conditions as also for movements over surface infected with oyster growth 
etc. 

(2) Providing protective head wear to workers, working in quarries etc. To protect 
them against accidental fall of materials from above. 

(3) Taking such normal precautions like providing hand rails to the edges of the 
floating plant form or barges, not allowing nails or metal parts or useless 
timber to spread around etc. 

8.2 `AMENITIES: 
(1) Supporting workmen with proper belts, ropes etc. When working on any masts, 

cranes, grabs, hoist, dredger etc. 
 

(2) Taking necessary steps towards training the workers concerned of the use of 
machinery before they are allowed to handle it independently and taking all 
necessary precautions in and around the areas where machines, hoists and similar 
units are working. 

 
(3) Providing adequate number of boats (if at all required for plying in the water to 

prevent overloading and over-crowding. 
 

(4) Providing life belts to all men working at such situations from where they may 
accidentally fall in water. Equipping the boats with adequate number of life boats 
etc. 

(5) Avoiding bare live-wires etc. as would electrocute workers. 
 

(6) Making all platforms, staging's and temporary structures sufficiently strong and not 
causing the workmen and supervisory staff to take undue risks. 
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(7) Providing sufficient first aid trained staff and equipment to be available 
quickly at the work site to render immediate first aid treatment in case of 
accidents due to suffocation, drowning and other injuries. 

 
(8) Take all necessary precautions with regard to use of divers. 

 
(9) Providing full length boots, leather hand gloves, leather jackets with fireproof 

aprons to cover the chest and back reaching upto knees plain goggles for the eyes 
to the labour working with hot asphalt, handling vibration in cement 
concrete and also where use of any or all these items is, essential in the interest of 
health and well-being of the labourers in the opinion of the Registrar. 

 
8.3 EXPLOSIVE:- 

 

The contractor shall at his own expense construct and maintain proper magazines, if 
such are required for the storage of explosive for use in connection with the work 
and such magazines, being situated constructed and maintained in accordance 
with the Government/University Rules applicable in that behalf. The contractor 
shall at his own expenses obtain such license as may be necessary for storing and 
using explosive. Notwithstanding that the location etc. or storage of explosives are 
approved by the Registrar, the University, shall not bear any responsibility 
whatsoever in occurrence what-so-ever in connection, therewith, all operations of the 
contractor in or for which explosives employed being at the risk of contractor and 
upon his sole responsibility and the contractor hereby gives to University an 
absolute indemnity in respect thereof. 

8.4 DAMAGE BY FLOODS OR ACCIDENTS:- 
 

The contractor shall take all precautions against damage by floods or form 
accident etc. No compensation will be allowed to the contractor on this account or for 
correcting and repairing any such damage to the work during construction . The 
contractor shall be liable to make good at his cost plant or materials belonging 
to the University lost or damaged or from any other cause while is in his charge. 

 

8.5. RELATION WITH PUBLIC AUTHORITIES:- 
 

The contractor shall comply with all rules, regulations, bye-laws and directions 
given from time to time by any local or public authority in connection with this 
work and shall himself pay all charges which are livable on him without any extra 
cost to the University. 
POLICE PROTECTION:- 

 

For the Special Protection of camp of the contractor's works, the University will 
help the contractor as far as possible to arrange for such protection with the 
concerned authorities. The cost shall be borne by the contractor.
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8.6     INDEMNITY:- 

The contractor shall indemnify the University against all actions, suits, 
claims and demands brought or made against it in respect of anything done or 
committed to be done by the contractor in execution of or in connection with the 
work of this contract and against any loss or damage to the University in 
consequence to any action or suit being brought against the contractor for 
anything done or committed to be done during the execution of this contract. 

 
The University may at its discretion and entirely at the cost of the contractor 
defend such suit, either jointly with the contractor or single in case the latter 
chooses not to defend the case. 

 
8.7 MEDICAL & SANITARY ARRANGEMENTS TO BE 

PROVIDED FOR LABOUR EMPLOYED IN THE 
CONSTRUCTION BY THE CONTRACTOR :- 

(a) The contractor shall provide an adequate supply of pure and wholesome water for 
the use of laboures on work and in campus. 

(b) The contractor shall construct trench or semi-permanent latrines for the use of the 
Labours. Separate latrines shall be provided for men and women. 

(c) The contractor shall build sufficient number of huts on a suitable plot of land for use 
of the labouers according to the following specifications:- 

(1) Huts with Bamboos and Grass may be constructed. 
(2) A good site not liable to submergence shall be selected on high ground remote from 

jungle but well provided with trees shall be choosen wherever it is available. The 
neighborhood of tank, jungle, trees or wood should be particularly avoided. 
Campus should not be established close to large cutting of earth work. 

(3) The lines of huts shall have open space of at least ten meters between, rows, when a 
good natural site cannot be procured, particular attention should be given to the 
drainage. 

(4) There should be no overcrowding. Floor space at the rate of 3 Sq. Meter per head 
shall be provided. Care should be taken to see that the huts are kept clean and in good 
order. 

(5) The contractor must find his own land and if he wants University land, he 
should apply for it. Assessment for it, if demanded will be payable by contractor. 
However the department does not bind itself for making available the required land. 

(a) The contractor shall construct a sufficient number of bathing places, washing 
places should also be provided for the purpose of washing clothes. 

(b) The contractor shall engage a Medical Officer with a travelling dispensary for a 
Camp containing 500 or more persons if there is no University or other private 
dispenser situated within 8 kms, from the camp''. In case of emergency the 
contractor shall arrange at his cost of transport for quick medical help to his sick 
worker. 

(c) The contractor shall provide the necessary staff for effecting satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the 
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Registrar. At least one sweeper per 200 persons should be engaged. 
(d) The assistant Director of Public Health shall be consulted before opening a labour 

camp and his instruction on matters such as water supply, sanitary 
conveniences the camp site accommodation and food supply shall be followed by 
the contractor. 

(e) The contractor shall make arrangements for all anti-malarial measures to be 
provided for the labours employed on the work. The anti-malarial measures shall be 
provided as directed by the Assistant Director of Public Health. 

(f) The anti-malarial and other health measures shall be as directed by the joint - 
Director (Malaria and Filaria) Health Services, Pune or respective one. 

(g) Contractor shall see that mosquitogenic conditions are not created so as to keep 
vector population to minimum level. 

(h) Contractor shall carry out anti malaria measures in the area as per guidelines 
prescribed under National Malaria Eradication Programme and as directed by the 
joint Director, (M. & F.), of Health Services Pune. 

(i)  In case of default in carrying out prescribed antimalarial measures resulting in 
increase in Malaria incidence, contractor shall be liable to pay to University, the 
amount spent by University on anti-malaria measure to control the situation in 
additional to fine. 

(j) The contractor shall make sufficient arrangement for draining away the surface and 
silage water as well as water coming from the bathing and washing places and shall 
dispose of this waste water in such way as not to cause any nuisance. He shall
 also keep the premise clean by employing sufficient number of sweepers. 

(k) The contractor shall comply with all rules, regulation bye-law and directions 
given from time to time by any local or public authority in connection with this 
work and shall pay fees or charges which are livable on him without any extra 
cost to University. 

(I)  In addition to above all provisions of the relevant labour act pertaining to basic 
amenities to be provided to the labourer shall be applicable which will be 
arranged by the contractor. 

9. MISCELLANEOUS : 
I. For providing electric wiring or water lines etc. recesses shall be provided if 

necessary through walls, slabs, beams etc. and later on refilled it with bricks or stones. 
Chipping cement mortar without any extra cost. 

II. In case it becomes necessary for the due fulfillment of contract for the contractor to 
occupy land outside the University, the contractor will have to make his own 
arrangements with the land owners and pay such rents, if any, are payable as 
mutually agreed between them. 

III. The contractor shall duly comply with the provision of the Apprentices Act 1961 (iii of 
1961) and the rules and orders made there under from time to time under the said Rules 
and on his failure or neglect to do so he shall be subject to all the liabilities and penalties 
provided by the said Act and Rules. 

IV. It is presumed that the contractor has gone carefully through the standard 
specification (Vol. I & II 1981 edition) M.C.R.T & H specifications for Road and 
Bridges work (Fourth Revision 2001), and Schedule of Rate of the division/state, and 
studied the site conditions before arriving at rates quoted by him. The special
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provision and detailed specification of wording of any item shall gain precedence 
over the corresponding contrary provision (if any) in the standard specification 
given without reproducing the details in contract. Decision of Registrar shall be 
final in case of interpretation of specification. 

V. If the standard specifications fall short for the items quoted in the schedule of this 
contract reference shall be made to the latest Indian Standard specifications, 
I.R.C. codes. If any of items of this contract do not fall in reference quoted above, 
the decision and specifications as directed by the Registrar shall be final. 

VI. The stacking and storage of building materials at site shall be in such a manner as to 
prevent deterioration or inclusion of foreign materials and to ensure the 
preservation of the quantity, properties and fitness of the work. Suitable 
precaution shall be taken by Contractor to protect the materials against 
atmospheric action fire and other hazards. The materials likely to be carried away by 
wind shall be stored in suitable stores or with suitable barricades and where there is 
likelihood of subsidence of soil; heavy materials shall be stored on paved platforms. 
Suitable separating barricades and enclosure as directed shall be provided to 
separate materials brought by contractor and from different sources of supply. 

 

10. INSTRUCTION REGARDING EXECUTION OF WORKS 
HAVING VERY HIGH RATES AND VERY LOW RATES: 

 

In case of high rates quoted by the contractor for a particular item, the payment for 
that item shall be made at part rate based on C.S.R. rate initially; Full rate shall 
be released only after entire work is satisfactorily completed. 

 
11. DEFINITIONS: 

Unless excluded by or repugnant to the context : 

a) The University : The university means the Registrar or a competent 
authority Dr. Babasaheb Amberdkar Technical University, Lonere, Dist Raigad. 
b) The Registrar or his authorized representative means Registrar or the 
Architects and or University Engineer. 
c) The Contractor : The person whose tender may be accepted shall be referred to as 
Contractor and shall include their legal representatives, assigns or successors. 
d) The expression "Contract" as used in tender papers shall mean the deed to 
contract together with its original accompaniment and those latter incorporated in it by 
mutual consent. 
e) The expression "Plant" as used in the tender papers shall mean every temporary and 
necessary or considered necessary by the Engineer to executive contract, complete 
and maintain the works and used in altered, modified, substituted and additional work 
ordered in the time and the manner here in provided and all temporary materials and 
special and other articled of appliances of every, sort, kind and description whatsoever 
intended or used thereof. 

f) "Drawings " shall mean the drawings referred to in the specifications and any 
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modifications of such drawings approved in writing by Registrar and such other. 

drawings as may from time to time be furnished or approved in writing by the 

Registrar. 

g) "Provisional Sum" or "Provisional lump sum" shall mean lump sum included by 

university in tender documents and shall represent the estimated value of work for which 

details are not available at the time of issue of tender. 

h) "Provisional items" shall mean items for which approximate quantities have been 

included in the tender documents. 

i) "The Site" shall mean the lands and/or other places, on under, in or through which 

the work is to be executed under the contract including any other lands or places which 

may be allotted by University used for the purpose of contract. 

j) The "Work" shall mean the works to be executed in accordance with the Contract 

or part(s) thereof as the case may be and shall include all extra or additional, altered 

or substituted works as required for performance of the contract. 

k) The '"Contracts sum" shall mean the sum for which the tender is accepted. 

l) The "Accepting Authority" shall mean the officer competent to accept the 

Contract. 

m) The "Day" shall mean a day of 24 hours from midnight to midnight irrespective 

of the number of hours worked in any day in that week. 

n) The "Temporary Works" shall mean all temporary works of every kind required 

in or about the execution, completion, or maintenance of the works. 

o) "Urgent works" shall mean any measure which, in the opinion of the Registrar or his 

authorized representative become necessary during the progress of the works to 

obviate any risk or accident or failure or which become necessary for security of the 

work or the persons working, thereon, where the context so requires, words importing 

the singular only also include the plural and vice-versa. Heading and marginal notes, if any, 

to the general conditions shall not be deemed to form part there of or be taken into 

consideration in the interpretation or construction thereof the contract. 

Wherever there is mention of "Schedule of Rates" of the Divisions or simply 

D.S.R. in this tender, it will be taken to mean as "The Schedule of the rate of the 

P.W.D. Division, Mahad in whose jurisdiction the work lies.”
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12 TESTING ETC : 
 

The Contractor shall be responsible for the quality of the work in the entire 
construction work within the contract. He shall, therefore, have his own 
independent and adequate setup for ensuring the same. This shall include 
establishing field laboratory for testing required for cement concrete, earthwork, 
WBM and B.T. works. 

 
13.  AUTHORITIES OF THE REGISTRAR OR HIS AUTHORISED 

REPRESENTATIVE : 
 

The duties of the representative of the Registrar are to watch and supervise the 
work and to test and examine any material to be sued or workmanship 
employed in connection with the works. 

The Registrar may from time to time, in writing delegate to his 
representative any powers and authorities vested in the Registrar and shall furnish to 
the contractor a copy of all such delegations of powers and authorities. Any 
written instructions of approval given by the representative of the Registrar to the 
contractor within the terms of such delegations (but not otherwise) shall bind the 
contractor and the University as through it had been given by the Registrar, 
provided always as follows. 

Failure of the representative of the Registrar to disapprove any work or 
materials shall not prejudice the power of the Registrar thereafter to disapprove 
such work or materials and so order the putting down, removal or breaking up 
thereof. 

 

14.   LAY OUT OF WORK:- 

14.1 Layout of the work will be done by the contractor in consultations with the 
Registrar or his representative or University Engineer, some permanent 
marks should however be established to indicate the demarcation of the structure 
or any component thereof made to this permanent marks in measurement 
books and drawing singed by the contractor and the University Engineer. 

14.2 SETTING OUT:- 
 

I.   ROAD WORKS: 
 

a) The contractor shall establish working bench marks in the area soon after 
taking possession of the site. The working bench mark shall be at the rate 
of four per kilometer and also at or near all drainage structures, over bridge 
under passes. The working bench marks/ levels should be approved from the 
Registrar. Checks must be made on these bench marks once every month 
and adjustments if any got agreed with the Registrar and recorded. An upto 
date record of all bench marks including approved adjustment, if any, shall be 
maintained by the contractor and also a copy supplied to the Registrar for his 
record. 
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b) The lines and levels of formation, side slopes, drainage, carriageways and 

shoulder shall be carefully set out and frequently check, care being taken 
to ensure that correct gradients and cross sections are everywhere obtained. 

 
c) In order to facilitate the setting out of the works, the center line of the 

carriageway or highway must be accurately established by the contractor and 
approved by the Registrar. It must then be accurately referenced in a manner 
satisfactory to the Registrar, every 50 m intervals in plain and rolling 
terrain and 20 m intervals in terrain and in all curve points as directed by the 
Registrar, with marker pegs and chain age boards set or near the fence line, 
and a schedule of reference dimensions shall be prepared and supplied by 
the contractor to the Registrar. This marker shall be maintained until the 
works reach finished formation levels and are accepted by the Registrar. 

 

d) On construction reaching the formation level stage the centre line shall again 
be set out the contractor when approved by the Registrar shall be 
accurately referenced in a manner satisfactory to the Registrar by marker pegs 
set at the outer limits of the formation. 

 
15. STACKING AND STORAGE AND GUARDING OF MATERIALS:- 

  

 The stacking and storage of material at site shall be in such a manner as to prevent 
deterioration or intrusion of foreign matter and to ensure the preservation of their 
quality, properties and fitness for the work. Suitable precautions shall be taken by the 
contractor to protect the material against atmospheric action, fire and other hazards. 
The materials likely to be carried away by wind shall be stored in suitable stores 
or with suitable barricades and where there is likely hood of subsidence of soil, 
heavy materials shall be stored on paved platforms. 
Suitable separating barricades and enclosures as directed shall be provided to 
separate materials brought by contractor and materials issued by University to 
contractor under schedule “A” same applies for the materials obtained from 
different sources of supply. 

 
 The contractor shall at his own expense engage watchman for guarding the 

materials and plant and machinery and the work during day and night against any 
pilferage or damage and also for prohibiting trespassers. 

 
 No materials brought to the site shall be removed from the site without the prior 

approval of the Registrar. 
 
  
16 INSPECTION 

 

16.1 The contractor shall inform the Registrar in writing when any portion of the work is 
ready for inspection giving him sufficient notice to enable him to inspect the same 
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without affecting the further progress of the work. 
 

16.2 The contractor shall provide at his cost necessary ladders and such arrangements as 
are considered safe by the Registrar for proper inspection of all parts of the work. 

 
16.3 Contractor shall extend his full co-operation and make all necessary arrangement 

when needed for carrying out inspection of the work or any part of the work by the 
local representatives, M.L.As, M.Ps and officers and dignitaries/delegates of 
various Government departments, local bodies, private sectors etc. No 
compensation shall be paid to the contractor on this account. 

 
16.4 The work shall be carried out by the contractor without causing damage to the 

existing University property and/or private property. If any such damages are 
caused, the contractor shall pay for restoration of the property to the original 
conditions, and any other consequent damages. 

 

16.5 In the event of an occurrence of an accident involving serious injuries or death of any 
person, at site of the work or quarry or at any place in connection with the work 
the same shall be reported in writing within twenty four hours of the occurrence 
to the Registrar and Commissioner of Workmen’s compensation. 

 
16.6 The contractor after completion of work shall clean the site of all debris and 

remove all unused materials other than those supplied by the University and all 
plant and machinery, equipment, tools etc. belonging to him within one month 
from the date of completion of the work, or otherwise the same will be removed by 
the University at his cost or disposed off as per University procedure. In case the 
material is disposed of by University, the sale proceeds will be credited to the 
contractor’s account after deducting the cost of sale incurred. However, no claim of 
contractor regarding the price or amount credited will entertained afterwards. 

 
16.7 All constructional plant, provided by the contractor shall when brought on to the site 

be deemed to be exclusively intended for the construction and the contractor shall not 
remove the same or any part thereof (save for the purpose of moving it from one part 
of the site to another) without the consent in writing of the Registrar who shall record 
the reasons for withholding the consent. 

 
17. RESTRICTIONS BECAUSE OF LOCAL TRAFFIC: 

 

As there is local traffic by the side of construction during construction for the 
bridge or road, the contractor will have to take proper precaution such as proper 
barricading, fencing, lighting, information and cautionary boards for safe and 
smooth flow of traffic, and keeping the concerned authorities informed about the 
work in progress. 
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18. COMPLETION CERTIFICATE: 
 

18.1 The work shall not be considered to have been completed in accordance with the 
terms of the contract until the Registrar shall have certified writing to that effect. No 
approval of material or workmanship or approval of part of work during the 
progress of execution shall bind the Registrar or in any way prevent him from 
even rejecting the work which is claimed to be completed and to suspend the issue of 
his certificate of completion until such alteration and modification or 
reconstruction have been effected at the cost of contractor as shall enable him to 
certify that the work has been completed to his satisfaction. 

18.2 After the work is completed the contractor shall give notice of such completion to the 
Registrar and within 30 days of receipt of such a notice the Registrar shall inspect 
the work and if there is no defect in the work shall furnish the contractor with a 
certificate indicating the date of completion. However, if there are any defects 
which in the opinion of the Registrar are rectifiable he shall inform the contractor 
the defects noticed. The contractor after rectification of such defects shall then 
inform the Registrar and Registrar on his part shall inspect the work and issue the 
necessary completion certificate within 30 days if, the defects are 
rectified to his satisfaction and if not, he shall inform the contractor indicating 
defects yet to be rectified. The time cycle as above, shall continue. 

18.3 In case defects noticed by the Registrar which in his opinion are not rectifiable but 
otherwise work is acceptable at reduced payment, work shall be treated as 
completed. In such cases completion certificate shall be issued by the Registrar 
within 30 days indicating the un-rectifiable defects for which reduction in 
payments is being made by him. 

18.4 The issue of completion certificate shall not be linked up with the site clearance on 
completion of the work. 

 
19. ANCILLARY WORK : 

 

The contractor shall submit to Registrar in writing the details of all ancillary 
works including layout and specifications to be followed for its construction 
Ancillary work shall not be taken up in hand unless approved by Registrar. The 
Registrar reserves the right to suggest modifications or make complete changes in the 
layout and specifications proposed by the contractor at any stage to ensure the 
safety on the work site. The contractor shall carry out all such modifications to the 
ancillary works at his own expenses as ordered by Registrar. 

 

20. SPECIAL CONDITIONS: 
 

20.1 The Contractor should ensure that all safety precautions are observed by their 
labour. Working closed to the State Highway and while closing the state Highway 
precaution is taken including insurance etc. for their labour at the cost of the 
contractor and the contractor will bear all the expenses, compensation etc. if any 
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accident occurs to the labour etc. No claim in this regard on whatsoever account 
shall be entertained and this decision of the University will be final and 
conclusive. 

20.2 The contractor shall observe the rules and regulation imposed by traffic police for 
smooth flow of traffic on the diversion road and shall not be entitled for claims any 
compensation arising thereof. 

20.3 In the case of delay in handing over the land required for the work, due to 
unforeseen cause, the contractor shall not be entitled for any compensation 
what-so-ever from the University on the ground that the machinery or the labour was 
idle for certain period. Contractor may, however apply for extension of time limit 
which may be granted on the merit of the case. 

 
21. THE MODIFICATIONS/AMENDMENTS/ADDITIONSTO 

THE SPECIFIATION FOR ROAD WORKS: 
 

1) Cement to be used for works, shall be any of the following with prior approval of 
Registrar. 

 

a) Ordinary Portland cement 33/43/53 grade cement confirming to IS: 269 
 

Independent testing of cement used shall be done by the contractor at site and in the 
laboratory approved by the Registrar before use. Any cement with lower quality 
than those shown in manufacturer’s certificate shall be debarred from use. In case of 
finely ground cement or imported cement, the Registrar may direct the contractor to 
satisfy him as to the acceptability of such cement, especially with regard to creep 
and shrinkage effect. 

 
Any consignment or part of a consignment of cement which has deteriorated in any 
way or specification shall not be used in the works and shall be removed from the site 
by the contractor without charge to the Employer. 

 
Cement shall be transported, handled and stored on the site in such a manner as to avoid 
deterioration contamination. Each consignment shall be stored separately so that it 
may be readily identified and inspected and cement shall be used in the sequence in 
which it is delivered at site. 
The contractor shall prepare and maintain proper records on site in respire of the 
delivery, handling, storage and use of cement and these records shall be available for 
inspection by the Registrar at all times. 

22. REJECTION OF MATERIALS NOT CONFROMING 
TO SPECIFICATIONS: 

 

Any stock or batch of materials (s) of which sample (s) does not conform to the 
prescribed test and quality, shall be rejected by the Registrar and such material 
shall be removed from site by the contractor at his own cost. Such rejected 
materials shall not be made acceptable by any modifications Materials not 
corresponding in character and Quality with approved samples will be rejected by the 
Registrar or his representative and shall be removed from site at the contractor’s 
own cost. 
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23. HOT MIXED AND HOT LAID BITUMINOUS CONSTRUCTION 

(a)  Job mix formula satisfying specification requirement should be worked out based on 
laboratory test and got approved by the Engineer. Engineer will have independent test 
made before approving the job mix formula. 

(b) The plant should be checked for capability to produce mix conforming to the 
specification. If necessary, trial stretches should be laid and checked 
approximately. 

(c) Control should be exercised on temperature of binder in the boiler, aggregate in the 
dryer and mix at the time of laying and rolling. 

(d)  From the mix collected from the discharge point of the plant, extraction test for 
binder content and aggregate gradation should be performed to check the quality of mix 
discharged from the plant. 

(e)  Thickness and density of the compacted mix should be checked by taking core 
sample. 

 
 23.1Each Truck/Tipper load of bituminous load shall be weighed on a standard weigh  

bridge on plant site. The contractor shall arrange to provide a Weigh Bridge of 
minimum 20 Tones capacity at suitable location. The weigh bridge shall be put to use 
after checking calibration is completed by competent Authority (inspector of weight 
and measures). The record of weight of bituminous load thus obtained shall be kept in 
measurement book. The weightment of the bituminous load shall be done by the 
contractor at his expense in the presence of authorized representative of the Registrar. 
The quantity of mix (weight basis) physically arrived at site shall be tallied with the 
quantity arrived at by volumetric measurement. The register showing dispatch of 
bituminous load from plant, vehicle No. time of dispatch, temperature at the time of 
dispatch etc. shall be kept in prescribed form at hot mix plant site. Similarly the 
register showing vehicle number, time of arrival of vehicle at site, weight of vehicle 
with bituminous load, temperature of the mix at site etc. shall be kept by the 
University in the presence of contractor or his authorized representative (if he or 
his authorized representative is present at the site at that time.) Both the registers 
shall be filled daily and contractor shall sign the register every day in token of 
acceptant of contains in the register. The record maintained in the form of the register 
shall ensure quantity of the materials only. The maintenance of these register does 
not absolve the contractor of his contractual obligation towards quality of the work. 

 Contractor and Engineer-in-charge shall maintain the details of mix in the prescribed 
proforma 

 The Contractor shall erect hot mix plant in working condition and commission the 
same within 15 days after receipt of the work order and start the work under 
guidance of Registrar. 

 Failure to satisfy the condition 23.3 shall disqualify the contractor and further action as 
deem fit shall be taken by the University. 
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24 INSPECTION OF OPERATIONS: 

 

The Registrar and any person authorized by him shall at all times have access to the 
works and to all workshops and places (including required documents) where work 
is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works and the contractor shall afford every facility for & 
every assistance in or in obtaining the right to such access. 

 
25 SITE OFFICE CUM FIELD: - LABORATORY: 

 

The contractor shall arrange to provide a well-furnished and fully equipped field 
laboratory which shall be manned by adequately qualified technical staff. The 
laboratory shall preferably be located adjacent to the plant site and shall be 
provided with amenities like water supply, electric supply, toilet block etc. the 
laboratory equipment shall confirm to clause 121.3 of M.O.R.T & H. 
specifications (Fourth Revision 2001) of road and bridge work and other relevant 
standard codes. This shall be considered as incidental to work and no separate 
payment whatsoever will be made for the same. 

 
26. SUPPLY OF COLOURED RECORED PHOTOGRAPHS AND ALBUMS: 

 

The Contractor shall arrange to take dated post and size coloured photographs at the 
rate of 10 photographs per Building/kilometer for road/as per instruction of 
Registrar at various stages/facts of the work including interesting and novel 
features of the work as desired by the Registrar and supply them in five copies 
each in separate albums of appropriate size. He shall also arrange for the Video 
Filming of important activities of the work during the currency of the contract and 
edit it to a video film of 60 to 180 minutes playing time. 

 
It shall contain narration of the various activities in English/Marathi by a 
competent narrator. The cassette shall be of acceptable quality and the film shall be 
capable of producing colour pictures. This shall be considered as incidental to the 
work and no additional payment whatsoever will be made for the same. 

27. SUPPLY OF SAFETY JACKETS TO 
LABOURERS/SUPERVISORS ENGINEER: 

 

As a safety measure during the execution of work all labours, construction and 
supervisory staff shall be provided with an orange colour jacket in fluorescent 
blue so as to make them starkly visible from a distance even during evening 
hours. 

28. APPROVAL OF CONSTRUCTION MATERIALS AND 
CONSTRUCTION ACTIVITES: 

 

Approval of all materials and their makes/brands for the work shall be obtained in 
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writing form Registrar or his representative before its use in the Project. Before 
taking up of any construction activity the construction work done earlier shall be got 
approved in writing. Any failure on this account may result in rejection of the work 
for which the contractor will be solely responsible. 

Materials and job mix if require, etc. shall be got approved in writing at 
least 15 days in advance of the commencement of corresponding activity. The 
testing charges shall be borne by the contractor. Beside the Prescribed rests and 
frequencies any other test or tests over the prescribed frequency shall also be 
carried out by the contractor at his own cost if so directed by Registrar or his 
authorized representative. 

 

29. Contractor shall conduct roughness index test as specified and without any cost to 
University before starting of bituminous work and after completion of 
bituminous Work as a measure to check the improvement in riding quality of the 
road. 

 
30. The Contractor at his own cost shall provide and fix informatory Boards (Total 2 

Nos.) at either end of project each on the left side of the traffic direction and 
facing the traffic without causing any hindrance to traffic. Details of the board 
shall be as directed by the Registrar. The board shall be of size 1.80 meter vertical x 
1.6 meter horizontal. The back ground of the board will be in traffic yellow 
colour with lettering in Black colour. The information should be displayed in 
Marathi, Hindi and English language. The lettering should be proportionate. 
The Board shall be maintained properly at the cost of contractor till expiry of 
defect liability period of the work. 

 
31.  The contractor shall carryout independently necessary tests as per clause 903, 

Table 900-4 of M.O.R.T. & H specifications for road and bridge works fourth 
revision 2001 to ensure that modified bitumen used meets requirements laid down in 
I.R.C. SP.53-2002 at his own cost. 

 
32. QUALITY CONTROL TEST :- 

The contractor shall at his own cost set up laboratory at site of work to carry out the 
routine tests on materials which are to be used for the work. This laboratory shall 
be approved by the Registrar. The testing shall be done as per frequencies 
mentioned in the specification/ additional specification of each item of Schedule B. 
The 50% of the test included in Annexure "A" shall be carried out in Vigilance and 
Quality Control Laboratory at the cost of contractor and balance 50% in the site 
laboratory or if it is not possible to establish laboratory at site of work all the test 
mentioned in Annexure "A" shall be carried out in Vigilance and Quality 
Control Laboratory of Government (such as PWD, Government colleges etc.) 
at the cost of contractor. 

33. R.C.C. PIPE: - The contractor shall purchase the R.C.C Pipes of required 
categories from MSSIDC/small industries and necessary documentary evidence for 
purchase of pipes shall be produced to the Registrar during the execution of work. 

 
34. CONDITION RELATING TO INSURANCE OF CONTRACT WORK 
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Contractor shall take out necessary Policy / Policies so as to provide adequate 
Insurance cover for execution of the awarded contract work for total contract 
value and complete contract period from the “Directorate of Insurance, 
Maharashtra State, Mumbai only its postal address for Correspondence is “264, 
MHADA, First Floor, Opp. Kalanagar, Bandra (East), Mumbai 400051” 
(Telephone Nos. 6560690 / 6560846 and Fax No. 6592461) Similarly, all 
workmen‟s appointed to complete the contract work are required to insure under 
workmen‟s compensation insurance police. Insurance Policy / Policies taken out 
from any other company will not be accepted. If any contractor have effected 
Insurance with any insurance Company the same will not be accepted and the 
amount of premium calculated by the Directorate of Insurance will be recovered 
directly from the amount payable to the Contractor for the executed contract 
work. 

 
35. DIARY 

 

Contractor shall maintain through the construction period, a diary in the form of a 
register regarding the following: 
i) Daily presence of all categories of labours, 
ii) Daily availability and use of machinery and equipment’s on work, 
iii) Daily procurement, Consumption and balance of materials on site, 
iv) Daily record of various visiting authorities along with name of the officers 

visited and timing 
v) Details of work executed per day. The register shall be closed on daily 

basis and signature of University Engineer or his representative should be 
taken over it. 

 
36. BUILDING AND OTHER CONSTRUCTION WELFARE CESS 

 

Building and other construction worker welfare cess 1% or at the rates awarded 
from time to time as intimated by the competent authority of building and other 
construction worker Welfare Act 1996 shall be deducted from bill amount. 
Whether bill advance payment or secures advance. 

 
37. DEFECT LIABILITY PERIOD (CLAUSE 20) – 24 MONTHS 

1. The Defect liability period of the work is 24 months. Contractor is responsible to 
submit necessary test certificate from competent authority before and after the 
execution of work as the case applicable. 

 
38 .Contractor is liable for action under Indian Penal Code if any papers are 

found false / fraudulent paper / information submitted in Cover no.1, if 
during contract period and defect liability period, any false information, false bill 
of purchases supporting proof of purchase, proof of testing submitted by 
contractor staff, subletting company or by contractor & during contract 
period and even after the completion of contract ( finalisation of final bill ). (As 
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per Govt. resolution no.CAT-2018/C.R.127/Buld-2, Dated-28.11.2018) 
 

39. PRICE ADJUSTMENT CLAUSE 

Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants excluding bitumen, cement and steel in accordance 
with the following principles and procedures and as per formula given in the contract 
data. The price variation clause shall be read as follows: (a) The price adjustment 
shall apply for the work done from the start date given in the contract data upto end 
of the initial intended completion date or extensions granted by the Engineer and 
shall not apply to the work carried out beyond the stipulated time for reasons 
attributable to the contractor. (b) The price adjustment shall be determined during 
each month from the formula given in the contract data. (c) Following expressions 
and meanings are assigned to the work done during each month: 
R = Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of secured 
advance recovered, if any during the month. It will exclude value for works 
executed under variations for which price adjustment will be worked separately 
based on the terms mutually agreed. 
To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 
The formula (e) for adjustment of prices are: R = Value of work 

A) Adjustment for labour component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 
VL= 0.85 x P1/lOO x R x (LI- Lo )/Lo 
VL= increase or decrease in the cost of work during the month under consideration 
due to changes in rates for local labour. 
Lo= the consumer price index for industrial workers for the State on 28 days 
preceding the date of opening of Bids as published by Labour Bureau, Ministry of 
Labour, Government of India 
LI= The consumer price index for industrial workers for the State for the under 
consideration as published by Labour Bureau, Ministry of Labour, Government of 
India. 
PI= Percentage of labour component of the work. 

B) Adjustment of POL (fuel and lubricant) component Price adjustment for increase or 
decrease in cost of POL (fuel and lubricant) shall be paid in accordance with the 
following formula: 
Vf = 0.85 x P/100 x R x (F1- FO)/Fo 
Vf = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of lac at nearest center on the day 28 days prior to the date of opening of 
Bids. 

F1 = The official retail price of HSD at the existing consumer pumps of IOC 
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at nearest center for the 15th day of month of the under consideration. 
P, = Percentage of fuel and lubricants component of the work. 
Note :- For the application of this clause, the price of High Speed Diesel oil has 
been chosen to represent fuel and lubricants group 

C) Adjustment of Other materials Component (Excluding bitumen, steel and cement) 
Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula: 
Vm = 0.85 x Pm /100 x R x (MI - M0 )/M0 
Vm= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than cement, steel, 
bitumen and POL 

MO = The all India wholesale price index (all commodities) on 28 days preceding 
the date of opening of Bids, as published by the Ministry of Industrial 
Development, Government of India, New Delhi. 
MI = The all India wholesale price index (all commodities) for the month under 
consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi. 
Pm= Percentage of local material component (other than cement, steel, bitumen and 
POL of the work. 

D) Price adjustment for Bitumen component – Price adjustment for increase or 
decrease in cost of Bitumen procured by the contractor shall be paid in 
accordance with the following formula. 
Formula for Bitumen component 
V1 = QB ( B1 – B0) 
Where – 
V1 = Amount of price variation in Rupees to be allowed for Bitumen component QB 
= Quantity of Bitumen (VG-30) in metric tonnes used in the permanent works and 
approved enabling works during the quarter under consideration 
B1 = Current, average ex-refinery price per metric tonne of Bitumen (VG-30) 
under consideration excluding taxses (GST) during the quarter under 
consideration. 
B0 = Basic rate of Bitumen in rupees per metric ton as considered for working out 
value of “ R”. or average ex-refinery price in rupees per metric ton excluding taxes 
(GST) of Bitumen for the grade of bitumen under consideration prevailing quarter 
preceding the month in which the last date prescribe for receipt of tender falls, 
whichever is higher. 

E)  Price adjustment for Cement component – Price adjustment for increase or 
decrease in cost of Cement procured by the contractor shall be paid in accordance with 
the following formula. 
Formula for Cement Component: 
V2 = QC ( CI1 – CI0) 
Where – 
V2 = Amount of price escalation in Rupees to be allowed for cement component. QC 
= Quantity of Cement in metric tones used in the permanent works and 
approved enabling works during the quarter under consideration 
CI1 = Current, average rate of cement in rupees per metric ton excluding taxes 
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(GST) as per purchased voucher indicating name of work by supplier produced by 
contractor 
CI0 = Basic rate of Cement in rupees per metric ton as considered for working out 
value of “R” or average ex-factory price in rupees per metric ton excluding taxes 
(GST) of Cement under consideration prevailing quarter preceding the month in 
which the last date prescribe for receipt of tender falls, whichever is higher 

F)  Price adjustment for Steel component – Price adjustment for increase or decrease in 
cost of Steel procured by the contractor shall be paid in accordance with the 
following formula. 
Formula for HYSD & Mild Steel/TMT Component 
V3 = QS ( SI1 – SI0) 
Where – 

V3 = Amount of price variation in Rupees to be allowed for HYSD &Mild 
Steel/TMT component 
QS = Quantity of HYSD & Mild Steel/TMT in metric tonnes used in the permanent 
works and approved enabling works during the quarter under consideration 
SI1= Current average rate of HYSD & Mild Steel/TMT in rupees per metric 
tonne excluding taxes (GST) as per purchased voucher indicating name of work by 
supplier produced by contractor 
SI0 = Basic rate of HYSD & Mild Steel/TMT in rupees per metric ton as 
considered for working out value of “R”. or average ex-factory price in rupees per 
metric ton excluding taxes (GST) of HYSD & Mild Steel/TMT under 
consideration prevailing quarter preceding the month in which the last date 
prescribe for receipt of tender falls, whichever is higher 
Component percentage as given below are as of the total cost of work put to 
tender. 

1. Labour Component – P1 6.00% 

2. Material Component – Pm 88.00% 
3. POL Component – P 06.009% 100.00% 
Basic Rates (excluding GST) 

 

1. Cement - Rs. 4,700/- Per Metric Tonne 

2. Bitumen VG-30 Grade - Rs. 29,200/- Per Metric Tonne 

3. T.M.T. FE 500 Steel - Rs. /- Per Metric Tonne 
Total amount due to price variation = V 
= VL + VF + VM + V1 + V2 + V3 
However, the maximum amount due to price variation will be restricted to 5% of the 
accepted contract value excluding the compensation payable for the materials 
(bitumen, steel and cement) which have been directly given difference in purchase 
price and star rate. 
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SCHEDULE – A 
 

Schedule showing (approximate) the material to be supplied from the Dr. Babasaheb 
Ambedkar Technological University stores for works to be executed and the rate at which they 
are to be charged for. 

 
Particular Rate at which the material will be 

charged to the piece worker 
Place for delivery 

N.A. N.A. N.A. 

Note : 
 

1) The person or firm submitting tender should see that the rates in the above schedule 
are filled up by the Registrar on the issue of the form prior to the submission of the 
tender. 

2) Stores to be supplied to contractors for a work the cost should be mentioned in 
schedule A in addition to schedule B and the specification attached to the contract 
agreement forms. 

 
 
 

(Signature of Piece Worker) (REGISTRAR) 
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ADDITIONAL CONDITIONS FOR MATERIALS 
(CEMENT, STEEL, BULK ASPHALT ETC.) 

BROUGHT BY CONTRACTOR 
 

1. All the materials such as cement, steel, Bulk asphalt etc. require for execution of 
work shall be brought by contractor at his own cost. 

 
2. The contractor shall maintain the record of these materials (cement, steel, Bulk 

Asphalt) in the prescribed Performa and register as directed by Registrar. The 
sample of prescribed Performa is attached at the end. These register shall be signed by 
both contractor and representative of Registrar. These register shall be made 
available for inspection, verification for the University as and when require. These 
register shall be in the custody of University and shall be maintained by the 
University. 

 
The Contractor shall submit periodically as well as on completion of work, an 
account of all materials used by him on the work. In addition, a separate register 
shall be maintained on site for recording daily item wise asphalt, cement 
consumption and also item wise consumption of other materials. This shall be 
signed daily by Contractor or his representative and representative of Registrar. 

 
3. The material require only for this work shall be kept in the godown at site. No 

materials shall be shifted outside of the godown except for the work for which this 
agreement is entered without prior approval of the Registrar. 

4. The material cement, steel, bulk asphalt etc. brought on the work site shall be 
accompanied with necessary Company/manufacturing firm’s test certificates. 
Contractor shall use Bulk/packed bitumen obtained from any Government refiner 
only. It shall be compulsory on the part of contractor to submit schedule of arrival of 
buzzer in advance to the Engineer in charge. 
The contractor shall have to submit original purchase voucher duly supported by 
original deliver challan and exit gate pass. The bitumen brought by the contractor for 
the work will be open to check by the Registrar or his representative at all times. 

 
The bitumen so procured will have to be tested as per the frequency prescribed by the 
department. The testing charges will have to be borne by the contractor. It will be 
compulsory on the part of contract to establish the testing laboratory with 
experienced testing personnel for testing of grade of bitumen obtained at the plant from 
the Government refinery. 
If the test result are satisfactory, then and then only the material shall be allowed to be 
used on the work. If the test results are not as per standards, these materials shall be 
immediately removed from the work site at contractor’s cost. In case of cement, if so 
requested by the contractor in writing, material will be allowed to be used before 
receipt of test result but this will be entirely at the risk and cost of the contractor. 
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5.  The contractor shall produce sufficient documentary evidence i.e. bill for the 
purchase, Octroi receipt etc. bill for the purchase of material brought on the work site 
at once if so requested by the University. 

 
6. All these material i.e. cement, steel bulk asphalt etc. shall be protected from any 

damages, rains etc. by the contractor at his own cost. 
 

7. The contractor will have to erect temporary shed of approved specifications for 
storing of above materials at work site at contractors cost having double lock 
arrangements (By Double lock it is meant that godown shall always be locked by 
two locks, one lock being owned and operated by contractor and other by 
Engineer-in-charge or his authorized representative and the door shall be operatic only 
after both locks are opened) 

 
8. If required, the weighment of bulk asphalt boozers etc. brought by the contractor 

shall be carried out by the contractor at his own cost. 
 

9. The Contractor shall not use cement and other material for the item to be executed 
outside the scope of this contract except for such ancillary small item as are 
connected and absolutely necessary for execution of this work as may be decide by 
the Registrar. 

 
10. The University shall not be responsible for the loss in bulk asphalt, cement, steel 

etc. during transit to work site. 
 

The cement brought by the contractor at the work site shall mean 50 kg equivalent to 
0.03472 cubic meters per bag by weight. The rate quoted should correspond to this 
method of reckoning. In case for ordinary/controlled concrete, if cement is short, 
the shortage/shortages will be made good by the contractor at his cost. 

11 INDEMNITY 
The condition regarding indemnity will apply mutates mutandis in case of material 
brought by contractor at the site for the execution of the work being executed under 
this contract. 

 
12 In case the materials brought by the contractor become surplus owing to the 

change in the design of the work, the materials should be taken back by the 
contractor at his own cost after prior permission of Registrar. 

 
13. All empty bags or empty asphalt drums shall be the property of contractor and the 

same shall be removed immediately after completion of work. 
 

14. The 60/70 grade bitumen use for bituminous work must be refinery produced. 



99 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 

15. In order to ensure proper grade of bitumen that is to be used for bituminous work, 
following procedure shall be adopted. 

 
a) The schedule of arrival of boozers and the procurement of bitumen obtained from the 

Government refinery shall be submitted by the contractor before preparation of the 
bitumen mix. 

 
b) The necessary instruments/machineries (with latest calibration) on plant/site for 

testing of materials shall be made available by the contractor. 
 

c) The original challan delivery memo of the bitumen obtain the Government 
Refinery shall be submitted to the Registrar and the same shall recorded in 
measurement book of that work. 

 
d) Registrar shall collect the sample of the bitumen received from the Government 

refinery prior to unloading plant, and shall verity the quality from the Government 
laboratory and the result obtain shall be recorded. If he is satisfied with the result than 
only he shall permit in writing to the contract to unload the bitumen in the presence 
of Registrar or his authorized representative. 

 
e) The work wise register shall be maintained on the plant containing Boozers 

Number, Challan Number, and Deliver memo number. Net weight of the bitumen, 
grade of the bitumen and the name of the officer who conducts the test.
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REGISTERS TO BE MAINTAINED BY 
CONTRACTROR IN CO-ORDINATION WITH 

UNIVERSITY STAFF 
(Whichever is applicable) 

 
1) Work order book 
2) Visitor register 
3) Work register of daily Quantities executed of each item. 
4) Register of registers. 
5) Weekly report of work as per miles stone chart. 
6) Calibration certificated register. 
7) Laboratory test register. 
8) Register of machinery. 
9) Log Books of machinery at site. 
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ANNEXURE – A 
QUALITY CONTROL TESTS 

Sr. 
No. 

Material Test Frequency of Testing Remarks 

1. Sand i. Fineness Modulus 
ii. Silt Content 

At the beginning and if 
there is change in source 
for slit content 

Every batch of sand 

2. Metal i) Crushing value 
ii) Impact value 
iii) Abrasion value 
iv) Water Absorption 
v) Flakiness Index 
vi) Stripping value 
vii) Gradation 

One test per 200 Cu. M. 
or part thereof. 

 

One test per 100 Cu. M. 
or part thereof. 

PWD Hand Book 
I.S.2386 Part-II 

3. Steel tubular pipes (a) Tensile Test 
(b) Bend Test 
(c) Flattening Test 

Every 8 tonne or part 
thereof 

Every 8 tonne or part 
thereof 

4. Timber Moisture content 1 Cum Every one cum or part 
thereof. 

5. Flush door End immersion Test 
knife test 
Adhesion Test 

26 shutters As per sampling and 
testing specified in 
clause 9.7.11 

6. Tiles 1. Transverse strength 
2. Water absorption 
3. Abrasion test 

5000 Nos. (no testing 
need be done if total 
number of tiles of all 
types of all sizes from 
all manufacturers used 
in a work is less than 
5000 Nos) 

One test for every 
10,000 Nos. or part 
thereof for each type 
and size from a single 
manufacturer. (One 
test to be done even if 
the number of terrazo 
tiles of any type and 
size from a single 
manufacturers is less 
than 5000 Nos. 
provided the total 
number of terrazo 
tiles of all types and 
sizes from all 
manufacturers used in 
a work exceed 5000 
Nos. 

7. Pressed ceramic 
tiles (for floor & 
wall) 

1. Dimensions and 
surface quality 
2. Physical properties 
3. Chemical properties 

3000 Nos 3000 Nos. or part 
thereof 

8. Bricks/ 
Brick 
Tiles 

Testing of Bricks / Brick 
Tiles for Dimensions, 
Compressive Strength, 

For each 50000 Nos. 
Bricks 

50000 Nos. or part 
thereof 
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  Water Absorption 
And Efflorescence 

  

9. Water (i) pH Value 
(ii) Limits of Acidity 
(iii) Limits of Alkality 
(iv) Percentage of solids 
(a) Chlorides 
(b) Suspended matter 
(c) Sulphates 
(d) Inorganic solids 
(e) Organic solids 

- Water from each source 
shall be got tested 
before the 
commencement of work 
and thereafter once in 
every three months till 
the completion of the 
work. Water from 
municipal source need 
be tested only once in 
six months. Number of 
Tests  of  each source 
shall be 3 

 Cement (a) Physical requirement 
(i) Fineness 

(ii) Soundness 
 

(iii) Setting time 
(Initial & Final) 
(iv) Compressive 
strength 
(v) Consistency of 
standard cement paste 

 
Each lot 

 
Every 50 tonnes or part 
thereof. Each brand of 
cement brought to site 
shall be tested as per 
this frequency. 

 Concrete Slump test 10 cum 15 cum or part thereof 

  (b) Cube Test (i) 5 cum in case of 
column 
(ii) 20 cum for slabs, 
beams and connected 
columns 
(iii) 20 cum for other 
R.C.C.work for all other 
small items and where 
R.C.C. done in a day is 
less than 5 cum test may 
be carried out as required 
by Engineer-in- 
charge 

(i) Every 5 cum of part 
thereof 

 

(ii) Every 20 cum or 
part thereof 

 
(iii) -Do- 
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ANNEXURE - B 
Construction Material Testing & its frequency 

(Reference Conditions No. 7 (vi) on page No. 99 ) 
Sr.No Material Rate Frequency 
(1) CEMENT 

1. Consistency 
2. Initial & Final Setting time 
3. Fineness 
4. Specific Gravity 
5. Soundness 
6. Compressive Strength 

 1 Test per 50 MT above Six 
tests shall be carried. 

(2) METAL 
a.1.Sieve Analysis (Gradation). 
Concrete Work 
2. Sieve Analysis Red Book Specification 
3. Sieve Analysis 

b. Water Absorption 
c. Impact (Concrete WBM/BT) 
d. Crushing 
e. Abrasion 

 

i. Flakiness & Elongation Index 
g. Plasticity Index for blindage used for WBM 

 1 Test for every day work. 

1 Test per 100 m3 

 
1 Test per 200 m3 
1 Test per 200 m3 
1 Test per 200 m3 
1 Test per for Each Source 1 
Test per for Each Source 1 
Test per 200 m3 
1 Test per 25 m3 

(3) SAND 
1. Water Absorption & Specific Gravity 
2. Fineness Modulus 
3. Slit Content 

4. Bulkage 

  
1 Test per for Each Source 1 
Test per for Each day 
1 Test for Each day work 

1 Test for Each day work 

(4) BRICKS 

1. Water Absorption 
2. Comp Strength 
3. Effloresce 

 For each 50000 Nos. bricks 
above three test are to be 
carried out 

(5) FLOORING TILES 
1. Flexural Strength 
2. Water Absorption 
3. Abrasion 

 For 2000 Nos. of Tiles 
above three tests are to be 
carried out. 

(6) MANGLORE TILES 
1. Water tiles. 

2. Breaking load 

  
1 Test 6 Tiles per 50000 Nos 

 

2 Test 6 Tiles per 50000 Nos 
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 (7) GLAZED TILES 
1. Water Absorption 

 1 Test 6 Tiles per 2000 
Tiles. 

(8) Concrete Mix Design 
Concrete Mix Design for each Compressive 
Strength C.C. Cubes for Qty 

 

Quantity up to 5m3 6 
– 15 m3 
18 – 30 m3 
31 – 50 m3 
Quantity above 51 m3 

  
1 Concrete Mix Design for 
each grade of concrete per 
every per hour 

1 Set (3 Nos.) 
2 Set (3 Nos.) 
3 Set (3 Nos.) 
4 Set (3 Nos.) 
4 + 1 additional set per 50m3 

(9) MURUM/SOIL for earth work / Fly ash 
1. Optimum Dry Density 

2. C.B.R. 
 

3. Liquid & Plastic Limit/Plasticity 
Index 

 

4. Field Density 100% P.D. / 95% P.D. 

5. Field Moisture Content 

 
2 Test per 3000 m3 

1 Test per 3000 m3 

1 Test per 3000 m3 

 
1 Test per 3000 m3 

1 Test per 3000 m3 

(10) WOOD 
1. Moisture Content 
2. Density 

  
1 Test per Source 
1 Test per Source 

(11) WATER 
1. P.H. Value/For Water and Sand 
2. Chloride & Sulphate Content 

  
1 Test per Source 
1 Test per Source 

(12) BITUMINOUS MIX 
1. Extraction Test 

2. Gradation 
 

Below test shall be taken before mixing 
3. Gradation 
4. Aggregate impact value 
5. Flakiness Index & Elongation Index 
6. Water absorption 
7. Marshall stability of Mix. 

 
 

8. Density of compacted layer 

 
2 Test per day per plant. 2 

Test per day per plant. 

 

One set of 3 sample for each 
source subsequently when 
source changes 

 

One set of 3 mould for each 
400 MT of mix per plan of 
Minimum 2 sets per day per 
plant. 
1 Test for 250 sqm 

(13) BITUMEN 
For every lot (10 to 12MT) below 5 test shall 
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 be taken. 

1. Penetration 

2. Ductility 
 

3. Softening 

 
4. Viscosity 

5. Specific Gravity 

  
2 Test per lot or 10 to 12 MT 
1 Test per lot or 10 to 12 
MT 
1 Test per lot or 10 to 12 MT 

 
1 Test per lot or 10 to 12 MT 
1 Test per lot or 10 to 12 MT 

(14) JOB MIX 
DESIGN DBM / 
SDBC/ BC 

 1 Job Mix Design per mix per 
work per plant for 
single source of supply. 

(15) STEEL 
1. Wt. per meter 
2. Ultimate Tensile Stress 
3. Yield Stress 
4. Elongation 

 One test for every 5.00 MT 
or partner of for each 
diameter. 
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LIST OF APPARATUS REQUIRED IN THE FIELD LAB TO BE 
FUNCIONED AND MAINTAINED BY THE CONTRACTROR 

 
Sr. Name of Apparatus Nos (min) required 

1. 5 m, 30 m and 50 m steel tape 2 Nos. 

2. Distomat or equivalent  

3. Weigh Balances 1 No 

a) Platform balance scale - 300 kg capacity  

b) 5-20 Kg. capacity Electronic type – Accuracy 1 gm  

4. Set of sieves with lid and pan as per IS:460-1962  

 a) IS sieves 450 mm internal diameter of sieve sets as 
per BIS of required sizes 

1 Set 

 b) IS sieves 200 mm internal diameter ( brass frame 
and steel/brass wire cloth mesh) consisting of sieve sets 
or required sizes 

1 Set 

5. Sieves shaker capable of shaking 200 mm and 450 mm 
diameter sieves electronically operated with time switch 

 

6. Water testing Kit 2 Set 

8. Cube moulds for concrete/Cube moulds for cement mortar 6 Nos. 

9. Silt jar for sand slit testing 2 Nos. 

10. Slump testing apparatus 2 Sets 
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QUALITY ASSURANCE AND MAINTENANCE 

To ensure the specified quality of work which will also include necessary survey, 

temporary works etc. the contractor shall prepare a quality assurance plan and get the 

same approved from the Registrar within one month form the date of work order. For this, 

the contractor shall submit an organization chart of his technical personnel to be deployed 

on the work along with their qualification, job descriptions defining the functions of 

reporting supervising inspecting and approving. The contractor shall also submit a list of 

tools, equipment, and the machinery and instrumentation which he proposes to use for 

the construction and for testing in the field and/or in the laboratory and monitoring. The 

contractor shall modify / supplement the organization chart and the list of machinery, 

equipment etc. as per the directions of the Registrar and shall deploy the personnel and 

equipment on the field as per the approved chart and list respectively. The contractor shall 

submit written method statements detailing his exact proposals of execution of the work in 

accordance with the specification. He will have to get these approved from the 

Registrar. The quality of the work shall be properly documented through certificate, 

records, checklists and log books of results etc., such records shall be complied form the 

beginning of the work and be the responsibility of the contractor. The forms should be got 

approved from the Registrar. 

 

The contractor shall prepare detailed completion drawing after completion of the work. He 

shall also prepare and submit a maintenance manual giving procedure for maintenance, 

with the period of a maintenance works including inspections, tools and equipment to be 

used, means of accessibility for all parts of the structure. He shall also include in the 

manual, the specifications for maintenance work that would be appropriate for his design and 

technique of construction. This manual shall be submitted within the contract period. 



108 

Contractor No. of Correction (AS E-TENDER PHYSICALY SUBMISSION IS NOT NECESSARY) Registrar 

 

 

 
 
 
 

SPECIAL SPECIFICATIONS FOR CONCRETE 

The contractor shall achieve the following requirements in respect of quality of work and his 

contract rate shall provide for the same. 

1] ADMIXTURES : Whenever necessary the admixture should be used to achieve the 

required workability. The type of admixture should be got approved from Engineer-in 

charge. The rate is inclusive of all admixtures etc. if found necessary. 

2] CEMENT CONTENT IN CONCRETE : For this purpose the conditions 

mentioned in additional specifications on page no. 135 shall be applicable. 

3] WATER /CEMENT RATIO : For high quality concrete of low permeability, the 

water/ cement ratio shall not be more than 0.45 and preferably 0.40 or less subject to the 

attainment o adequate workability. 

4] CURING OF CONCRETE : Special attention shall be paid to curing of concrete in 

order to ensure maximum durability and to minimize cracking. Concrete shall be cured 

with fresh water whenever it is possible to ensure that the concrete surface can be kept wet 

despite wind, etc. Care shall be taken to avoid rapid lowering of concrete temperatures 

caused by applying cold water to hot concrete surface {thermal shock}. Sea water shall be not 

be used for curing reinforced concrete or prestressed concrete. Where there is doubt about the 

ability to keep concrete surface permanently wet for the whole of the curing period heavy 

duty membrane curing compound shall be used. 

5] CONCRETE COVER TO REINFORCEMENT : a] The cover concrete must be 

of the same quality, impermeability and strength as per rest of the concrete. Particular care 

must be taken to ensure this specially in piles and other structural components. b] The 

concrete cover must develop sufficient alkalinity, and protect the steel. The alkalinity 

developed shall not be less than 0.04 N and shall not be more than 0.08 N. c] The cover 

must be uniform throughout and its thickness shall be exclusive of plaster or other 

decorative finish. d] The concrete cover shall be as per the relevant clauses of IS Codes. In 

the case of piles the cover thickness shall be separately decided by the Engineerin- 

charge. 
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6] DETAILING OF MISCELLANEOUS ITEMS : Binding Wires :-  All  ends  of 

binding wires shall be carefully turned inwards so that they do not project out of concrete to 

start rusting action. Stainless steel or galvinised wires are preferable. Whenever 

possible polyphone binding strings and polyphone bar grips shall be used, after making sure 

that these do not result in loss of bond of chemical reaction with concrete and this is subject 

to approval of Engineer in charge. 

7] BAR SPACING : As per relevant I.S. codes & as per design provided by the Dept. 

8] HOLLOWS IN CONCRETE : After concreting is complete the concrete surface 

particularly where there is congestion of reinforcement, shall be tested by light 

hammering or if possible by Schmidt hammer or Ultra some pulse velocity method. Any 

portion showing signs of hollowness should be grouted immediately. 
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Schedule B 
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Name of work  - Repair works at Gagangiri and Sahyagiri Hostel. 
Sr. 
No 

Description of item of work (e-SSR2022-23)              Qty Rate Unit Amount 

1 
Removing of doors without frames and stacking the 
materials as directed with all leads, lifts, complete. Spec. 
no: As directed by engineer-in-charge 46.15 

80.00 156 Nos 12480.00 

2 

Providing and fixing green marble of 18 to 20 mm thick 
for door frame / dado/ window boxing etc. on C.M. 1:6 
including filling joints with polymer base filler nosing 
the sharp edges wherever necessary, curing, etc. 
complete.(33.48) 

44.00 2367 Sq.m 104148.00 

3 

Providing and fixing solid core flush door shutter 
commercial in single leaf 30 mm thick without ventilator 
commercial type of exterior grade as per detailed 
drawings with wrought iron fast, chromium plated hinges 
125mm (3 Nos)  and chromium plated tower bolt 
150mm, chromium plated Handles on both sides 100mm, 
chromium platedTadi (250X10mm) and finishing with 
oil painting 3 coats complete.(39.10) 

47.25 2913 Sq.m 137639.25 

4 

Providing and fixing 4 mm Bakelite/ACP door shutter 
with aluminum section frame without ventilator 
including chromium plated fixtures and fastening with 
chromium plated handles on both sides, etc. 
complete.(Door design should be approved from 
University Engineer) (RA1) 

41.44 2289.05 Sq.m 94858.23 

5 

Providing internal cement plaster 25 mm thick in Two 
coats in cement mortar 1:4 without Neeru finish, to 
concrete, brick or stone surfaces., in all positions 
including scaffolding and curing complete. 

134.772 538 Sq.m 72507.07 

6 Providing and fixing   superior type Belgium mirror in 
aluminum frame size (0.55 x 0.65 m). (Market rate ) 

22.00 1600.00 Sq.m 35200.00 

7 

Providing and fixing in position (as per 1868 / 1982) 
Alluminium sliding window of three tracks with 
rectangular pipe 95 x 38.10 x 0.90 mm at weight 0.637 
Kilogram/One Running Metre. with window frame 
bottom track section 92 x 31.75 x 1.30 mm at weight 
1.070 Kilogram/One Running Metre.. Top and side track 
section 92 x 31.75 x 1.30 mm at weight 0.933rge with all 
necessary Aluminium sections fixtures and fastenings 
such as roller bearing in nylon casting and self locking 
catch fitted in vertical section of shutter including 5 mm 
thick plain glass and aluminium mosquito net shutter 
with stainless steel jail with all required screws and nuts 
etc, complete. With colour Anodising with box 

22.68 5502 Sq.m 124785.36 

8 Providing and applying Two coats of wall care Putty on 577.92 87 Sq.m 50279.04 
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plastered surface and Ceiling and Walls to prepare 
surface even ands mooth of approved make, etc 
complete. (apply where required only)32.34 

9 

Providing and applying priming coat on concrete/ 
masonary/ Asbestos Cement plastered surfaces including 
scaffolding if necessary, preparing the surface by 
thoroughly cleaning oil, Removing the existing colour, 
grease, dirt and other foreign matter and sand papering as 
required etc. complete (Preferable brand- Asian paint, 
Dulex ,nerolac )35.21 

1926.40 34 Sq.m 65497.60 

10 

Providing and applying washable oil-bound distemper of 
approved colour and shade to old and newsurfaces in two 
coats including scaffolding, preparing the surfaces. 
(excluding the primer coat.) etc. complete. (36.11) 

1926.40 43 Sq.m 82835.20 

11 

Providing and applying two coats of synthetic enamel 
paint of approved colour to new/ old structural steel work 
and wood work in buildings, including scaffolding if 
necessary, cleaning and preparing the surface (excluding 
primer coat) etc. complete.(Preferable brand- Asian 
paint, Dulex ,nerolac )(35.07) 

252.00 96 Sq.m 24192.00 

      Sub Total 804421.75 
      GST 18% 144795.91 
      Total  949217.66 
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Notes: 

1) The detailed specifications are as per Standard Specification Book Volume I 

and Volume II published by Public Work Department Government of 

Maharashtra, and all Respective Indian Standard Codes of practice. 

2) In case of detailed specification, all other specifications not quoted directly in 

detail specification of item of work , but quoted in Standard Specifications 

book are also applicable as and when necessary, even if such specification 

numbers are not mentioned in detail specification of item of work . For any 

point not covered by the specifications given in the Specification Book or 

given as additional specification for respective items, the instructions of the 

Registrar are final and binding on Contractor. 

3) Government Resolution/s (GR/s) and Circular/s issued previously and hereafter 

from time to time are bidding on the Contractor. 
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DECLARATION OF CONTRACTOR 
 

Name of Work: Repair works at Gagangiri and Sahyagiri Hostel 
 
I/We hereby declare that I/we have made myself/ourselves thoroughly conversant with the 
subsoil conditions, the local conditions regarding all materials (such as but not limited to stone, 
murum, sand etc.) and labour including quarry locations, excess soil disposal locations etc. 
of which I/we have based my/our rates for this work. The specifications, conditions, core 
logging result sand lead of materials on this work have been carefully studied and 
understood by me/us before submitting this tender. I/We undertake to use only the best 
materials approved by the Registrar or his duly authorized representative, before starting the 
work and to abide by his decision. 

 
I/We hereby declare that I/We have done a site visit to understand local site conditions and 
see no issues whatsoever in executing and completing this Work. 

 
I/We hereby further declare that my/our tender is unconditional in every manner or 
whatsoever in nature. 

 
I/We accept all terms & conditions laid down in the tender documents. 

 
I/We hereby undertake to pay the labourers engaged on the work as per Minimum Wages Act, 
1948 applicable to the zone concerned. 

 
I/We have submitted the above mention Bid & validity of all Bids will be 120 days from the 
date of opening of financial Bid.  
Authorized Signature :     

Name and title of signature :    

Name of Bidder :     

Authorized address of communication  :      

Telephone No(s) :   _ 

 

 

 

Office :   _ 

Mobile No :   _ 

E-Mail : __  _ 
 
 

Signature of Contractor 


